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FORM OF TENDER

To The Employer = Mayo County Council
Address of Employer | Aras an Chontae, The Mall, Castlebar, Co. Mayo, F23 WF90
For the attention of' | Hugh Kelly
Regarding? | Great Western Greenway - Newport Town Ground Investigation

Date

A Dhaoine Uaisle

We have examined and understand the Conditions of the Investigation Contract and attached forms and the
documents listed in the attached Schedule. We offer to complete the Investigation on the terms of and in
conformity with those documents for the Price of

3
euro excluding all VAT#,

as adjusted in accordance with the Contract.

If included in the attached Schedule, we also offer to accept appointment as project supervisor for the
construction stage on the terms required by the Contract.

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the
latest of

(a) 180° days after the end of the last day for submission of this Tender
(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue
prior to the expiry of the period at (a)
Your acceptance of this Tender within that time will result in this contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that, if any contract formed by acceptance of this tender is determined to be void, voidable,
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount that would
have been payable under clause 14.3 of the attached Conditions on a termination to which that clause applied.

Is sinne, le meas

7 Insert name of contact person identified in tender documents

2 |nsert name of Project

3 Lump sum in words

4 Please refer to www.revenue.ie for details of current rates of VAT
5 |f not otherwise specified, read as 180 days
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Signature of authorised person
Name in capitals
Title

On behalf of

Tenderer’s name in full

Postal address

In the presence of

Name of witness
Signature of witness
Witness’s occupation

Witness’s address

TENDER ACCEPTED

Signed on behalf of the Employer®

Signature of an officer authorised
to sign contracts on behalf of the
Employer

Name in capitals

Title

Date

6 To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a
binding contract.
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SCHEDULE

Clause
1.1 Employer’s Representative | AtkinsReéalis Ireland Limited
Documents stating the Scope | GI Specification
Pricing Document
Drawings
1.8 Performance Bond | is not required
The amount of the performance bond shall be N/A%7 of the initial
Contract Sum up to issue of the Certificate of the date the
Investigation is complete under the Contract and N/A%8 of the initial
Contract Sum for N/A.°
Project supervisor for the | Contractor or nominee is to be project supervisor for the construction
construction stage = stage
3.1 Documents containing
Contractor’s Proposals (if any)
4.6 Weather station = Met Eireann station nearest the Site
7.1 Payment on the basis of = Milestones Table below
12.3 Minimum indemnity limit for | €6,500,000 for any one event. (Limit may be on an annual
public liability insurance. aggregate basis for products liability, collapse,
vibration, subsidence, removal and weakening of
supports and accidental pollution.)
Minimum indemnity limit for
employer’s liability insurance | €13,000,000 for any one event
124 Professional Indemnity = is required
Insurance
Minimum indemnity limit for
professional indemnity insurance €6,500,000
annual aggregate
12.5 Maximum levels of excess for

insurance of Investigation
public liability
employer’s liability

professional indemnity

7 If no percentage specified, 10% applies.
8 If no percentage specified, 5% applies.
9 If not otherwise specified, read as 450 days.

10 If no amount stated, €10,000 applies.
" If no amount stated, €6,500 applies.
2 |f no amount stated, €6,500 applies.

13 If no amount stated, €70,000 applies.
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13.2 Licence, and not copyright is required for the
following documents, if any

16.2, Body to appoint the arbitrator, if none agreed

16.3
Person to appoint adjudicator, if not agreed

18.1 Subject to clause 18.2 of the Conditions, the
monetary amount of the Contractor’s liability
to the Employer under or arising out of this
Contract shall not exceed the amount stated
here's,

Engineers Ireland™

Chairperson of the Panel of Adjudicators

€[

1( ] euro)

The arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with
Public Works and Construction Services Contracts (AR1) published on
http://constructionprocurement.gov.ie/arbitration-rules/ on the date 10 days before the latest date for
submission of Tenders for this contract (disregarding any amendments posted on that date).

Milestones Table (Clause 7.1) (if used)

Event
Fieldwork complete
Draft report issued

Final report issued

12 months after Investigation complete and clause 4.4 complied with

Tasks Table (Clauses 4.1,4.2,7.3)

Last Date for
Task Permission??

Fieldwork 3 weeks from
contract date

Draft report issued 6 weeks from
contract date

Final report issued 6 weeks from
contract date

14 If left left blank the default is the President, Engineers Ireland

Performance
Period?’
3 weeks

4 weeks

6 weeks

15 If no sum is stated, the applicable amount is an amount equal to the Price.

16 If no percentage specified, 46% applies.
17 If no percentage specified, 46% applies.

8 If no percentage specified, 5% applies.

9 If no percentage specified, 3% applies.
20 Number of days after contract date
21 Number of days after permission to start
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% of Price
46 %16
46 %"
5 %18
3 %19

%
%
%

Rate of Price reduction if
Task not completed within
Performance Period

€ 500 per day

€ 100 per day

€ 100 per day
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12 months after Investigation 6 weeks from 52 weeks € 0 per day
complete and clause 4.4 complied contract date
with

per day
per day
per day
per day
per day
per day

ay day dy dy A b

per day
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