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(°C)

Manufacturer Model Flow Temperature 50

Radiators Stelrad Compact Return Temperature 45

Radiators Correction Factor 0.344 (at °ΔT)

for air to water heat pump

REFERENCE Location Area
Output Req'd Total 

(W)
Qty

Total Ouput 

(W)

Rad 

Design 

∆T (°C)

Length 

(mm)
Height (mm) Type

Connection 

Type

TRV 

(Y/N)

LSV 

(Y/N)

Units 62-67

Ground Floor

RG-1 Living Room 26.2 1,048 1 1,074 50 1800 600 K2 BOE Y Y

RG-2 WC 2.7 108 1 136 50 400 600 K1 BOE Y Y

RG-3 Kitchen/ Dining 17.7 708 1 835 50 1400 600 K2 BOE Y Y

RG-4 Circulation 11 440 1 473 50 1400 600 K1 BOE Y Y

First Floor

RF-1 Bed 1 13.7 548 1 596 50 1000 600 K2 BOE Y Y

RF-2 Bed 2 11.4 456 1 477 50 800 600 K2 BOE Y Y

RF-3 Bed 3 7.9 316 1 370 50 800 600 K2 BOE Y Y

RF-4 Bathroom 4.600 184 1 202 50 600 600 K1 BOE Y Y

RF-5 Ensuite 4.800 192 1 202 50 600 600 K1 BOE Y Y
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(°C)

Manufacturer Model Flow Temperature 50

Radiators Stelrad Compact Return Temperature 45

Radiators Correction Factor 0.344 (at °ΔT)
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REFERENCE Location Area
Output Req'd Total 

(W)
Qty

Total Ouput 

(W)

Rad 

Design 

∆T (°C)

Length 

(mm)
Height (mm) Type

Connection 

Type

TRV 

(Y/N)

LSV 

(Y/N)

Units 30-31

Ground Floor

Rg-1 Living Room 19.9 796 1 835 50 1400 600 K2 BOE Y Y

Rg-2 Kitchen/Dining 17.9 716 1 835 50 1400 600 K2 BOE Y Y

Rg-3 WC 2.5 100 1 136 50 400 600 K1 BOE Y Y

Rg-4 Circulation 9.6 384 1 406 50 1200 600 K1 BOE Y Y

First Floor

RF-1 Bed 1 13.4 536 1 596 50 1000 600 K2 BOE Y Y

RF-2 Bed 2 11.4 456 1 477 50 800 600 K2 BOE Y Y

RF-3 Bed 3 8.4 336 1 357 50 600 600 K2 BOE Y Y

RF-4 Ensuite 4.2 168 1 202 50 600 600 K1 BOE Y Y

RF-5 Bathroom 5.1 204 1 202 50 600 600 K1 BOE Y Y

Radiator Schedule 25-128

25 - 128 house 01-04 - RAD Schedule  - V2, Rad Schedule - House 02

19/03/2026 2 of 4



Client: Roscommon County Council

Project No: 25-128

Revision: V2

Date: 16/02/2026

(°C)

Manufacturer Model Flow Temperature 50

Radiators Stelrad Compact Return Temperature 45

Radiators Correction Factor 0.344 (at °ΔT)

for air to water heat pump

REFERENCE Location Area
Output Req'd Total 

(W)
Qty

Total Ouput 

(W)

Rad 

Design 

∆T (°C)

Length 

(mm)
Height (mm) Type

Connection 

Type

TRV 

(Y/N)

LSV 

(Y/N)

Units 

36,37,40,40 & 49

Ground Floor

RG-1 Living Room 19.1 764 1 835 50 1400 600 K2 BOE Y Y

RG-2 Kitchen/Dining 19.5 780 1 835 50 1400 600 K2 BOE Y Y

RG-3 WC 4.2 168 1 203 50 600 600 K1 BOE Y Y

RG-4 Circulation 11.3 452 1 473 50 1400 600 K1 BOE Y Y

First Floor

RF-1 Bed 1 13.9 556 1 596 50 1000 600 K2 BOE Y Y

RF-2 Bed 2 11.7 468 1 477 50 800 600 K2 BOE Y Y

RF-3 Bed 3 7.4 296 1 357 50 600 600 K2 BOE Y Y

RF-4 Ensuite 2.5 100 1 135 50 400 600 K1 BOE Y Y

RF-5 Bathroom 5.9 236 1 270 50 800 600 K1 BOE Y Y
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Manufacturer Model Flow Temperature 50

Radiators Stelrad Compact Return Temperature 45
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REFERENCE Location Area
Output Req'd Total 

(W)
Qty

Total Ouput 

(W)

Rad 

Design 

∆T (°C)

Length 

(mm)
Height (mm) Type

Connection 

Type

TRV 

(Y/N)

LSV 

(Y/N)

Unit 44

Ground Floor

RG-1 Living Room 25 1,000 1 1,074 50 1800 600 k2 BOE Y Y

RG-2 Kitchen/Dining 19.9 796 1 835 50 1400 600 K2 BOE Y Y

RG-3 WC 4 160 1 203 50 600 600 K1 BOE Y Y

RG-4 Circulation 11 440 1 597 50 800 600 K2 BOE Y Y

First Floor

RF-1 Bed 1 15.4 616 1 715 50 1200 600 K2 BOE Y Y

RF-2 Bed 2 11.4 456 1 477 50 800 600 K2 BOE Y Y

RF-3 Bed 3 7.5 300 1 357 50 600 600 K2 BOE Y Y

RF-4 Ensuite 3.4 136 1 202 50 400 600 K1 BOE Y Y

RF-5 Bathroom 5.9 236 1 270 50 800 600 K1 BOE Y Y
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