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FORM OF TENDER 

To The Employer County Cavan Rugby Football Club. 

 Address of Employer County Cavan Rugby Football Club, Swellan, Cavan.  

 For the attention of1 David Cullivan c/o GCAL Architects  

  Regarding2 County Cavan Rugby Football Club 

Peaceplus Community Regeneration & Transformation 

Project No. 26-039 

Date        

 

A Dhaoine Uaisle 

We have examined and understand the Conditions of  the Short Public Works Contract and the documents 

listed in the attached Schedule. We of fer to complete the Works on the terms of  and in conformity with that 

contract for the lump sum of  

      
euro3 excluding VAT, 

as adjusted in accordance with the Contract.  

If  included in the attached Schedule or elsewhere in the attached documents, we also of fer to accept 
appointment as project supervisor for the construction stag e on terms required by the Contract if  appointed as 

Contractor for the Works. 

In consideration of  you providing us with the contract documents, we agree not to withdraw this of fer until the 

latest of : 

• 60 days af ter the end of  the last day for submission of  this Tender 

• expiry of  at least 21 days written notice to terminate this Tender given by us.  
 

Your acceptance of  this Tender within that time will result in the Contract being formed between us.   

We agree that you are not bound to accept the lowest or any tender you may receive.  

Is sinne, le meas 

 

Signature  

Name in capitals  

Title  

On behalf  of  

Tenderer’s name in full  

Postal address  

 

1 Insert name of contact person identified in tender documents 
2 Insert name of Project 
3 Lump sum in words 
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TENDER ACCEPTED 

 

 

Signed on behalf of the Employer4 

 

Signature of an officer authorised 

to sign contracts on behalf of the 

Employer 

 

Name in capitals  

Title  

Date   

 

4 To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a  

binding contract. 
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SCHEDULE 

Clause  

1.1 Employer’s Representative David Cullivan, Gaf fney & Cullivan Architects Ltd 

Time for Completion 45  days, starting on the day this Contract comes into ef fect or 

as stated in another contract document 

 

1.2 Other documents in the Contract The works requirements documents 

 

2.6 Rate of  liquidated damages €100  per day 

 

2.8 Weather station Dublin Weather Station 

Other weather event Met Eireann 

 

3.15 Defects Certif icate issued Between 12 and 13 months af ter the date on which the Works are 

certif ied substantially complete. 

 

4.1 Interim payment Monthly, 95% of  the value of  Works completed and materials 
delivered to the Site with title vested in the Employer to the 

Employer's satisfaction 

Percentage of  Price to be paid af ter Employer certif ies the Works are substantially complete 97.5% 

 

4.2 Time for payment 15  working days af ter Employer receives invoice for certif ied sum 

 

10.3 Minimum indemnity limit for 

public liability insurance.  

€6,500,000  for any one event. (Limit may be on an annual 

aggregate basis for products liability, collapse, 
vibration, subsidence, removal and weakening of  

supports and sudden and accidental pollution.) 

Minimum indemnity limit for 

employer’s liability insurance  €13,000,000 for any one event 

 

10.4 Maximum levels of  excess for   

  insurance of the Works and goods and materials for the Works €10,000 

  public liability (property damage) €10,000 

  public liability (death, illness or injury) no excess 

  employer’s liability no excess 

 

12.3 Percentage of  the unpaid portion of  the Price to be paid if  Employer terminates, clause 12.2 

does not apply, and Employer appoints another contractor within 12 months  
4% 

 

14 Project Supervisor Contractor is to be appointed as Project Supervisor for the Construction Stage.  

 

15.2 Body to appoint conciliator, if  not agreed The Royal Institute of  the Architects of  Ireland 

 


