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Preamble

Ref

Description

Qty

Unit

Rate

Total

1A

Preamble

PREMABLE

1) METHOD OF MEASUREMENT

(i) This Bill of Quantities has, unless otherwise expressly
stated in respect of any item or items, been measured
in accordance with the principles of the Civil
Engineering Standard Method of Measurement -
C.E.S.M.M. 4th edition (2012). the Contractor must
clearly understand that under no circumstances will he
be entitled to any claim where it has been considered
necessary in the formalisation of this Bill of Quantities
to deviate from the said C.E.S.M.M.

(ii) The principles of C.E.S.M.M. and notes relevant to
measurements at the end of each Work Classification -
Section 8 shall be deemed to be part of the preamble.
They shall be adhered to by the Tenderer and will be
used in the measurement of the works pursuant to
Clause 46(1) of the Conditions of Contract.

(iii) In certain circumstances it has been necessary to
deviate from the measurement principles as laid down
by the C.E.S.M.M. In these circumstances in accordance
with Note 5.4 of the C.E.S.M.M reference is made to
this paragraph of the preamble

(iv) For the purposes of measurement, where
encountered in excavation, boring or driving, the term
"rock" shall be described in the appropriate clause of
the specification.

(v) Items in the Bills of Quantities have been generally
set out in accordance with the recommended
Classifications in the C.E.S.M.M. except that items have
not been code numbered.

2) SPECIFICATION

To avoid long descriptions and repetitions, descriptions
of measured items refer to the Specification by using
the words "As Specified" or as per "Specification Clause
No."

Wicklow Mountain SAC.
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Preamble

to Tenderers and these documents shall be read in
conjunction with each other and with the bill of
guantities and shall be deemed to be mutually
explanatory.

Ref Description Qty Unit [Rate Total
3) DRAWINGS
18 To avoid long descriptions and repetition, descriptions Note
of measured items refer to the Drawings by using the
words "as detailed" or "as detailed on Drawing No.".
4) ABBREVIATIONS
1C The following abbreviations may have been used in the
description of items in the Bill of Quantities. Note
B.S.AMMABritish Standards
E.D.AMMAQr External Diameter
O.D.AMAMor Outside Diameter
ex. MAMfor Exceeding
Ha.AAMfor Hectare
Hr AMAANAfor Hour
I.S.S.AMAfor Irish Standard Specification
Kg.AMAANMor Kilogramme
MAAAAANfor Metre
M2AMAANNfor Square Metre
m3AAMAAAfor Cubic Metre
(m.s.)A A for (Measured separately)
N.B.AMAAfor Nominal Bore
n.e. MAMfor Not Exceeding
Nr.AAAAANor Number
Wk.AMAfor Week
5) CLASSIFICATION OF SIZES OF EXISTING SERVICES
1D Classification of sizes where described shall be read as Note
follows:
Small bore pipe = 12mm to 100mm
Medium bore pipe = 100 to 225mm
Large bore pipe = 225mm to 450mm
Extra Large pipe = 450mm to 900mm
6) CONTRACT DOCUMENTS
1E The attention of the Contractors tendering is directed
to the General Conditions of Contract, the
Specification, the Drawings, the Form of Tender
together with the Appendix thereto and the Instruction Note

Wicklow Mountain SAC.



Preamble

Ref

Description

Qty

Unit

Rate

Total

1F

1G

1H

1)

7) QUANTITIES

() The Bill of Quantities has, unless otherwise expressly
stated in respect of any specified item or items, been
measured in accordance with the principles of the Civil
Engineering Standard Method of Measurement -
C.E.S.M.M. 4th edition (2012). The Contractor must
clearly understand that under no circumstances will
they be entitled to make a claim where it has been
considered necessary in the formalisation of this Bill of
Quantities to deviate from the said C.E.S.M.M.

8) FINAL PAYMENT

Final Payment will be made on the basis of measured
work only, at the rates and prices entered by the
Contractor against the several items of the Bill of
Quantities in accordance with the directions contained
in the last preceding clause

9) EXCAVATION

Bulk excavation shall be measured as the nett cubic
content in cubic meters of the voids to be formed by
the removal of the materials to be excavated in
accordance with the Specification and Drawings and no
allowance will be made for sloping sides or for bulking
after the materials have been excavated. Trench
excavation shall be to the dimensions and sizes as
detailed in the relevant Clauses in the specification

14) ATTENDANCES

The Contractor may be required to provide attendance
to various contractors as set out in specification.
Payment for same will be agreed prior to work
commencing

Total Preamble to Summary

Note

Note

Note

Note

Wicklow Mountain SAC.



Contractural Requirements

Ref Description Qty Unit |Rate Total
Contractural Requirements

GENERAL ITEMS

CLASS A - CONTRACTUAL REQUIREMENTS

INSURANCES (DEVIATION FROM C.E.S.M.M)

2A Employers Liability Insurance in accordance with

Tender & Schedule Requirements

1 Sum

2B Public Liability Insurance in accordance with Tender & 1 sum
Schedule Requirements

CONSTRUCTION REGULATIONS

2C Comply with other Conditions of Contract and any 1 sum
amendments thereto as per Specification

2D Comply with Safety, Health and Welfare at work

1 Sum
(Construction) Regulations 2013 as per Specification

2E Provide for the services of a project supervisor for the
construction stage pursuant to the latest safety, health
and welfare at work (construction) Regulations 2013,
SI No. 291 of 2013 or as updated. Comply with the
Preliminary Health and Safety Plan and Specification

1 Sum

2F Comply with General Application Regulations as per 1 sum
Specification

2G Co-ordinate all contractors and gather all relevant
information from designers and contractors and
deliver to PSDP for inclusion to Safety File to client in 1 Sum
accordance with preliminary Health and Safety Plan as
per Specification

2H Contractor to provide for all personnel having the
appropriate and certified training and that records of 1 Sum
same are copied to Employer's Representative

2) Contractor to carry out and coordinate all temporary 1 sum
works design, where required

2K Contractor to provide Method Statement(s) in 1 sum
accordance with Specification

2L Contractor to provide Certification in accordance with

e 1 Sum
the Specification

Total Contractural Requirements to Summary

Wicklow Mountain SAC.



Specific Requirements

Ref Description Qty Unit Rate Total
Specific Requirements

GENERAL ITEMS
CLASS A - SPECIFIED REQUIREMENTS

PREVENTION OF NUISANCE

3A Precautions to prevent nuisance as per Specification 1 Sum

RESTRICTED CONDITIONS AND ACCESS

3B Working under special conditions and with restricted
access, works should be carried out using only
approved low Ground Bearing Pressure plant (with psi
of <2.0)

1 Sum

SUPERVISION
3C Site supervision as per Specification 1 Sum

ATTENDANCE UPON THE ENGINEERS STAFF

3D Attendance for period of the works as per Specification 1 Sum

DEWATERING
Dewatering the works as per Specification
3E Establishment and removal 1 Sum

3F Maintenance 1 Sum

SITE CONDITION SURVEY

WARNING SIGNS AND WARNING LIGHTS

3G Establishment and removal of warning signs and lights 1 sum
as per Specification

3H Maintenance of warning signs etc. 1 Sum

HAUL ROUTES AND SITE ACCESS
3J Mobilisation, maintenance and demobilisation access

. R 1 Sum
to site as per Specification

3K Placing of Cl 804 to make good any site access tracks at

1 S
end of works um

SITE CLEARANCE
3L General Site Clearance 1 Sum

SANITARY ACCOMMODATION

Wicklow Mountain SAC.



Specific Requirements

Ref Description Qty Unit Rate Total
3N Sanitary accommodation for work people as per 1 sum
Specification
SITE SECURITY AND FENCING
3P Contractor to provide site security and protection of
their plant, equipment and materials in accordance 1 Sum
with the Specification
WARNING SIGNS
3Q Contractor to provide and errect warning signs (A2 size)
for deep water 4 No.
AS CONSTRUCTED DRAWINGS
3R Assist and provide attendance to Employer's
Representative in preparation of As Constructed 1 Sum
Drawings as per Specification
PROGRAMMING THE WORKS
3S Programming the works in accordance with 1 sum
Specification
ACCOMMODATION OF ARCHAEOLOGICAL
CONTRACTOR
3T Accommodation of archaeological contractor as per 1 sum
Specification, where required
TEMPORARY ACCESS AND GROUND PROTECTION
3U . N
Supply, install, maintain, relocate and remove bog mats
for temporary access over peat, including all handling 10 M2
and making good as per specification, where required
Total Specific Requirements to Summary

Wicklow Mountain SAC.



Restoration Works WK28 A

Ref [Description Qty Unit Rate Total

CLASS D: RESTORATION WORKS WK28 A

See Restoration Plan Drawing No. NPWS-BBRP-02-05
Part 1: Construction of Peat Dams

4A.1 |Construction of small peat dams as per Drawing NPWS-

BBRP-02-P3-15 Grip/Gully Peat Dam. Drain depth < 1.0m, 26 No.

Width < 1.0m

4A.2 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-P3-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 3 No.
Width >1.0m < 1.5m

4A.3 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-P3-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 10 No.
Width > 1.5m < 2.0m

Total Restoration Works Area WK28 A

Wicklow Mountain SAC.



Restoration Works WK28 B

Ref [Description Qty Unit Rate Total

CLASS D: RESTORATION WORKS WK28 B

See Restoration Plan Drawing No. NPWS-BBRP-02-05
Part 1: Construction of Peat Dams

4A.1 [Construction of small peat dams as per Drawing NPWS-

BBRP-02-5 Grip/Gully Peat Dam. Drain depth < 1.0m, 140 No.

Width < 1.0m

4A.2 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 101 No.
Width >1.0m < 1.5m

4A.3 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 21 No.
Width > 1.5m < 2.0m

Part 2: Construction of Timber Sediment Traps/Leaky
Dams

4B.1 [Construction of timber sediment traps/leaky dams as per

Drawing NPWS-BBRP-02-17. Height ~1.0m, Width <1.0m

(Average of 4no Timber Planks 250mm x 37.5mm x 2.0m 22 No.

per Dam + Stakes)(Located in Machinery inclusion Zone)

4B.2 |Construction of timber sediment traps/leaky dams as per
Drawing NPWS-BBRP-02-17. Height ~1.0m, Width >1.0m <|
1.5m (Average of 4no Timber Planks 250mm x 37.5mm x 33 No.
2.5m per Dam + Stakes)(Located in Machinery inclusion
Zone)

4B.2 |Construction of timber sediment traps/leaky dams as per
Drawing NPWS-BBRP-02-17. Height ~1.0m, Width >1.5m <|
2.0m (Average of 4no Timber Planks 250mm x 37.5mm x 9 No.
3m per Dam + Stakes)(Located in Machinery inclusion
Zone)

Total Restoration Works Area WK28 B

Wicklow Mountain SAC.



Restoration Works WK29 A

Ref [Description Qty Unit Rate Total

CLASS D: RESTORATION WORKS WK29 A

See Restoration Plan Drawing No. NPWS-BBRP-02-06
Part 1: Construction of Peat Dams

4A.1 [Construction of small peat dams as per Drawing NPWS-

BBRP-02-15 Grip/Gully Peat Dam. Drain depth < 1.0m, 11 No.

Width < 1.0m

4A.2 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 22 No.
Width >1.0m < 1.5m

Part 2: Construction of Timber Sediment Traps/Leaky
Dams

4B.1 [Construction of timber sediment traps/leaky dams as per

Drawing NPWS-BBRP-02-17. Height ~1.0m, Width <1.0m

(Average of 4no Timber Planks 250mm x 37.5mm x 2.0m 8 No.

per Dam + Stakes)(Located in Machinery inclusion Zone)

4B.2 |Construction of timber sediment traps/leaky dams as per
Drawing NPWS-BBRP-02-17. Height ~1.0m, Width >1.0m <|
1.5m (Average of 4no Timber Planks 250mm x 37.5mm x 33 No.
2.5m per Dam + Stakes)(Located in Machinery inclusion
Zone)

4B.2 [Construction of timber sediment traps/leaky dams as per
Drawing NPWS-BBRP-02-17. Height ~1.0m, Width >1.5m <|
2.0m (Average of 4no Timber Planks 250mm x 37.5mm x 2 No.
3m per Dam + Stakes)(Located in Machinery inclusion
Zone)

Total Restoration Works Area WK29A

Wicklow Mountain SAC.



Restoration Works WK29 B

Ref [Description Qty Unit Rate Total

CLASS D: RESTORATION WORKS WK29B

See Restoration Plan Drawing No. NPWS-BBRP-02-06
Part 1: Construction of Peat Dams

4A.1 [Construction of small peat dams as per Drawing NPWS-

BBRP-02-15 Grip/Gully Peat Dam. Drain depth < 1.0m, 34 No.

Width < 1.0m

4A.2 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 100 No.
Width >1.0m < 1.5m

4A.3 |Construction of Medium peat dams as per Drawing NPWS-
BBRP-02-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 9 No.
Width > 1.5m < 2.0m

4A.4 |Construction of Large peat dams as per Drawing NPWS-
BBRP-02-15 Grip/Gully Peat Dam. Drain depth< 1.0m, 13 No.
Width >2.0m < 3.0m

Part 2: Construction of Timber Sediment Traps/Leaky
Dams

4B.2 [Construction of timber sediment traps/leaky dams as per

Drawing NPWS-BBRP-02-17. Height ~1.0m, Width >1.0m <]

1.5m (Average of 4no Timber Planks 250mm x 37.5mm x 1 No.

2.5m per Dam + Stakes)(Located in Machinery inclusion

Zone)

Total Restoration Works Area WK29B

Wicklow Mountain SAC.



Dayworks

Ref Description Qty Unit |Rate Total
Dayworks Rates
1 Generator 1 hr
2 |van 1 hr
3 |6 tonne excavator 1 hr
4 13 tonne excavator 1 hr
5 A25 Dumptruck 1 hr
6 General Operative 1 hr
7 Machine Driver 1 hr
8 Foreman 1 hr

Wicklow Mountain SAC.
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