
B2605

Beaumont AHU & Chiller Installation 

Summary of Tender                                                                        
MECHANICAL SERVICES INSTALLATIONS

13th May 2026

Tender Issue

The following Summary of Tender will be deemed to include for the execution of all works in 
strict compliance with the specifications, drawings and any other contract documents. All plant 
and components will be deemed to be exactly as specified.  

This Document must be fully completed, signed and returned with any requested information 
within the Tender return.
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Mechanical Services SOT
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1.0 MECHANICAL SERVICES SUMMARY

1.1 Mechanical Services Installation 

Mechanical Strip Out €

Total On-site Mechanical Services Installations €

Total €

1.2 Electrical Services Installations

Electrical Strip Out €

Total On-Site Electrical Services Installation €

Total €

1.3 Total Prelims and Misc €

Total Mechanical & Electircal  Excluding VAT) – €

2 Supplementary Pricing Information
2.1

2.2

2.3

Signed :_______________________________

For and on behalf of: ______________________________

Date:________________

Following return of the tender bid and within one week of a request to do so, we shall provide to 
the ER a complete detailed priced Bill of Quantities substantiating how we arrived at the tender 
price.
We confirm that this Bill of Quantities shall form the basis of any pricing additions or omissions 
throughout the contract. 

We confirm that we shall submit to the ER on request, copies of all quotations received in respect 
of products, equipment, plant items and components for all elements included within the tender.
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Mechanical Services SOT
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1.0 MECHANICAL INSTALLATION

Item Amount

1.1 Beaumont AHU & Chiller Replacement 

1.1.000 Mechanical & Electrical Strip-Out

1.1.001
To complete strip-out and disposal of steam/condensate pipework and associated valving 
arrangements

€

1.1.002
To complete strip-out and disposal of existing heating and chilled water pipework and associated 
valving arrangements

€

1.1.003
To complete strip-out and disposal of existing domestic services pipework including saintyware items 
and associated valving arrangements

€

1.1.004 To complete strip-out and disposal of existing exhaust ductwork and assoicated louvre €

1.1.005 To Complete strip-out and disposal of exisitng Extract Fans and associated extract ductwork €

1.1.006 To Complete strip-out and disposal of exisisting Supply ductwork €

1.1.007 To Complete strip-out and disposal of exisitng Chiller and associated pipework €

1.1.008 To Complete strip-out and disposal of exisitng AHU €

1.1.009 Other €

Total Strip Out €

1.1.200 Mechanical & Electrical Enabling/Diversion Works

1.2.001
To complete mechanical diversion works such as LTHW/CHW/water/gas/drainage/ventilaton. All live 
systems to be diverted away from the scope of  works. All necessary valving arragements to be 
provided and recomissioning where necessary. 

€

1.2.002 Liasiing with TSD to determine shut down periods and affected areas. €

Total Enabling/Diversion Works €

1.1.300 Heating Installations

1.1.301
To complete supply and installation of heating distribution pipework installations including insulation, 
valves, fittings etc. for AHU Coils

€

1.1.302
To complete the heating system enabling works in the existing site to allow for demolition works. 
Works shall include disconnecting Heating, steam, CHW, Domestics ,soils & waste & Medical Gases.

€

1.1.303 Other €

Total Heating Installations €

1.1.400 Chilled Water Installations 

1.1.401
To complete supply and installation of new Air source Chiller, including craneage into exisitng chiller 
compound, including intregral VSD Pumps

€
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1.1.402
To complete supply and installation of new chilled water pipework and associated valves to tie into 
exisitng hospital chilled water network 

€

1.1.403
To proide comissionoing of new chiller system and recommisioning of existing chilled network 
including pumps and controls

€

1.1.404 Other €

Total Chilled Water Installations €

1.1.500 Ventilation Installations

1.1.501

To complete supply and installation of HTM Complaint AHU's Serving Radiology Department, incuding  
Filters, Erp 2018 compliant, Magnehelic gauges, pressure differential switches, 3-ports,, Internal 
power wiring, fans wired to isolators, run around coil, drain, etc.  including craneage and on site 
assembly

€

1.1.502
To complete supply and installation of ventilaiton installations including ductwork, volume control 
dampers, insulation, labelling, supports, etc

€

1.1.503

To complete the works associated with ensuring the ground floor ventilation system can remain 'live' 
for the duration of the construction period, including phasing works to uninstall the existing extract 
fans, provision of temporary means of ventilation equipment / fittings for the duration of the 
construction period, alterations to existing ductwork and the supply and installation of new ventilation 
plant, ductwork and equipment. 

€

1.1.504
To complete supply and installation of new exhaust ductwork, including forming of new opening and 
insect mesh for exhaust discharge

€

1.1.505
To complete supply and installation of any necessary fire smoke dampers to ventilation systems and 
associated control panel

€

1.1.506 To complete supply and installation of fire dampers to ventilation systems €

1.1.507
To complete the ventilation enabling works in the existing area to allow for demolition works. Works 
shall include disconnecting/removal, liasing with TSD, capping off ductwork and reinstating of existing 
ventilaiton systems

€

1.1.508 To complete supply and installation of new on board controls for the new AHU €

1.1.509 Other €

Total Ventilation Installations €

1.1.600 Water Services Installations

1.1.601
To complete suplpy and installation of new cold water, domestic hot water and domestic hot water 
pipework and associated valves. 

€

1.1.800 Building Automation & Controls

1.1.801
To complete the supply and installation of new MCC panel, including integration with the existing 
Hospital site wide BMS installation.

€

1.1.802
To complete the supply and installation of new MCC panel and field devices, including integration with 
the existing hospital wide BMS installation.

€

1.1.803 To complete the supply and installation of packaged AC unit controllers fault interface to BMS €
1.1.0 Sub - Total  Mechanical Services ; Carry to Summary Sheet €

4 of 9



Mechancial Services SOT
B2605

1.2 ELECTRICAL INSTALLATION
On-site  - Electrical Works 

Item Amount

1.2 Electrical Services

1.2.000 Electrical Strip Outs

1.2.001
To complete survey, testing, removal, etc. to existing electrical services of AHU & Chiller and to 
ensure all adjacent areas are maintained live. 

-€                           

1.2.100 Fire Detection & Alarm System

1.2.101 To complete provision of integration new MCC into existing fire alarm system -€                           

1.2.200 L.V .Distribution Installations

1.2.201
To complete provision of cable containment installation from MCC.04 to new AHU within plant 
room

-€                           

1.2.202 To complete provision and installation of sub mains cabling for AHU installations -€                           

1.2.203 To complete provision of cable containment installation from LV1 to new external chiller -€                           

1.2.204 To complete provision and installation of sub mains cabling for new MCC -€                           

1.2.205 To complete provision and installation of sub mains cabling for new chiller -€                           

1.2.300 Mechanical Wiring Installations

1.2.301 To complete provision of mechanical plant wiring to new AHU -€                           

1.2.302 To complete provision of mechanical plant wiring to new chiller -€                           

1.2.303 To complete provision of new MCC within AHU Plantroom -€                           

1.2.400 Earthing & Bonding Installations

1.2.400 To complete earthing and bonding to the electrical system -€                           

1.2 Sub - Total  On-site Electrical ; Carry to Summary Sheet -€                    
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1.0 MECHANICAL INSTALLATION

Item Amount

1.3 Preliminaries and Site Establishment.

1.3 Mechanical  & Electrical Services Preliminaries

1.3.1 To complete Commissioning of all installed Mechanical Systems. €

1.3.2 To complete Commissioning of all installed Electrical Systems. €

1.3.3 To complete re-commissioning of existing services. €

1.3.4 To liaison with the Beaumont TSD for shutdowns and any necessary parties for crane €

1.3.5 Preliminaries and Site Establishment. €

1.3.6 To complete provision and demonstration of all samples for design team approval. €

1.3.7
Production of Builder’s Work drawings including plinth layouts, setting-out of mechanical opes 
etc.

€

1.3.8
Production of Co-ordinated drawings including plant room, sections and plans,  co-ordinated 
floor layouts etc.

€

1.3.9
To complete provision of “As-Installed” documentation including Operation and Maintenance 
Manuals, Installation Drawings, etc.

€

1.3.10 To complete provision of requirements to complete Ancillary Certifiers role to BCAR €

1.3.11 To complete Handover/ Commissioning Seminar. €

1.3.12 Contingency Allowance €

1.3.13 Any other item deemed necessary or not listed €

1.3.0 Sub - Total  Prelims & Misc  ; Carry to Summary Sheet -€                            
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Item Offered By Contractor as included in Tender

Heating Installations

Pumps

Pre-insulation pipework

Insulation & Cladding

Valves 

Ventilation Installations

Volume Control Dampers

Fire Smoke Dampers

Fire Dampers

HTM Compliant AHU

Item Offered By Contractor as included in Tender

Water Services Installations

Pipework

BMS Installations

System Controllers

Ultrasonic Flowmeters

Switchgear and Distribution Offered By Contractor as included in Tender

Cable Tray

Cable Trunking

Cable Basket

Support Systems

Sub - Mains Cables

Confirmed Schedule of Manufacturers and Supplies for all equipment included within the Tender                                                                                                     
( Failure to Complete will invalidate the tender)
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Confirmed Schedule of Manufacturers and Supplies for all equipment included within the Tender                                                                                                     
( Failure to Complete will invalidate the tender)

General & Emg Lighting 

Feature Luminaires

General Area Luminaires

General Lighting Switches and Accessories

Lighting Controls

Emergency Lighting Luminaires and Exit 
Signage 

As incumbent supplier

Emergency Lighting Addressable System As incumbent supplier

Emergency Lighting Commissioning Specialist As incumbent supplier

Item Offered By Contractor as included in Tender

Other Items  (Contractor to list)

Signed :_______________________________

For and on behalf of: ______________________________

Date:________________
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Item Rates as included in Tender

Project Director €

Contracts Manager €

Foreman (Mechanical) €

Senior Trades (Mechanical) €

Trades Assistant / Apprentice (Mechanical) €

Administration €

Others Items  (Contractor to list)

Signed :_______________________________

For and on behalf of: ______________________________

Date:________________

Confirmed Schedule of Hourly Rates  included within the Tender. These rates shall be applied to 
Client or ER requested additional works.    ( Failure to Complete will invalidate the tender)
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