

CLARIFICATION 1

TEN2600118

**CfT for Phase 3, Renovation of the Second Floor and
Site Works at the former Bank of Ireland, Cootehill,
Co. Cavan for Cavan County Council**

Query 1

Could Contracting Authority consider 1 week extension of submission time due to holiday period.

Response Query 1

Unfortunately, we are unable to grant an extension to the tender submission deadline. Due to the strict funding timelines associated with this project, the tender process must be completed within the required timeframe to maintain eligibility for the funding award. As such, the submission deadline will remain unchanged.
