
45
0

WALL DEPTH & 
FOUNDATIONS TO 
ENGINEERS
SPECIFICATIONS

150mm CONCRETE RC SLAB WITH 
NON SLIP FINISH AND LAID TO 
FALLS TO THE EXTERNAL APRON 
OF THE BUILDING. TO ENGINEER'S 
DETAILS  

PLANT : CALAMAGROSTIS X 
ACUTIFLORA ‘KARL FOERSTER’ 
REED GRASSES POTS @ 300 mm 
CTRS, 2 LINES STAGGERED. ALL 
PLANTING TO ER'S APPROVAL

GEOTEXTILE LAYER

WELL COMPACTED 150mm COARSE
GRADED AGGREGATE STONE 
SUBGRADE LAYERS

IP65 ADJUSTABLE DIRECTION, 
GROUND MOUNTED DIMMABLE, 
WARM WHITE  (2700K - 3000K) LED 
SPOTLIGHT.
SEE M&E ENG. DRAWINGS FOR 
SPEC AND DETAILS

SELECTED RUBBISH BIN TO ER'S 
APPROVAL
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200mm RC CONCRETE PLANTER 
WALL TO ENGINEER'S DETAILS
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CONCRETE FINISH
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50mmTHICK COLOURED 
/TEXTURED CONCRETE TREAD 
WITH INTEGRATED VISUAL 
ALERT ON STEINTEC MORTAR 
OR SIMILAR APPROVED ON 
CONCRETE SUBBASE TO 
ENGINEERS SPECIFICATIONS. 
RISER TO MATCH INTEGRATED 
VISUAL ALERT STRIP

800mm WIDE CORDUROY 
TACTILE PAVING FLUSH 
WITH PATH

150mm DEEP RC 
CONCRETE FOOTPATH. 
SEE SITE PLAN FOR 
EXTENT

WELL COMPACTED 150mm 
COARSE GRADED 
AGGREGATE STONE 
SUBGRADE LAYERS

TOP OF STRUCTURAL SLAB
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50mmTHICK COLOURED /TEXTURED CONCRETE TREAD 
WITH INTEGRATED VISUAL ALERT ON STEINTEC 
MORTAR OR SIMILAR APPROVED ON CONCRETE 
SUBBASE TO ENGINEERS SPECIFICATIONS. RISER TO 
MATCH INTEGRATED VISUAL ALERT STRIP

200mm RC CONCRETE 
PLANTER WALL TO 
ENGINEER'S DETAILS

EXISTING TARMAC 
PARPARK

800mm WIDE CORDUROY TACTILE 
PAVING FLUSH WITH PATH

150mm DEEP RC 
CONCRETE FOOTPATH. 
SEE SITE PLAN FOR 
EXTENT

WELL COMPACTED 150mm 
COARSE GRADED 
AGGREGATE STONE 
SUBGRADE LAYERS
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800mm WIDE CORDUROY TACTILE 
PAVING FLUSH WITH PATH

+4.7 m

65
0

+4.5 m

+4.05 m

45
0

+4.05 m

+4.5 m

15
0

15
0

15
0

+4.7 m

+5.1 m

+4.5 m

50X50mm  (NOMINAL)  Accoya® BATTENS, FACTORY 
FINISHED WITH PRIMER AND SELECTED APPROVED 
STAIN AND END GRAIN SEALING, PAO WITH 5MM 
RADIUS TO EDGES, MECHANICALLY FIXED WITH 
HIGH GRADE SS FIXINGS TO 10X50X350 mm  MARINE 
GRADE SS CROSS BATTENS AT 300 mm CTRS, 
MECHANICALLY FIXED TO  CONCRETE SUBSTRATE 
WITH COUNTERSUNK SS CONCRETE SCREWS WITH 
10mm BLACK NYLON SPACERS TO CONTRACTORS 
DETAIL. TIMBER BATTENS TO BE REBATED TO 
ALLOW FOR FLUSH FITTING SS CROSS BATTENS.

LED STRIP LIGHTING TO 
UNDERSIDE OF OF RC BENCH 
IP67 COB LED LIGHTING STRIP 
WITH ALUMINIUM HEAT SINK. 
REBATE TO BE CAST IN SITU AND 
TERMINATE 50mm FROM EITHER 
END OF BENCH. ALLOW FOR 
CAST IN SITU CONDUIT / 
TRUNKING AND ALL NECESSARY 
CO-ORDINATION WITH 
ELECTRICAL CONTRACTOR TO 
PROVIDE FOR SAME.

150mm CONCRETE RC 
SLAB WITH NON SLIP 
FINISH LAID TO FALLS TO 
THE EXTERNAL APRON 
OF THE BUILDING. TO 
ENGINEER'S DETAILS  

WELL COMPACTED 150mm COARSE
GRADED AGGREGATE STONE 
SUBGRADE LAYERS

CON-01 
CONCRETE FINISH

CON-01 
CONCRETE FINISH
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CONCRETE FINISHES:
CON-01
EXPOSED AGGREGATE CONCRETE WALL FINISH (VERTICAL) SPECIFICATION

CAST-IN-SITU CONCRETE WALLS WITH AN EXPOSED AGGREGATE FINISH ACHIEVED VIA FORM-
APPLIED CHEMICAL RETARDER AND HIGH-PRESSURE WATER WASHING.
CONCRETE MIX: MINIMUM STRENGTH C30/37 (AS PER STRUCTURAL ENGINEERS SPECIFICATION). 
USE A CONSISTENT SOURCE OF CEMENT AND AGGREGATES TO AVOID COLOUR BANDING.
AGGREGATE: 10–20mm ROUNDED RIVER STONE. AGGREGATE SHOULD BE WELL-GRADED TO 
ENSURE A "DENSE" LOOK ONCE EXPOSED.
SURFACE RETARDER: A HIGH-TACK, MEDIUM ETCH CHEMICAL RETARDER DESIGNED SPECIFICALLY 
FOR VERTICAL FORMWORK 
FORMWORK: NEW, CLEAN, NON-ABSORPTIVE PHENOLIC-FACED PLYWOOD OR STEEL SHUTTERS. 
ALL JOINTS MUST BE SEALED WITH FOAM TAPE TO PREVENT GROUT LEAKAGE
RETARDER APPLICATION: APPLY THE RETARDER EVENLY TO THE INTERNAL FACE OF THE 
SHUTTERS USING A ROLLER OR SPRAY AT THE MANUFACTURER’S RECOMMENDED RATE. ALLOW 
TO DRY COMPLETELY (TYPICALLY 1–4 HOURS) BEFORE FIXING REINFORCEMENT OR POURING 
CONCRETE.
POURING: PLACE CONCRETE IN 300MM–500MM LAYERS. VIBRATE THOROUGHLY TO ENSURE 
AGGREGATE IS PUSHED AGAINST THE SHUTTER FACE, BUT AVOID TOUCHING THE SHUTTER WITH 
THE VIBRATOR POKER TO PREVENT "SCOURING" THE RETARDER.
STRIKING: REMOVE SHUTTERS BETWEEN 12 AND 24 HOURS AFTER THE POUR, DEPENDING ON 
AMBIENT TEMPERATURE. DO NOT LEAVE SHUTTERS ON TOO LONG, OR THE RETARDER WILL LOSE 
EFFECTIVENESS. 
POWER WASHING: IMMEDIATELY UPON STRIKING THE SHUTTERS, WASH THE "SOFT" SURFACE 
PASTE AWAY USING A HIGH-PRESSURE WATER JET (MINIMUM 2,000–3,000 PSI).
CONSISTENCY: WORK FROM THE TOP DOWN. KEEP THE NOZZLE AT A CONSISTENT DISTANCE 
(APPROX. 300mm) AND ANGLE TO ENSURE AN EVEN DEPTH OF EXPOSURE ACROSS THE ENTIRE 
WALL.
CLEAN UP: WASH ALL SLURRY AWAY FROM THE BASE OF THE WALL BEFORE IT HARDENS TO 
PREVENT STAINING THE FOOTING OR SURROUNDING PAVEMENT. ENSURE FULLY DETAILED CWMP 
IN PLACE TO PREVENT ANY RUN OFF INTO WATER COURCES. 
WASH DOWN WITH A 10% MURIATIC ACID WASH TO REMOVE ANY RESIDUAL CEMENT FILM FROM 
THE SURFACE. APPLY A CLEAR, BREATHABLE UV-STABLE SILANE/SILOXANE SEALER ONCE THE 
CONCRETE HAS CURED (MIN. 28 DAYS) TO PROTECT AGAINST FREEZE-THAW AND ORGANIC 
GROWTH
A 1M X 1M SAMPLE PANEL MUST BE PRODUCED USING THE EXACT MIX, RETARDER, AND WASHING 
PRESSURE INTENDED FOR THE FINAL WORK. THIS SAMPLE SHALL SERVE AS THE BENCHMARK 
STANDARD FOR COLOR, AGGREGATE DENSITY, AND DEPTH OF ETCH.

CON-02
POLISHED CONCRETE WALL FINISH (HORIZONTAL & CHAMFERED) SPECIFICATION

HORIZONTAL AND CHAMFERED ELEMENTS OF CAST-IN-SITU CONCRETE WALLS, BENCHES AND 
PLANTERS TO BE  MECHANICALLY DIAMOND GROUND AND POLISHED TO ACHIEVE A SMOOTH, HIGH 
LUSTER MATT SHEEN AND DURABLE FINISH.

MIX DESIGN: MINIMUM C30/37 (OR 4,000 PSI) WITH A HIGH CEMENT CONTENT TO ENSURE A DENSE 
MATRIX.
CONSISTENCY: THE WALL TOP MUST BE CAST MONOLITHICALLY WITH THE WALL OR AND BE 
PERFECTLY LEVEL.
COMPACTION: HIGH-FREQUENCY VIBRATION IS CRITICAL AT THE TOP OF THE POUR TO ELIMINATE 
"BUG HOLES" AND AIR POCKETS THAT WOULD APPEAR AS PITS AFTER GRINDING.
INITIAL FINISH: TROWEL THE SURFACE TO A SMOOTH, FLAT FINISH. DO NOT "OVER-TROWEL" OR 
BURNISH.
MECHANICAL GRINDING & POLISHING SEQUENCE
THE CONTRACTOR SHALL USE PLANETARY OR HAND-HELD DIAMOND GRINDERS WITH INTEGRATED 
HEPA VACUUM DUST EXTRACTION.
STEP 1: INITIAL GRIND (COARSE)
GRIT: 30/40 GRIT METAL-BOND DIAMONDS.
GOAL: REMOVE THE SURFACE LAITANCE (CREAM) TO EXPOSE THE DESIRED LEVEL OF AGGREGATE 
I.E "SALT AND PEPPER" 
STEP 2: TRANSITIONAL GRIND (MEDIUM)
GRIT: 80 GRIT METAL-BOND FOLLOWED BY 120 GRIT CERAMIC/HYBRID BOND.
GOAL: REMOVE THE VISIBLE SCRATCHES LEFT BY THE COARSE DIAMONDS.
STEP 3: GROUTING (PORE FILLING)
APPLY A POLYVINYL ACETATE (PVA) OR EPOXY-BASED GROUT OVER THE ENTIRE SURFACE. WORK 
THE GROUT INTO ALL PINHOLES AND MICRO-PITS USING A STEEL TROWEL. ALLOW TO CURE 
BEFORE PROCEEDING.
STEP 4: HONING (FINE)
GRIT: 200 GRIT RESIN-BOND DIAMONDS.
GOAL: REMOVE EXCESS GROUT AND BEGIN THE "HONING" PROCESS FOR A MATTE SHEEN.
CHEMICAL TREATMENT & SEALING
DENSIFICATION: APPLY A LITHIUM SILICATE DENSIFIER (E.G., PROSOCO LS OR HUSQVARNA 
HIPERHARD) AFTER THE 200-GRIT STAGE. THIS REACTS WITH THE FREE LIME TO HARDEN THE 
SURFACE AND INCREASE STAIN RESISTANCE.
STAIN PROTECTION (SEALER):
APPLY TWO COATS OF A SOLVENT-BASED PENETRATING MICRO-SEALER (E.G., SR2 OR PENTREAT 
244).
FINISH: NATURAL/MATTE 
REQUIREMENT: THE SEALER MUST BE UV-STABLE AND NON-YELLOWING FOR OUTDOOR/EXPOSED 
APPLICATIONS.
EDGES AND DETAILS
ARRIS/CHAMFER: ALL EXTERNAL EDGES MUST BE GROUND TO A 2MM–5MM CHAMFER OR "PENCIL 
ROUND" TO PREVENT CHIPPING.
A 1M X 1M SAMPLE PANEL MUST BE PRODUCED USING THE EXACT MIX, RETARDER, AND WASHING 
PRESSURE INTENDED FOR THE FINAL WORK. THIS SAMPLE SHALL SERVE AS THE BENCHMARK 
STANDARD FOR COLOR, AGGREGATE DENSITY, AND DEPTH OF ETCH.

T +353-021 428 5430 | architects@corkcoco.ie  |  www.corkcoco.ie

NOTE:
Dimensions not to be scaled from drawing.
For any discrepancies found consult with design office.
Copyright © - Cork County Council Architect's Dept.
This drawing to be read in conjunction with all the 
Specification Documents.

Drawing Title:

Scale:
A1

Design Team:

File. No:

Protect Title:

Dwg No:

Project Stage:

Date:

Job No:

Sheet:  

Roinn na nAiltirí
Comhairle Contae Chorcaí
Seachadadh Caipitil
Halla an Chontae | Corcaigh | T12 R2NC | Éire
An tAiltire Contae  |  Marcus O’Coileáin 

Architect Department
Cork County Council
Capital Delivery Directorate
County Hall | Cork | T12 R2NC | Ireland
County Architect  |  Mark Collins

Jan 2023

Stage ID:

Cork County Council 
Architects Department
Capital Delivery

LANDSCAPING DETAILS

TENDER

Claycastle Watersports Facility

1:10 7010
CCWF-CCC- ZZ- ZZ-DR-A- 7010

Youghal Co. Cork

ATS1_S_2021_025

T

@A1Scale  1 : 10

TYPICAL PLANTER3
@A1Scale  1 : 10

STEPS AT PLANT ROOM6

@A1Scale  1 : 10

STEPS TO SHOWER7

@A1Scale  1 : 10

PLANTER & BENCH @ STEPS TO SHOWER2

Revision

Rev Description Date
T. TENDER ISSUE 13.07.2026


