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GR Drawing No:

Project: Claycastle Watersports Facility, Youghal, 
Co. Cork.

Job No: 572 Sheet No: 1 of 2

Member: Raft Slab Date Prepared: Revision:

Level: Date Revised: 04/03/2026 Checked By:

Pour No: Prepared By: Status: T
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Member 1 01 H12 1 124 124 6000 00 6000 661

02 H12 1 6 6 3000 00 3000 16

03 H12 1 9 9 2000 00 2000 16

04 H12 1 10 10 2500 00 2500 22

05 H12 1 10 10 3000 00 3000 27

06 H12 1 10 10 1600 00 1600 14

07 H12 1 10 10 2000 00 2000 18

08 H12 1 10 10 2600 00 2600 23

09 H12 1 10 10 2900 00 2900 26

10 H12 1 71 71 3500 00 3500 221

11 H12 1 179 179 6000 00 6000 954

12 H12 1 216 216 1425 21 600 250 (600) 273

13 H12 1 84 84 3375 21 1600 220 (1600) 252

14 H16 1 124 124 6000 00 6000 1174

15 H16 1 6 6 3000 00 3000 28

16 H16 1 9 9 2000 00 2000 28

17 H16 1 10 10 2500 00 2500 39

18 H16 1 18 18 3000 00 3000 85

19 H16 1 10 10 1600 00 1600 25

20 H16 1 10 10 2000 00 2000 32

21 H16 1 10 10 2600 00 2600 41

22 H16 1 10 10 2900 00 2900 46
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This schedule conforms to BS 8666:2020 Status:

*Specified in multiples of 5 mm +Specified in multiples of 25 mm P Preliminary

T Tender

C Construction
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GR Drawing No:

Project: Claycastle Watersports Facility, Youghal, 
Co. Cork.

Job No: 572 Sheet No: 2 of 2

Member: Raft Slab Date Prepared: Revision:

Level: Date Revised: 04/03/2026 Checked By:

Pour No: Prepared By: Status: T
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23 H16 1 71 71 3500 00 3500 392

24 H16 1 179 179 6000 00 6000 1695

80 H12 1 23 23 4400 00 4400 90

81 H16 1 23 23 4400 00 4400 160

82 H12 1 46 46 1425 21 600 250 (600) 58

83 H12 1 21 21 4800 00 4800 89

84 H16 1 21 21 4800 00 4800 159

85 H12 1 38 38 1375 21 600 220 (600) 46
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