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Drawing No:

Project: Job No: Sheet No: 1 of 2

Member: Date Prepared: Revision:

Level: Date Revised: Checked By:

Pour No: Prepared By: Status: P
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Member 1 50 H12 1 194 194 6000 00 6000 1033

51 H12 1 10 10 4900 00 4900 44

52 H12 1 10 10 3300 00 3300 29

53 H12 1 8 8 1750 00 1750 12

54 H12 1 10 10 1500 00 1500 13

55 H12 1 10 10 3250 00 3250 29

56 H12 1 10 10 4950 00 4950 44

57 H12 1 12 12 2000 00 2000 21

58 H12 1 10 10 3750 00 3750 33

59 H12 1 30 30 4800 00 4800 128

60 H12 1 20 20 4150 00 4150 74

61 H12 1 20 20 3650 00 3650 65

62 H12 1 14 14 1400 00 1400 17

63 H12 1 20 20 1900 00 1900 34

64 H12 1 20 20 2200 00 2200 39

65 H12 1 20 20 2600 00 2600 46

66 H12 1 20 20 3200 00 3200 57

67 H12 1 322 322 6000 00 6000 1715

68 H12 1 17 17 1700 00 1700 26

69 H12 1 12 12 3000 00 3000 32

70 H12 1 38 38 2000 00 2000 67

71 H12 1 6 6 2500 00 2500 13

Page Total 3573 kgs

This schedule conforms to BS 8666:2020 Status:
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*Specified in multiples of 5 mm +Specified in multiples of 25 mm P Preliminary

T Tender

C Construction
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Drawing No:

Project: Job No: Sheet No: 2 of 2

Member: Date Prepared: Revision:

Level: Date Revised: Checked By:

Pour No: Prepared By: Status: P
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72 H12 1 16 16 2200 00 2200 31

Page Total 31 kgs

This schedule conforms to BS 8666:2020 Status:
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