ALL CONDUITS ETC TO BE ENCASED IN THE ALL ELECTRICAL EQUIPMENT AND WIRING ALL SYSTEMS ARE TO BE CAPABLE OF

CONCRETE BEFORE POURING. NO ACCESSORIES TO BE MOUNTED A MINIMUM ~ BEING FULLY DRAINED WHERE FREEZING
CHASING ALLOWED. SEE SPECIFICATIONS OF 1000MM ABOVE FFL WHERE POSSIBLE TEMPERATURES COULD CAUSE DAMAGE
FOR FURTHER INFORMATION. FOR FLOOD RISK MANAGEMENT. TO PIPES AND EQUIPMENT.

END OF CONDUITS TO BE CAPPED ASTO
PREVENT CONCRETE BLOCKAGES.
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o= 1 HOUR FIRE DAMPER

® PASSIVE INFRARED SENSOR/SWITCH

1 EXTRACT FAN UNIT

@ [H1 IN LINE EXTRACT FAN UNIT

| EXTRACT FAN OPES ARE 2100MM FFFL. INCLUDE FOR OFFSET DUCTING TO GET UP TO SLAB LEVEL

EXTRACT FAN 2 AND 3 TO HAVE LOW SEP AND NEAR SILENT OPERATION

X | 201 | 214 | 2026-07-06 | 1T

COMMENTS / NOTES APPD DRN ISSUE DATE ISSUE

VENTILATION INSTALLATION
e 150 Al Floor Plans
ooowentio  JKP-N4T-1005 Claycastle Watersports Facility
coveuterrie JKP-N4T-100x Cork County Council

7 7 -U-mm-wm BUILDING SERVICES Dublin Cork London
4.5 5 METER T: 00 353 [0]1 813 1930 / 00 353 [0]64 664 1686
. E: post@dkpartnership.com W: www.dkpartnership.com

THIS DRAWING IS NOT TO BE READ IN ISOLATION BUT TO BE USED/READ IN CONJUNCTION WITH ALL OTHER PROJECT DRAWINGS, SPECIFICATIONS, CALCULATION DATA, ANALYSIS, REPORTS AND/OR DATA.  STATUS : #=DRAFT/FOR-REVIEW, G=GENERAL/INFORMATION, P=PLANNING, S=SCHEME/CONCEPT DESIGN, D=DETAIL DESIGN, T=TENDER, C=CONSTRUCTION, A=AS-BUILD/CONSTRUCTED.




