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1 - Introduction 
 
1.1 Introduction / scope of project 

This specification together with the project layout drawings & equipment schedules is in respect of the  
[ electrical ] services installations in the project. 
 
 

1.2 The project 
The project represents the new proposed Waterports activity facility at Claycastle, Youghal,  
Co. Cork. 
 
 

1.3 Limitations to use of site  
The area of the works may be in a location where specific regulations/standards /requirements apply.   
The area may not be used for any purpose other than the works.   
Agreement must be reached with the architect / client on access, deliveries, location of crane, location of  
compound on or adjacent to the site.  
 
 

1.4 Adjacent Buildings, Etc. 
The site shares a boundary with existing buildings / services. 
 
 

1.5 Existing Services 
The site or in the close proximity of the site has existing live services present. 
 
 

1.6 Program 
Anticipated building program 
 
Description Start Duration 

Building program As per main contract program As per main contract program 

 
 

1.7 Definition of meanings herein assigned. 
 
The client means Cork County Council 
The architect  means Cork County Council 
The structural engineer means RKA Consulting Engineers 
The quantity surveyor means Karl Slyne QS 
The engineers means DKPartnership 
The contractor / sub-contractor means The ELECTRICAL CONTRACTOR 
The main contractor means The nominated main contractor – TBA 
Approved means Approved by the engineers in writing 
Provisional sum / PS/PC  sum means Provisional sum 

 
 
1.8 Tender note. 

There as the specification / layout drawings / equipment schedules are compiled in good faith and checked on  
departure it is the tendering contractors responsibility to indicate to the engineer in writing if documents listed  
in the tender schedules are missing from the package on receipt of the package. Late notification will not immunize  
the tendering contractor from the set tender return date.  Each and every item requires to be priced individually in  
each section. An incomplete schedule of prices may not be considered.  
The lowest tender may not necessarily be successful. 
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1.9 General scope of works. 

Electrical installations as to enclosed drawings and specifications briefly defined as ; 
 

All area’s 

Main and sub distribution board installation 

General purpose socket installation 

230V single phase power installation 

400V three phase power installation 

General lighting & emergency lighting installation 

External lighting installation including Public Light 

Fire alarm & detection installation 

Data / telecommunication  installation 

Access Control installation 

Mechanical installation Power & control wiring control wiring 

Cable containment installation 

Earth/bonding installation 

 
 
1.10 Party walls 

Where services are to be mounted or recessed on/in a party wall or fire rated wall the fire rating and noise 
transfer integrity is to be maintained to the required standards. The contractor, prior to working on party walls, 
shall ensure that whatever works are to be executed in/on the party / fire rated wall that the contractor has the 
express written confirmation from the main contractor to proceed with such works. 
 
 

1.11 Fire seals, fire sealing, fire stopping. 
Each and any service penetrating a fire rated wall, partition, façade, floor, ceiling etc construction element is to 
be fire sealed using fire wraps, seals, stops, foam  to comply to BS 476 Part 22 / 23, Section 6,  60 minutes. 
Fire and sound integrity is to be maintained on all party walls between units  meaning that no services can be  
recessed into the party walls unless a certified body certifies the construction method to comply to the fire and  
sound regulations and or specifications set and agreed in writing by the fire consultant or fire officer. 
 
 

1.12 Auxiliary certification. 
This project is subject to the BCaR compliance procedures and as a result the contractor shall, as part of the  
contract works, issue auxiliary BCaR certification where the contractors works have no design input or design  
BCaR certification where the contractors works have a design input. The relevant form shall be issued by the 
main contractor. 

 
 

1.13 Air tightness.  
Airtightness of the building is critical to the energy rating (BER) targeted hence each and any service 
penetrating the air tightness barrier on the envelope of the building i.e. external wall, façade, floor, ceiling to attic 
or roof etc is to be sealed using flexible mastic or similar product to maintain the airtightness of the said 
construction element.  Any service penetration to be made through the envelope shall be identified and notified 
to the main contractor prior to executing same. 
 
 

1.14 Particular works note. 
As the building is to be constructed without any ceilings/ceiling voids the building services installations are all 
installed exposed and therefore require particular attention to neatness and workmanship. Any exposed external 
and internal metallic parts are to be made of marine 316 stainless steel or any other in writing confirmed to be 
approved for sea side locations materials (Marine-Grade)  
There are no surface mounted cabling or pipe work apart from the plant rooms. All services are to be installed 
prior to pouring concrete walls/slabs. All conduits, pipes, ducting to be securely capped in order to prevent 
concrete entering and blocking same. 
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2 – General specification 
 
 
2.1 Codes and Standards. 

This contract shall be subject to and in accordance with the following :  : 
A) The relevant Irish, British and European Standard Specifications for materials and equipment. 
B) The Factories Act current edition. 
C) The Safety, Health and Welfare at Work Act current edition. 
D) Any Standard or Code of Practice referred to in the Contract Documents or any other Standard or Code of 
Practice that may be substituted therefore, shall be held to be the latest edition published three months prior to 
the last date for submission of tender.  
E) Any special regulations issued by the local electricity, gas or water authority. 
F) Manufacturer's recommendations and requirements. 
G) National Rules  ( IEE / ECTI ) wiring for Electrical Installations, Latest Edition. 
H) The Local Authority and relevant Local Government Bye Laws. 
I) Local Utility supply companies 
J) CE approved. 
K) The approval and satisfaction of the Engineer. 
 
 

2.2 SI Units. 
The International System of Units (SI) shall be used for all designs, specifications, drawings, submissions and 
tenders. 
 
 

2.3 Good Practice. 
Where, and to the extent that materials, products and workmanship are not fully specified, they shall be 
a) The best quality and suitable for the purpose of the works stated in, or reasonably to be inferred from, 
the Contract Documents. 
b) In accordance with good engineering practice. 
 
 

2.4 Nominated Suppliers/Supplies. 
Where any item of plant, equipment or works is specified to be from a nominated supplier or manufacturer, it is 
intended that the particular supplier or manufacturer is be used in order to ensure a certain quality of supply. 
 
 

2.5 Free issue Suppliers/Supplies.. 
Where the client decides to supply his or her own fittings/equipment/Suppliers  prior or during the execution of 
the contract the contractor shall credit the client with the appropriate amount. 
The contractor shall fit/install/connect the goods as per contract but is entitled to a re-stocking charge if any 
fittings/equipment has been purchased and delivered to site. 
 
 

2.6 Single Sources. 
Where a choice in manufacturer or source of supply is allowed for any particular product or material, the whole 
quantity required to complete the work must be of the same type, manufacture and source.  Changes must be 
approved by the Engineer.  The Contractor shall provide written evidence of sources of supply when requested 
by the Engineer. 
 
 

2.7 Samples. 
Where approval of products or materials is specified, the Contractor shall submit samples or other evidence of 
suitability.  Order shall not be confirmed or materials used until approval has been obtained.  Approved samples 
shall be retained on site for comparison with products and materials used in the works and the samples shall be 
removed when no longer required. 
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2.8 Approvals. 

Where, and to the extent that products, materials or work are specified to be approved, or the engineer 
instructs or requires that they are to be approved, the approval must be in writing from the engineers, and the 
same must be supplied and executed to comply with all other requirements and, in respect of the stated or 
implied characteristics. 
Inspection or other action by the Engineer other then the written approval must not be taken as approval of 
materials, products or work, unless the Engineer so confirms in writing in express terms, referring to: 
 

2.9  Variations (changes). 
There, and to the extent that designs, installations, products, materials or work as outlined in the project 
specifications, equipment schedules and layout drawings are to be revised or that additions/omissions to the  
works  are to be executed, they are only to be executed on receipt of a DKP  Engineers Instruction.  
Where it is absolute necessary to execute a variation forthwith and the afore mentioned procedure would 
prolong this execution and would therefore be subject to claims from other trades/main contractor/client etc., 
the  contractor shall use a DKP Day Works / Variation Approval Certificate which are issued to the contractor 
on commencement of works or during the execution of the contract works. 
DKP  Day Works / Variation Approval Certificates are to be fully completed and duly signed  prior to execution 
of any variations by the engineer, architect, client or other appointed design team member with the authority to 
sign such document.  
The contractor shall forward a copy of the signed DKP  Day Works / Variation Approval Certificate(s) or DKP 
Engineers Instruction(s) with his/her variation claim. 
All  variation claims shall list separately the material and labour costs with the number and type of man hours 
included for each and every item. 
Variation claims forwarded for payment without a DKP  Engineers Instruction or signed  DKP  Day Works / 
Variation Approval Certificate and not properly illustrated will NOT be entertained.  
 

2.10 Day works. 
There, and to the extent that designs, installations, products, materials or work as outlined in the project 
specifications, equipment schedules and  layout drawings are to be revised or that unscheduled day works to 
the works  are to be executed, they are only to be executed on receipt of a DKP Engineers Instruction.  
Where it is absolute necessary to execute day works forthwith and the afore mentioned procedure would 
prolong this execution and would therefore be subject to claims from other trades/main contractor/client etc., 
the  contractor shall use a DKP Day Works / Variation Approval Certificate which are issued to the contractor 
on commencement of works or during the execution of the contract works. 
DKP Day Works / Variation Approval Certificates are to be fully completed and duly signed  prior to execution of 
any day works by the engineer, architect, client or other appointed design team member with the authority to 
sign such document.  
The contractor shall forward a copy of the signed DKP Day Works / Variation Approval Certificate(s) or DKP 
Engineers Instruction(s) with his/her day works claim. 
All  day works claims shall list separately the material and labour costs with the number and type of man hours 
included for each and every item. 
Day works claims forwarded for payment without a DKP Engineers Instruction or signed  DKP Day Works / 
Variation Approval Certificate and not properly illustrated will NOT be entertained. 
 

 
2.11 Layout drawings & schematics. 

The layout drawings & layout schematics issued as part of this specification are prepared in good faith to 
indicate the general positions, routes, runs etc. of all services & fittings however the actual positions, routes, 
runs etc of the services & fittings maybe different and determined by the building structure or other reasons. 
The contractor, prior to submitting the tender, is to visit the project site and must familiarise him/herself with the 
project and determine/identify all positions, routes, runs etc. of all services & fittings or seek clarification from 
the engineer in writing as no claims for additional materials will be entertained. 
 

 
2.12 Materials and Equipment Supplied. 

Materials and equipment supplied shall be new, unless otherwise specified.  Materials and equipment shall be 
handled, stored and fixed with care to ensure that they are not damaged when incorporated into the works. 
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2.13 Sub-contracts 

Sub-contracts or sub-contracting of any part of the contractors works other then nominated sub-contracts 
specified by the engineer are not permitted unless the proposed sub-contractor is approved in writing by the 
engineer. When specialist works are to be carried out on specialist installations as part of the contractors work 
not being nominated under the contract works the contractor shall seek written confirmation and approval from 
the engineer prior to engaging/appointing such specialist works sub-contractors. 
 
 

2.14 Manufacturer's Recommendations. 
All materials and equipment supplied shall be handled, stored, prepared and used or fixed in accordance with 
the manufacturer's recommendations.  The Engineer shall be informed if these conflict with any other specified 
requirement.  Copies of manufacturer's recommendations shall be provided for the Engineer when requested. 
 
 

2.15 Products. 
Products shall be new unless otherwise specified.  Products shall be handled, stored and fixed with care to 
ensure they are not damaged when incorporated into the works. 
 
 

2.16 Storage on site. 
The contractor shall be responsible for the provision of suitable storage for the plant or materials to be supplied 
to the works in accordance to the building program. 
 
 

2.17 Waste on site. 
The contractor is responsible for the removal of any waste materials from the existing / new services 
installations from the work place to the waste skip or waste area. 
The actual waste skip or other equipment will be supplied by others.. 
 
 

2.18 Power supplies. 
If a power supply is not available on site for the carrying out of all required contract or other works, the 
contractor shall be responsible for his own power supply. 
 
 

2.19 Give notice prime cost or provisional sums  
Where provisional PV/PS/PC  sums are provided for the execution of installations the Contractor shall give due 
notice in writing to the Engineer, in order that such installations may be resolved before the trades men whose 
attendance is required have completed their work elsewhere in the building and that the lead-in time of such 
installations/equipment does not affect the program in any way. 
No claim for extra remuneration on account of their NONE-completion before such date shall be made. 
 

 
2.20 Tools & equipment. 

Contractors tendering for the work will be deemed to have satisfied themselves as to the conditions of the site 
and structure regarding the requirement of all tools & equipment necessary to execute the proposed works. 
They shall include in their tenders if and as necessary for all tools, equipment, special equipment, ladders, 
scaffolding, hire of special tools that may be required for execution of the Contract.    
Claims for additional costs for this section will NOT be entertained. 
  
 

2.21 Health & Safety statement. 
The contractor shall issue prior to commencement a health & safety statement to the Main contractor and 
same shall be of an acceptable standard to the Project Supervisor Construction Stage (PSCS) satisfaction. 
 
 

2.22 Quality statement. 
The contractor shall issue prior to commencement a quality statement to the Main contractor and same shall be 
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of an acceptable standard to the Project Quality coordinators satisfaction. 
 

2.23 Labour and labour cost. 
The contractor shall allow in the tender the cost of ALL labour required the execute  the works up to and 
including completion and maintenance period. 
The work may involve working outside standard daytime hours and night time and the contractor shall allow for 
all costs associated with this. 
 
 

2.24 Changes. 
Any work which is not inferred by this specification, equipment schedules and drawings and is deemed 
necessary or not necessary for the satisfactory completion of the contract shall be termed “variations” 
(changes) or “day works”. No variations / changes are to be carried out without the written  approval of the 
engineer. 
 
 

2.25 Award of Contract. 
The Clients do not bind themselves to accept the lowest or any tender. 
The tender submitted by the contractor shall remain open for a period of 90 calendar days from the date of 
receipt of tender. 
The award of contract will be made to the Contractor whose tender has been determined to be the lowest 
evaluated tender and who meets the required standard of capability and financial responsibility. 
costs for this section will NOT be entertained. 
 

 
2.26 Labour. 

Non  but fully qualified and competent tradesmen together with their necessary labourers or helpers shall be 
employed by the Contractor on the works and the whole of the same shall be carried out and completed in the 
best and most substantial manner. 
Contractors tendering for the work will be deemed to have satisfied themselves as to the conditions obtaining in 
the district regarding the recruitment of labour, both skilled and unskilled.    
They shall include in their tenders for all labour and related  cost  including travelling time, overnight, overtime,  
holidays or any demanded or any other special conditions that may affect the cost of labour during the 
execution of the Contract.   Claims for increased costs of labour will NOT be allowed as the wage and price 
variation clause has been abolished for the purpose of this contract. 

 
 
2.27 Bill of quantities. 

The successful contractor shall provide the engineer with a priced Bill of Quantities prior to signing the contract. 
The Bill shall list separately the material and labour costs with the number of man hours included for the tender 
of all items. 
The complete Bill shall be forwarded to the engineer within three (3) weeks of acceptance of his tender. 
 
 

2.28 Tender sum. 
The tender sum as submitted in the tender form is a fixed price for the duration of the building program as 
outlined in this specification.  
 
 

2.29 O&M manuals. 
The contractor shall operate the complete works under 100% load and issue full operating and maintenance  
manual / instructions of all equipment, systems and installations  to the project safety file coordinator prior to 
practical completion as issued by the engineer. 
 

 
2.30 Certificates and retention. 

The engineer shall issue completion / progress certificates for work carried out and materials supplied as 
estimated by the engineer at set intervals as outlined under periods of measurement. 
Full retention will be certified up to and including practical completion, half of the retention will be certified on 
virtual completion and the balance will be certified on final completion at the and of the maintenance period 
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subject to clause “Maintenance / defects liability period”. 
 

2.31 Periods of progress/valuation measurement. 
As per main contract 
 
 

2.32 Lead in time progress/valuation certification. 
As per main contract 
 
 

2.33 Time for honouring progress/valuation certification. 
As per main contract. 
 
 

2.34 Practical completion. 
Practical completion means when the installation is deemed completed by the engineer at the start of the 
maintenance period. 
 
 

2.35 Maintenance / defects liability period. 
The work is to be maintained in good running order for a period of  “as per main contract” after completion of 
the contract.  Any defect developing in the system during this period is to be rectified and made good at the 
contractors own expense. This clause is for defects arising out of faulty manufacture,  workmanship and failure 
to meet the requirements of this specification and the relevant Standards and Codes of Practice. In the event 
that the Contractor refuses to rectify the defect within a reasonable period the engineer has the power to have 
the work done by a competent third party and to deduct the total costs of such work from the contractors own 
account, without prejudice, to any other claim which may arise out of the refusal of the contractor to make good 
the defects. 

 
 
2.36  Period of final progress/valuation measurement. 

As per main contract  
 
 

2.37  Percentage of certified value retained. 
As per main contract. 
 
 

2.38 Contractual requirements. 
 The contractor is to engage in the following contracts prior to the commencement of any works. 
As per main contract. 
  
 

2.39 Insurances. 
The contractor must  have adequate insurance to cover Employers, Public, Fire & Explosion and Theft liabilities 
and produce these to the engineers when awarded the contract. 
The contractor shall maintain the following minimum insurance cover for the duration of the installation contract 
and full building warranty period. 
Employer liability : €  6,500,000 
Public liability :  €  13,000,000  
Where the contractor is to have design responsibility and is to submit  auxiliary design certification the 
contractor must have the flowing additional insurance cover. 
Professional indemnity : €  3,000,000 
 
 

2.40  Building & existing services Protection. 
The contractor shall ensure that no damage is caused to the existing services , structure, fabric or finishes of 
buildings where electrical work is undertaken.  The contractor shall prepare/project existing 
area/equipment/services where possibly damage can occur and shall make good all openings, finishes and 
damage which has occurred as a result of this work. 
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2.41 Builders Work. 
All builders work deemed necessary to install the installations as per this specification, equipment schedules 
and layout drawings defined as chasing, make openings >50mm, coring >50mm is the responsibility of the main 
contractor. 
Cores / openings of 50mm or less in walls, partitions, ceilings, floors, beams or other timber/steel/concrete 
structures and any other minor builders work items are the responsibility of the contractor. 
Excavations, concrete channelling, concrete ducts, external supply & service ducts and tank supports are to be 
carried out by the main contractor unless stated otherwise. 
The contractor shall issue a builders work drawing or listing/schedule within 4 weeks of acceptance of his/his 
tender.  All setting out of cable & tray runs, etc., shall be agreed with the project M&E coordinator before any 
work commences and to facilitate this agreement the Contractor shall give full particulars to the project M&E 
coordinator  with regard to required chases, recesses, holes and any other builders  works which the contractor 
intends to undertake as part of his works, so that subsequent delays and alterations can be avoided. 
The contractor’s tender sum is to include for such builders work as defined in this specification and the setting 
out or relevant documentation for builders works to be executed by others. 
 
 

2.42 Setting Out. 
The Contractor shall set out the whole of the works and be responsible for the correct positioning of all 
equipment and fittings including all builders work to be executed by the contractor and main contractor  
which will be necessary for the contract. 
The exact courses and routes of all electrical services and related containment and locations of appliances, 
equipment, fittings shall be approved by the project coordinator, architects and  engineer before the installation 
commences. 
 
 

2.43 Decoration. 
The contractor shall allow in the tender for the once loosening, removing (if required) & retightening of 
equipment/fittings mounted on/against walls, ceilings etc required to be removed for painting/decorating the 
surface on which it is affixed too. 
 
 

2.44 Mechanical Protection. 
In all cases where wiring systems emerge from floors, the Contractor shall provide supplementary mechanical 
protection within a vertical distance of 1.8 meters from the finished floor level where these 
systems remain to be exposed. 
 
 

2.45 Terminations. 
All cables shall terminate in adequately sized terminals. 
The terminals shall be screw clamp/screw clamp insertion type terminals which compress the terminations 
between two plates by means of terminal screws. 
An allowance shall be made on the length of each wire at the point of connection to the terminal in order to 
permit the wire to be cut off and remade at least once without disturbing the main cable run. 
Wires shall not be jointed or tied between terminals and not more than two wires shall be connected to any one 
screw terminal. 
All spare cores on cables shall be terminated on spare terminals on terminal blocks. 
 
 

2.46 Fire Protection. 
The contractor is to allow in the tender for fire protection where electrical systems pass through / penetrate fire  
rated elements of the building construction such as walls, floors, roofs, ceilings, partitions etc. 
Any openings remaining after the passage of the electrical systems shall be fire sealed in accordance with the  
fire regulations, current edition. 
The contractor shall supply & install a suitable intumescent wrapping or seals to all services where they penetrate  
a fire barrier or fire rated construction whether or  not indicated on the layout drawings.     
Fire protection shall be to BS 476 Part 22 / 23, 60 minutes. 
The contractor shall issue the certification of the proposed products to the main contractor for approval prior to  
commencing the relevant works. 
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2.47 Bonding of Metalwork. 
All metalwork adjacent to or pertaining to electrical equipment shall be earthed to the main earth system as per 
national rules / MC  Rules.  In all such cases, metal surfaces must be carefully cleaned and scraped before 
making joints.  All flexible conduits shall be provided with external earth bonds. 
All earth conductors shall terminate at a common earth rail at the main distribution board. 
 
 

2.48 Bonding. 
Metallic services, including fuel, heating/plumbing, ventilation & water pipe work, metal tanks, baths, basins, 
sinks and trays shall be effectively bonded to the main common earth rail.  Connections shall be made with 
purpose made earth clamps to B.S.951. 
Where a building comprises a steel frame structure or has metallic cladding, catwalks, stairways, ladders or 
hand railing, these shall be effectively bonded to the main common earth rail also. 
 
 

2.49 Cabling standards.  
All  cables, cabling systems shall be neatly installed and properly supported throughout. 
All  general LV and ELV cabling shall be RATED  to the latest IS10101 standards, all fire or life saving systems 
cabling shall be LSOH - PH120 to the required IS10101 standards.  Cables buried under ground or installed in 
under ground ducts shall be cables suitable for continuous submersion in / under water and must have suitable 
mechanical protection. 
 
 

2.50 Earth/bonding. 
A complete and effective earth system shall be provided for the earth of the electrical installation.  
The earth system and the system of wiring shall comply with the  National Rules / MC  for Electrical 
Installations. The earth system shall terminate at a suitably sized wall mounted common earth rail at the main 
distribution board. Single core cables forming part of the earth system shall be of stranded copper, insulated 
to 450/750V. standards with green/yellow PVC covering.  These cables shall comply with the relevant 
standards. The maximum resistance of earth continuity conductor measured with a 500 Volt Ohmmeter, 
between the most distant sub circuit and the earth rail at the local area power distribution board shall not 
exceed 0.5 Ohm. 
 
 

2.51 Commissioning / testing - general. 
The contractor shall commission all systems/appliances/equipment at 100% load and issued the relevant test 
results and commissioning reports to the engineer prior to practical completion.    
 
 

2.52 Testing. 
All testing on installed equipment, wiring and earth systems shall be carried out in accordance with the National 
Body / Rules / MC  for Electrical Installations, current edition.. 
The following tests but not shall be carried out by the Contractor at the completion of the works and at the end 
of the maintenance period :  
a) Insulation Resistance Tests 
b) Insulation resistance at 500 V. and 1,000 V. impulse 
c) Regulation. 
d) Continuity Tests 
Tests of the earth continuity resistance which, between any point of the installation and earth, shall not exceed 
0.5 Ohm where screwed steel conduit forms part or all of the installation or 1.0 Ohm. where the earth continuity 
conductor is composed entirely of copper. 
e) Earth Loop Impedance 
Measurement of line earth loop impedance of all circuits, whose values shall not exceed given maximum levels. 
f) Resistance of Protective Conductor 
g) Resistance of protective conductors on all circuits shall be measured and not exceed given maximum 
value’s. 
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h) Polarity. All fuses, mcb's, single pole switches and single pole control devices shall be checked for polarity to 
ensure that they have been installed on the live conductor.  Socket outlets shall be checked to ensure that the 
live conductor is connected to the right hand terminal, when viewed from the front. 
I) Ring Circuit Continuity 
All ring circuits including the protective conductor shall be tested for full continuity. 
j) Mechanical Operation 
All functions of each piece of electrical apparatus shall be demonstrated to operate satisfactorily, as specified. 
k) Certification 
 
On completion of the above tests the Contractor shall complete and sign a "Completion Certificate" and shall 
furnish 1 No. copy  to the Engineer prior to penultimate account submission.   
Where connection to a public grid supply service is required, the Contractor shall provide the relevant grid 
provider with an identical original Certificate, together with any relevant information or documentation as 
requested, in order to comply fully with the national grid supply providers pre-connection requirements. 
 
 

2.53 Submittals. 
In due time and prior to commencement of any MEP/building services construction works the contractor shall 
summit all proposed materials, equipment, appliances, for the works for approval of the engineer. 
 
 

2.54 Sub-contracts or other installations not executed by the contractor but part of the project works. 
Where work is executed by others in particular area’s of the project and are deemed fall under the project  
electrical installation works and could effect the integrity of the contractors overall installation certification it is 
the responsibility of the contractor to ensure that this work is covered by a sub-completion / compliance 
certificate issued by others and is satisfied that that work is carried correctly and according to the required 
standards and project requirements. 
The contractor is responsible for the complete installation, not having sub-completion / compliance certificates 
for work carried out in area’s/items not executed by the contractor will put the responsibility on the contractor 
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3 – Particular specification. 
 
 
3.1 Note to drawings 

Layout drawings as part of this specification representing risers, runs, routes & locations of cable, trunking,  
conduit, ducts, fittings and equipment are indicative and may not include all details of such risers, runs,  
routes & locations of cable, trunking, conduit, ducts, fittings and equipment required to comply to the 
relevant mechanical, electrical & fire regulations.  It is the responsibility of the contractor to ensure that  
all cable, trunking, conduit, ducts, fittings and equipment required to comply to the relevant mechanical,  
electrical & fire regulations have been included in the tender submission. No claims will be entertained for  
additional cable, trunking, conduit, ducts, fittings and equipment relating to this issue. 
 
 

3.2 Local Authority & Local Government Bye Laws notice. 
All relevant DKP specifications, equipment schedules & drawings are prepared in good faith to the required  
standards however it is the contractors responsibility to ensure compliance of all work carried out under  
this tender & contract to any Local Authority regulations and Local Government Bye Laws as part of this  
tender & contract. The contractor shall ensure that prior to executing any works that these Local Authority  
regulations and Local Government Bye Laws have been complied to and confirm same to the engineer in writing. 
 
 

3.3 Determination of area’s. 
The installations are to be executed in the classified area’s as listed below indicating the services to be recessed or  
exposed  into/to any walls, floors, partitions, roofs, ceiling voids or any other construction elements and what to what  
classification, extend or type the containment  of such services shall be. 
 

Area Recessed Exposed Classification Extent Type 

Showers / Toilets / Changing room area Yes No As required As required As required 
Plant rooms No Yes As required As required As required 

 
 

3.4 Services routes. 
All horizontal services are exposed in all areas in the absence of any ceiling voids. Horizontal services can be  
bracketed securely to the ceiling soffit or steel frame but only with the approval of the structural engineers. All 
horizontal  
cabling shall be on containment or in suitable conduits as indicated for guidance on the DKP drawings.. See note 
3.1. 
 
 

3.5 Conduit / trunking. 
All tray, conduits and trunking shall be of the marine-grade type and installed in horizontal or vertical runs only as  
indicated in the layout & detail drawings and be of adequate size properly fixed.  
The contractor shall ensure earth continuity at all sections. 
All conduit / trunking where installed in concrete/plaster shall be protected by PVC trunking or coating and 
installed in horizontal or vertical runs only as shown in the layout & detail drawings and be of adequate size 
properly fixed. There are to be no surface mounted services in the public rooms. All cabling is to be recessed in 
the concrete ceiling slab and coordination is required before the slab is poured. Conduit is to be of the pvc type 
and cables are to be fitted in such a manner that they are able to be replaced in case of failure. Same rules 
apply for the vertical runs in concrete walls.  
 
 

3.6 Electrical switches, outlets, light point sockets, data points, isolators,  
The contractor is to allow for the following type : 
a Internally where visually exposed  Metal-clad   
b Internal where hidden : N/A,   
c Externally : IP56 minimum 
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3.7 Metering  
The building has a single utility meter which will be the responsibility of the national grid electricity provider however 
the client or sub-meters are part of the contractors works and inline with the project power main, sub-main and sub  
distribution board and metering cabinet schematics. 
The external meter and main distribution board are fitted in an external cabinet as per ESBN regulations. 
For cabinet type see appendix 1 
 
 

3.8 Fixing height – General         
All heights as per schedule unless indicated on layout drawings. 
 

Item  AFFL mm Comments 

Light switches 1100  
Wall mounted light fittings 2000* *To be confirmed by architects  
Sockets/TV/Telcoms/Power isolators –Over counter top 1100  
Sockets general purpose/low level power isolators 500  
Date Telcoms - general 500  
High level TV/AV sockets/coax/HDMI point 1550* *To be confirmed by architects  
Access control key pads 1100  
Fire, gas, refuge, disabled  other alarm panel, switches 1100  
High level isolators 2000  

 
         
3.9 Voltages & segregation of services. 

Low voltage ( 500V ) & extra low voltage ( 50V ) cabling shall not be run in the same conduit or trunking but 
can be ran using the same tray providing the minimum distances as set out in the national rules/standards  
are being maintained. 
 
 

3.10 Coordination of ALL services. 
The contractor shall liaise with the project building services coordinator or main contractor’s building services 
coordinator before ANY installation works is carried out. The electrical services routes and locations of 
equipment shall be designed in conjunction with the mechanical installations and other building services / 
construction works. The contractors shall submit a layout drawing prior to commencement of installation work, 
detailing the proposed main services routes to the coordinator and ensure that there are no clashes or cross 
over’s effecting other services, structure, ceiling voids, ceiling, joists, beams etc. All works shall be coordinated 
in an agreed time scale to avoid any works to be taken down / re-installed and to avoid trade clashes on the 
contract works site. Only when agreement and approval with the coordinator is achieved installation work can 
commence. 
 
 

3.11 Maintaining construction drawings. 
It is the contractors responsibility to maintain and update the construction drawings issued by the engineers at 
commencement and to include all changes to the electrical installations post initial construction issue for the full 
construction period up to and including completion. This is executed electronically in Autocad format and by 
hard copy generally on a monthly basis unless the changes are substantial and effecting other designs and or 
other trades Before any changes are to be engaged they require to follow the “changes” protocol. 
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3.12 Particular items to be sub-mitted by the contractor. 
01 Electrical installations statutory national test & completion certification. 
02 Fire detection & alarm installation certification  
03 Emergency lighting installation certification  
04 CE certification all services, materials, appliance/equipment. 
05 CE & BS certification all switches, socket outlets, spurs, isolators, distribution board and light fittings. 
06 BCAR ancillary or design national compliance certification : Commencement, design & inspection. 
07 As-build/constructed electrical plan drawings 
08 Maintenance & operation manuals of system and major appliances/equipment. 
09 Simple 1 page electrical  system operation principle and 1 page distribution board layout. 
10 Submittals for approval for all equipment and materials  
11 Compliance certification for all fire spread stopping materials applied. 
12 Cork County Council TIK form for handing over of Public Lighting 
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4 – Electrical installations. 
 
THE FOLLOWING SECTIONS ARE TO BE INDIVUDUALLY PRICED IN THE TENDER PRICING SCHEDULE(S) 
 
 
E.00    Preliminaries. 

This section shall allow for the general contract preliminaries and cover all the contractors preliminaries 
including but not limited to the following : 
a)  All general preliminaries and obligations covered under this specification including site attendance etc. 
b)  3 no. copies of : Record documentation, Maintenance & operation manuals of all equipment, systems,   
installations, as build / installed / constructed installation drawings, test results and certification, completion 
certification and compliance certification. 
c)  Spares - allow for the supply of 5% consumables (light bulbs/tubes). 
d)  Main-contractors preliminaries 
e)  Insurances, warrantees, contract requirements 
f)   Maintaining the construction drawings and services coordination. 
g)  Construction meeting attendances. 
h)  Commissioning. 
i)  BCaR certification. 
k) All other sub-contractors requirements as stipulated under this specification and the main contract. 

 
 

E.01 Main intake & LV distribution board.  MDB    
a - Extend of work. 
This section shall allow for the supply, installation, connection and commissioning of the main LV distribution 
board installation  as shown in the drawings and specifications. The installation comprises the complete 
board installation including the board, main switch fuses / isolators, ACB’s,  MCCB’s,, MCB’s, internal panel 
control & signal cabling, equipment, bus-bars, and all other items/requirements deemed necessary to 
provide a complete works. 
 
b - Additional information. 
See distribution board schematic. The main contractor shall ensure the proposed external cabinet is 
acceptable to the ESBN prior to ordering the cabinet. The metered cabinet, vault and ducting are to be 
supplied and installed by the main contractor. 3 Phase supply. MIC  
 

 
E.02 SDB-Plant room   

a - Extend of work. 
This section shall allow for the supply, installation, connection and commissioning of the sub distribution 
board installation  as shown in the drawings and specifications. The installation comprises the complete 
board installation including the board, main switch fuses / isolators, ACB’s,  MCCB’s,, MCB’s, internal panel 
control & signal cabling, equipment, bus-bars, and all other items/requirements deemed necessary to 
provide a complete works. 
 
b - Additional information. See distribution board schematic.  
All sub-mains supply cabling shall be PVC XLPE/SWA LSOH and all terminations shall be in copper alloy 
glands to metal surface ensuring earth continuity.  
 

 
E.03 General & emergency lighting installation.   

a - Extent of work. 
This section shall allow for the handling, fitting, connecting and commissioning of the complete general and 
emergency lighting installation as detailed in the drawings, equipment schedules and specifications. The 
installation comprises the complete installation including equipment, cable/wiring, back boxes, switches, 
switch/dimming panels, conduit, outlets and all other items/requirements deemed necessary. The supply / 
delivery of the general light fittings and emergency light fittings are taken for in a different section however 
the contractor shall allow for the handling, installation and connection in this section. This section also 
includes for external lighting fittings, circuit affixed to the building. Light fittings, circuits NOT affixed to the 
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building form part of the external lighting installation. 
  
b - Additional information. 
Outlets/lights shall be wired with a 3 x 1.5mm2 LSOH LSF cable as a minimum standard or where otherwise 
indicated / permissible to the relevant distribution / switch point. The emergency lighting installations shall be 
self contained and fully in accordance to BS EN 5266 / BS EN 50171   regulations  latest edition. All light 
fittings shall be earthed and securely fixed to the surface using the correct fixings to the architect / engineers 
satisfaction.   
 
c-Particular information. 
All internal lighting in the rooms are controlled through their build in microwave sensors. Lights are to remain 
lit for at least 10 minutes after movement has seized. Plant room lights are switched manually. Lights marked 
with letter A are switched through built in m/wave sensors. Lights with the letter B and the led strips along 
the glazing and along the external seating are to be controlled by time clock and photocell. The emergency 
lighting installation shall be IS 3217, BS 5266. Emergency and exit luminaries shall be in accordance to BS 
EN 60598-2-22 .  
 

 
E.04 General and Emergency light fittings supply only. 

 a - Extent of work. 
This section shall allow for the supply and delivery only of the complete general & emergency light fittings as 
detailed in the drawings and specifications. The handling, installation & connection of these light fittings is 
taken for in a different section. 
 
b - Additional information. 
All light fittings shall be earthed and securely fixed to the surface using the correct fixings to the architect / 
engineers satisfaction.  External lighting / light fittings not affixed to the building are taken for in other 
section(s). Where additional grounds are required it is the responsibility of the contractor to arrange for such 
items with the main contractor.  The emergency lighting installation shall be IS 3217, BS 5266. Emergency 
and exit luminaries shall be in accordance to BS EN 60598-2-22 .  
 
 

E.05 External lighting installation. 
a - Extent of work. 
This section shall allow for the supply, delivery, installation and commissioning of the complete external lighting 
installation including all external light fittings, cable, connections, cable/wiring, back boxes, isolators, conduit, 
outlets and all other items/requirements deemed necessary. 
The public light at the car park is to be installed as per Cork County Council Public Lighting manual 2025. 
Lighting pillar, chamber, 6 mtr column and ducting is to be supplied and installed by the main contractor but 
cabling, fuseboards, earth bars, light fitting etc are to be supplied, installed and commissioned by the 
electrical contractor. 
 
b - Additional information. 
Public lighting columns shall be wired using, as a minimum, a  3 x 6.0mm2 PVC/SWA/PVC LSOH cable or 
where otherwise indicated / required by the relevant equipment. Non public lighting columns / bollards shall be 
wired using, as a minimum, a  3 x 1.5mm2 PVC/SWA/PVC LSOH cable or where otherwise indicated / required 
by the relevant equipment. All final circuits  shall be protected by a suitable separate residual circuit (current) 
devices. (RCBO’s).  
 
 

E.06 Fire detection & alarm wiring installation.  
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection and commissioning of the complete  
fire detection & alarm installation as detailed in the drawings and specifications and as per standard I.S.3218 
2024  
The installation comprises the new complete installation including control panels, slave panels, repeater 
panels, detectors, sirens, strobes, call points, break glass units, line isolators, equipment, cable/wiring, back 
boxes, isolators, conduit, outlets and all other items/requirements deemed necessary. 
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b - Additional information.  
The fire alarm system shall be addressable L2/L3  using alarm devices with a visual display for hearing 
impaired persons.  Detectors / outlets  / links / interfaces / BGU / call points shall be wired with a enhanced  
PH120 fire rated - LSOH cables to BS 8519 as a minimum standard to all  fire installation points. The fire 
alarm installation shall be in accordance to IS 3218, BS EN 5839, EN54-2 and EN54-5. The contractor shall 
allow for an independent  4 x 1.5 PH120 fire rated - LSOH link cable to the following :  other fire alarm panels, 
gas alarm panel, access control system panel(s) and each access controlled point (I/O), each hold open door 
device (I/O) , each refuge alarm panel, each AOV panel, major mechanical ventilation equipment and as 
indicated on the drawings. The drawings do not necessarily indicate ceiling voids, ceiling void requirements or 
detection equipment in ceiling voids however the contractor shall include in the tender for fire detection for any 
voids or smoke pockets with a depth of  >=800mm or where the fire risk in the void is deemed to require 
fire/smoke detection. The drawings do not necessarily indicate attics and attic requirements and the 
contractor shall include in the tender for fire detection for any attic requirements. External cabling, cabling in 
external ducts or cabling in under ground ducts are to be rated and suitable for permanent submersion in 
water and have adequate mechanical protection. 
A DIGI-LAN IP network communicator has to be included for dialling out in case of an activation. 
  
 

E.07 Internal telecommunications/data/computer/signal/instrumentation point distribution wiring installation.  
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection, testing, certifying and commissioning 
of the complete internal telecommunications/data/computer/instrumentation/signal point distribution wiring 
installation as detailed in the drawings and specifications. The installation comprises of the complete  
telecommunication wiring installation  including all cabling,  main termination/junction box, core 
termination/junction boxes, RJ45 outlets, patch panel and all other items/requirements deemed necessary. 
 
b - Additional information.  
All telecoms/data wiring shall be routed to the server / patch panel enclosure. Each single RJ45 outlet shall 
be wired from the 1 no. Category 6A  UTP LSOH as indicated on the drawings. All cables are to be clearly 
marked and labelled at each end for identification purposes to the engineers /architects satisfaction. 
The contractor shall terminate both ends of each cable to TIA/EIA- 568-B cabling standards utilising RJ45 
Cat 6 modular sockets. External cabling, cabling in external ducts or cabling in under ground ducts are to be 
rated and suitable for permanent submersion in water and have adequate mechanical protection. The 
complete telecommunications/data/computer point wiring installation shall be tested and certified by the 
contractor. 
 

 
E.08 Access Control installation.  

a - Extent of work. 
The access control will be executed on a separate contract by DANFO. Danfo will supply the back boxes for 
the access panels. Fitting of backboxes and conduits etc is to be done by the contractor. All the wiring, door 
electric locks, for the access control is to be supplied and installed by the contractor as per access control 
schematic, drawing number 3401.  The installation comprises the complete installation including single/multi 
door controllers, key pads, pay card points,  receivers, break glass units, manual open switches, power 
supply units, magnetic door locks, cable/wiring, conduit and all other items/requirements deemed 
necessary.  
 
b - Additional information. 
All security access control wiring shall be routed to the Danfo BMS cabinets. Each and all  Security Access 
point(s) shall be independently wired as indicated on the drawings and/or using Belden 9504 LSOH cables. 
The system must be programmable by the management company in order to isolate individual fobs and to 
be able to give access / deny access of any fob to any access controlled point. The equipment shall included 
for : 
a. Security access work station (PC) and accredited software.  
b. Proximity fob access control point at main entrance and Mews as indicated on the drawings. 
c. 25 no. programmable Fobs 
d. Fail safe electrical door lock in no power  fire alarm situation. 
e.8 Hour battery back-up 
Each access control point shall be connected through an IO contact supplied under the fire alarm & 
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detection section to allow for deactivation in a life safety situation. All cables are to be clearly marked, 
showing it’s origin for identification purposes to the engineers/architects satisfaction. 

 
 

E.09 General 230V power installation.  
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection and commissioning of the complete 
240V power installation as detailed in the drawings and specifications. The works comprises ALL power 
supplies to internal and external located 230V equipment /panels / systems including all cable terminations 
to/from equipment supplied or not supplied by the contractor and not accounted for in any separate power 
supply sections for mechanical  / ventilation / HVAC / AC  or other  equipment / panels / systems  and 
includes cable/wiring, back boxes, isolators, spur outlets, appliance outlets, conduit, outlets and all other 
items/requirements deemed necessary. 
 
b - Additional information. 
Outlets shall be independently wired using, as a minimum, a  3 x 2.5 mm2 LSOH cable with suitable 
insulation & protection layer or where otherwise indicated / required by the relevant equipment. All appliance 
final connections shall be in flexible cable, long enough for normal service withdrawal. All final circuits for 
power outlets for equipment shall be protected by a suitable separate residual circuit (current) devices. 
(RCBO’s) were these are in contact with water/water systems and deemed required under the regulations. 
 
 

E.10 General 400V power installation.  
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection and commissioning of the complete 
400V power  installation as detailed in the drawings and specifications. The works comprises ALL power 
supplies to internal and external located 400V equipment /panels / systems including all cable terminations 
to/from equipment supplied or not supplied by the contractor and not accounted for in any separate power 
supply sections for mechanical  / ventilation / HVAC / AC  or other  equipment / panels / systems  and 
includes cable/wiring, back boxes, isolators, spur outlets, appliance outlets, conduit, outlets and all other 
items/requirements deemed necessary. 
 
b - Additional information. 
Outlets shall be independently wired using, as a minimum, a 5 x 2.5 mm2 LSOH cable with suitable insulation 
& protection layer or where otherwise indicated / required by the relevant equipment. All appliance final 
connections shall be in flexible cable, long enough for normal service withdrawal. All final circuits for power 
outlets for equipment shall be protected by a suitable separate residual circuit (current) devices. (RCBO’s) 
were these are in contact with water/water systems and deemed required under the regulations. 
 
 

E.11 General purpose socket outlet installation.  
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection and commissioning of the complete  
general purpose socket installation as detailed in the drawings and specifications. The installation comprises 
the complete installation including cable/wiring, back boxes, conduit, socket outlets and all other items / 
requirements deemed necessary. 
 
b - Additional information. 
Outlets shall be independently or radial wired using, as a minimum, a  3 x 2.5 mm2 LSOH cable with suitable 
insulation & protection layer or where otherwise indicated / required by the relevant equipment. All final 
circuits for GP socket outlets shall be protected by a suitable separate residual circuit (current) devices. 
(RCBO’s).  All socket outlets shall be switched 
 
 

E.12 External plant room general electrical installation.  
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection, testing, certifying and commissioning 
of the complete general electrical installation as detailed in the drawings and specifications the drawings.  All 
cables are to be clearly marked and labelled at each end for identification purposes to the engineers 
/architects satisfaction. 
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b - Additional information. 
All wiring shall be  wired using, as a minimum, PVC/SWA/PVC  LSOH cable typically 3x2.5 for 230V circuits, 
5x1.5 for AC controls, 3x1.5 for lighting and 5x4,0 for the condenser circuits with suitable insulation & 
protection layer or where otherwise indicated / required by the relevant equipment. All final circuits for GP 
socket outlets shall be protected by a suitable separate residual circuit (current) devices. (RCBO’s).  All 
socket outlets shall be switched 
 
 

E.13 Mechanical installation power and control wiring installation. Including BMS panel 
a - Extent of work. 
This section shall allow for the supply, delivery, installation, connection and commissioning of the complete 
mechanical installation   power & control wiring including BMS panel and all it’s equipment as detailed in the 
drawings and specifications. 
The installation comprises all 240V / 400V power supplies not accounted for in the 240V and 400V power 
supply sections and include for equipment, cable/wiring, back boxes, isolators, appliance outlets, conduit 
and all other items/requirements deemed necessary. Where Mechanical installation  equipment is supplied 
by others the contractor shall allow for the cable/wiring, back boxes, isolators, appliance outlets, conduit, 
fitting of equipment, final (electrical) connection of equipment and all other items/requirements deemed 
necessary for such equipment unless otherwise stated in the equipment schedules or layout drawings. 
 
b - Additional information.  
All cabling for mechanical installation works shall be LSOH. The contractor shall also allow in this tender for 
the complete wiring installation and final connections to all equipment, controls and control panel of both 
ends of the cable. All final circuits for power outlets for equipment in contact with water shall be protected by 
a suitable separate residual circuit (current) devices. (RCBO’s). All appliance final connections shall be in 
flexible cable, long enough for normal service withdrawal. External cabling, cabling in external ducts or 
cabling in under ground ducts are to be rated and suitable for permanent submersion in water and have 
adequate mechanical protection. All category 5/6 cabling and other signal cables shall be routed to the 
server / patch panel cabinets. 
BMS panel to be remotely accessible through broadband and capable of switching through built in timers 
and/or remotely. 
 
 

E.14 Earth/bonding installation.  
 a - Extend of work. 
The contractor shall allow for the supply, delivery, installation, connection and commissioning of the 
complete earth/bonding installation as detailed in the drawings and specifications. 
The installation comprises the complete installation including equipment, rods, chambers, links, terminals, 
conduit, cable/wiring and all other items/requirements deemed necessary. 
 
b - Additional information. 
The installation shall include for all required high conductivity non corrosive earth electrodes terminated in 
accessible earth pits with suitable covers. 
The contractor shall liaise with the grid power supplier to ensure the correct earthing system is applied prior 
to commencement of any construction works. 
The main earth conductor shall be as shown in the drawings applied to the grid power supply intake  and 
PVC sheathed green/yellow copper cable,  clamped with a heavy clamp to the earth electrode(s) and 
connected to the main earth bus bar terminal in the main distribution board and continued  to other 
distribution boards, low voltage switch gear and kWh metering arrangement. 
 

The equipotential bonding conductor servicing the fuel, gas, water, water mains, heating and hot & cold water 
main pipe work shall be 16 mm2 PVC sheathed green/yellow copper cable. 
Supplementary bonding conductors of 6 mm2 PVC sheathed green/yellow copper cable shall be connected to  
ceiling frames and other sub-structural steel items. 
Supplementary bonding conductors of 2.5 mm2 PVC sheathed green/yellow copper cable shall be connected 
to wash hand basins (invisible), pipe work, steel sinks and extractor hood, duct work in ceiling spaces, 
conduits & trunking.  
Circuit protective conductors of correct size in relation to current carrying conductor PVC sheathed  
green/yellow copper cable or sleeved wire shall be connected to armoured sheet of cabling and all metal 
switch and socket boxes. 
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The contractor shall supply under this contract a concrete earth pit(s) with hinged lid(s) properly installed into 
the footpath /terrace concrete surface to the engineers, architects & main contractors satisfaction. 
 

E.15 Cable containment installation.  
a - Extent of work. 
The contractor shall allow for the supply, delivery, installation, connection and commissioning of the 
complete containment installation as required for the containment of all cabling & wiring. It is the contractors 
responsibility to design and allow for the correct sizing and routing of all containment and shall forward a 
layout drawings showing proposed service routes to the project services coordinator prior to 
commencement.  DKP drawings may show containment on drawings but this is executed for general 
information and represent the initial assumed containment sizing and routes however final sizing and routes 
for the purpose of tender and construction shall be the responsibility of the contractor in coordination with 
the project services coordinator or mechanical contractors / mechanical containment  and routes. Variations 
for incorrect capacities and or routes to be revised will not be entertained. The installation comprises the 
complete installation including equipment, cable trunking, conduit, basket, tray and all other 
items/requirements deemed necessary. 
 

b - Additional information.  
See item “Coordination” of containment and services in the general specification section. Fire installation 
wiring requires a separate containment from other ELV services. 
Take note of instructions re containment in 3.5 
 
 
PV Installation 
a - Extent of work. 
The contractor shall allow for the supply, delivery, installation, connection and commissioning of the complete 
PV installation as per drawing taking into account the sea salt air and at times storm wind environment. All 
metal parts, fixing etc are to be at minimum of marine stainless steel 316 grade. 
 
b - Additional information 
Any roof penetrations are to be agreed with the structural engineer before executing. As per drawing the 
panel supports are to be mounted on/in the roof. No ballast weight for keeping the panels on the roof. 
Power supply and inverter are to be 3 phase. Installation to be to IS 10101 regulation 
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5  Responsibility matrix. 
 
 

Item Approval Supply Handle/fit Connect Test/check 

General light fittings V EL EL EL EL 

Decorative light fittings V EL EL EL EL 

Emergency / exit light fittings V EL EL EL EL 

External light fittings V EL EL EL EL 

Distribution boards V EL EL EL EL 

Telecoms/data/TV wiring J-Box V EL EL EL EL 

Electrical switch gear, socket outlets, isolators etc V EL EL EL EL 

Extract fan(s)  V ME ME EL+ME EL+ME 

Extract fan controls; PIR V ME ME EL+ME EL+ME 

Cooker hood / canopy  OT OT EL+ME OT 

MVHR/CMEV units V ME ME EL+ME EL+ME 

MVHR/CMEV controls; Time clock, Humidity sensor, PIR V ME EL EL EL+ME 

Kitchen sink(s), mixer tap, drain and syphon V OT OT ME ME 

Laundry sink(s), mixer tap, drain and syphon V OT OT ME ME 

Cooker / cooking equipment *  OT OT EL+ME OT 

Fridge freezer *  OT OT EL OT 

Washing machine / Dryer *  OT OT EL+ME OT 

Dishwasher *  OT OT EL+ME OT 

Heat pump V ME ME EL+ME OT 

Calorifier / factory insulated immersion tank V ME ME EL+ME ME 

Calorifier thermostat V ME ME EL+ME EL+ME 

Heating, hot-water, hot-water return time clocks V ME EL EL EL+ME 

Room thermostat(s) V ME EL EL EL+ME 

Control valves V ME ME EL+ME EL+ME 

Cold water storage tank c/w booster pump V ME ME EL+ME ME 

Heating manifold(s) V ME ME EL+ME ME 

Fire blanket V OT OT Na OT 

In ground floor pre-insulated Pex pipe work and fittings V ME ME ME ME 

All Pex/cupper pipe work, insulation and fittings V ME ME ME ME 

WC suite (sanitary ware, taps, mixers, syphons etc) V BW ME ME ME 

Bathroom suite (sanitary ware, taps, mixers, syphons etc) V BW ME ME ME 

En-suite suite (sanitary ware, taps, mixers, syphons etc) V BW ME ME ME 

Bath shower panel V BW BW BW BW 

Shower panel/door V BW BW BW BW 

External earth pit and earth wire duct V EL EL EL EL 

25mm fibre internal supply duct for Eir fibre cable/pull cord  BW BW BW BW 

External wall ESBN supply termination cabinet   BW BW BW BW 

External wall Telecoms/Eir supply termination cabinet  BW BW BW BW 

Under ground incoming Irish Water mains & upstand  BW BW BW BW 

Under ground drainage & upstands  BW BW BW BW 

      

EL = Electrical contractor,   ME = Mechanical contractor EL+ME  Both or relevant elec and/or mech contractor, Relevant 
service. 

BW = Main contractor / Builders Works OT = Others 

V  Approval = To be approved by DKP in writing *  Where provided under the build contract. 
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Switching of Lights: 
 
LED strip at glazing,                                                                    Timer  
A1, A2,                                                                                         Through built in microwave sensor 
B1, B2, B3, B4                                                                             Timer and Photocell 
Lighting column  6mtr                                                                          Photocell on light fitting 
Changing rooms, Toilets and showers                                        Built in microwave sensor 
Plant rooms                                                                                  Manual light switch 

 
 


