
Volume C - Pricing Document (Document must be returned)

Job No: Name Total (€) ex vat

1 Garryhill L-7005-49 & L-3003-26

2 Clashganny R-729-26

3 Ballymurphy - Kiltealy R-702-187

4 Ballyblake R-729-53

 

Company Name:

Signed:

Position Within The Company:

Date:

MMD Pricing Document {combined}.

Combined Total Cost € (ex VAT)



Volume C - Pricing Document Church Rd R-705-42  (Document must be returned)JOB 1 Garryhill

Item ID Item Description Unit Quantity Rate/unit (€) Total (€)

1 - General

A Site Supervision and PSCS* Item 1

B
Traffic control and Management inc TM plan 

preparation as per statutory requirements.
Item 1

C Site preparation and verge edging item 1

D

Sweeping to prepare road initially and remove any 

excess debris following works completion, {disposal of 

waste from sweeping to be disposed of by the 

contractor}..

item 1

E

all road planings to be transported / delivered to Carlow 

Co Council yard / depot @ Bagenalstown Eastwood Co 

Carlow. gates to be open / closed by council staff prior 

to delivery. 24 hr Notice to be given.

item 1

2 - Cold Milling / {planing}

A Milling to a depth less than 80mm. m
2 n/a

Milling to a depth less than 100mm. m
2 1170

Milling to a depth less than 125mm. m
2 n/a

Milling to a depth less than 150mm. m
2 n/a

B Milling to a depth less than 200mm. m
2 n/a

2 – Pavement

A

Bond Coat Emulsion with 60% binder content should be 

sprayed at 0.6 L/m2 to provide 0.35 kg/m2 residual 

binder. Bond Coat must comply with IS EN 13808.
m

2 1170

TIE INS **Nb. All edges will require subsequent saw cutting

depending on the removal method to provide an appropriate

edge to surface / tie into. This must be considered and

included in the price for this item.

C

Road Edge Strengthening soft spots: Excavate 

650mm wide x  750mm deep. Place 500mm deep of 

150mm clean rock, then 150mm of compacted cl 804.

Lin / M na

D
Supply, Place and Compact: Shaping / Regulating

Layer 40mm thickness of AC20 Dense Bin 70/100 des .
ton 113

E

Supply, Place, Compact: 60 mm thick Surface Course 

SMA 10 surf PMB 65/105-60 des PSV60.  Include also 

in this item; painting the vertical face completely of all 

joints with a thin uniform coating of hot applied bitumen 

binder of not less than 40 pen or cold applied 

thixotropic bitumen emulsion of similar grade.

ton 169

A 3 - Utilities

Raise the level of water valve cover & frame. No. 0

Raise the level of manhole cover & frame. No 0

B Raise the level of telecommunications cover & frame. No 2

C

Re-set all existing ironworks serving utilities chambers.

Standard Rectangular 400mm x 250mm water valve

access cover.

No. 0

D
Re-set all existing ironworks serving utilities chambers. 

Standard Rectangular 600mm manhole access cover. 
No. 0

E Re-set existing ironworks serving utilities chambers. No 0

F Re-set all existing gully cover gratings. No. 2

4.Roadmarkings

A

Replace road edge lost as a result of the works: 

Intermittent line in yellow thermoplastic screed with 

applied solid glass beads 50 mm wide.

Lin / M na

B

Replace centre line lost as a result of the works: 

Intermittent line in white thermoplastic screed with 

applied solid glass beads 100mm wide.

Lin / M 220

C

Replace stop bar {200mm} & STOP text {2.8 metre 

high}, lost as a result of the works: line in white 

thermoplastic screed with applied solid glass beads 

100mm wide.

No. 2

D

Replace SLOW text {2.8 metre high} with transition bars 

{4 No 200mm yellow} lost as a result of the works:  line 

in white thermoplastic screed with applied solid glass 

beads 100mm wide.

No. n/a

E

Replace SLOW text {2.8 metre high} lost as a result of 

the works:  line in white thermoplastic screed with 

applied solid glass beads 100mm wide.

No. n/a

F

Replace left turn arrow {4.0 metre} lost as a result of the 

works:  line in white thermoplastic screed with applied 

solid glass beads.

No. n/a

G

Replace right turn arrow {4.0 metre} lost as a result of 

the works:  line in white thermoplastic screed with 

applied solid glass beads.

No. n/a

H

Replace straight ahead arrow {4.0 metre} lost as a 

result of the works:  line in white thermoplastic screed 

with applied solid glass beads.

No. n/a

5: Domestic Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place & compact,  AC 10mm close surf 

70/100 ses 40mm thick.

ton 0

6: Road Edges / Agricultural Entrances

A
prepare  area as directed, remove and dispose debris, 

supply and place, 500MM rock Material as directed.
ton 0

B

prepare  area as directed, remove and dispose debris, 

supply and place, compact, Clause 804 Granular 

Material as directed.

ton 0

Total Cost € 

(ex VAT)
€

B Lin / M 32



Volume C- Pricing Document Ballygowan L-3030-29  (Document must be returned)Job 2 Clashganny

Item ID Item Description Unit Quantity Rate/unit (€) Total (€)

1 - General

A Site Supervision and PSCS* Item 1

B
Traffic control and Management inc TM plan 

preparation as per statutory requirements.
Item 1

C Site preparation and verge edging item 1

D

Sweeping to prepare road initially and remove any 

excess debris following works completion, {disposal of 

waste from sweeping to be disposed of by the 

contractor}..

item 1

E

all road planings to be transported / delivered to Carlow 

Co Council yards / depot @ in the MMD Area, Co 

Carlow.. gates to be open / closed by council staff prior 

to delivery. 24 hr Notice to be given.

item 1

Area

A Milling to a depth less than 80mm. m
2 50

Milling to a depth less than 100mm. m
2 n/a

Milling to a depth less than 125mm. m
2 n/a

Milling to a depth less than 150mm. m
2 n/a

B Milling to a depth less than 200mm. m
2 n/a

2 – Pavement

A

Bond Coat Emulsion with 60% binder content should be 

sprayed at 0.6 L/m2 to provide 0.35 kg/m2 residual 

binder. Bond Coat must comply with IS EN 13808.
m

2 8450

TIE INS **Nb. All edges will require subsequent saw cutting

depending on the removal method to provide an appropriate

edge to surface / tie into. This must be considered and

included in the price for this item.

C

Road Edge Strengthening: Excavate 650mm wide x  

750mm deep. Place 500mm deep of 150mm clean 

rock, then 150mm of compacted cl 804.

Lin / M 60

D
Supply, Place and Compact: Shaping / Regulating

Layer 40mm thickness of AC20 Dense Bin 70/100 des  .
ton 812

E

Supply, Place, Compact: 50mm thick Binder Course: 

AC20 dense bin 70/100 des.  Include also in this item; 

painting the vertical face completely of all joints with a 

thin uniform coating of hot applied bitumen binder of 

not less than 40 pen or cold applied thixotropic bitumen 

emulsion of similar grade.

ton 1014

F
Supply, Place, Compact: surface dress new macadam 

with 6 mm high PSV chip binder type  80 % poly
Sq m 8450

A 3 - Utilities

Raise the level of water valve cover & frame. No. 0

Raise the level of manhole cover & frame. No 0

B Raise the level of telecommunications cover & frame. No 0

C

Re-set all existing ironworks serving utilities chambers.

Standard Rectangular 400mm x 250mm water valve

access cover.

No. 0

D
Re-set all existing ironworks serving utilities chambers. 

Standard Rectangular 600mm manhole access cover. 
No. 0

E Re-set existing ironworks serving utilities chambers. No 0

F Re-set all existing gully cover gratings. No. 0

4.Roadmarkings

A

Replace road edge lost as a result of the works: 

Intermittent line in yellow thermoplastic screed with 

applied solid glass beads 100mm wide.

Lin / M 2200

B

Replace centre line lost as a result of the works: 

Intermittent line in white thermoplastic screed with 

applied solid glass beads 100mm wide.

Lin / M 1100

C

Replace stop bar {200mm} & STOP text {2.8 metre 

high}, lost as a result of the works: line in white 

thermoplastic screed with applied solid glass beads 

100mm wide.

No. n/a

D

Replace SLOW text {2.8 metre high} with transition bars 

{4 No 200mm yellow} lost as a result of the works:  line 

in white thermoplastic screed with applied solid glass 

beads 100mm wide.

No. 4

E

Replace SLOW text {2.8 metre high} lost as a result of 

the works:  line in white thermoplastic screed with 

applied solid glass beads 100mm wide.

No. n/a

F

Replace left turn arrow {4.0 metre} lost as a result of the 

works:  line in white thermoplastic screed with applied 

solid glass beads.

No. n/a

G

Replace right turn arrow {4.0 metre} lost as a result of 

the works:  line in white thermoplastic screed with 

applied solid glass beads.

No. n/a

H

Replace straight ahead arrow {4.0 metre} lost as a 

result of the works:  line in white thermoplastic screed 

with applied solid glass beads.

No. n/a

5: Domestic Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place & compact,  AC 10mm close surf 

70/100 ses 40mm thick.

ton 6

6: Road Edges / Agricultural Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place, compact, Clause 804 Granular 

Material as directed.

ton 3

Total Cost € 

(ex VAT)
€

B m 43



Volume C - Pricing Document Baunreagh L-7117-0(Document must be returned)Ballymurphy - Kiltealy 

Item ID Item Description Unit Quantity Rate/unit (€) Total (€)

1 - General

A Site Supervision and PSCS* Item 1

B
Traffic control and Management inc TM plan preparation 

as per statutory requirements.
Item 1

C Site preparation and verge edging item 1

D

Sweeping to prepare road initially and remove any excess 

debris following works completion, {disposal of waste 

from sweeping to be disposed of by the contractor}..

item 1

E

all road planings to be transported / delivered to Carlow 

Co Council yard / depot @ Kill Cross, Tullow Co Carlow.. 

gates to be open / closed by council staff prior to delivery. 

24 hr Notice to be given.

item 1

2 - Cold Milling / {planing}

A Milling to a depth less than 80mm. m
2 1000

Milling to a depth less than 100mm. m
2 n/a

Milling to a depth less than 125mm. m
2 n/a

Milling to a depth less than 150mm. m
2 975

B Milling to a depth less than 200mm. m
2 n/a

2 – Pavement

A

Bond Coat Emulsion with 60% binder content should be 

sprayed at 0.6 L/m2 to provide 0.35 kg/m2 residual 

binder. Bond Coat must comply with IS EN 13808.
m

2 13000

TIE INS **Nb. All edges will require subsequent saw

cutting depending on the removal method to provide an

appropriate edge to surface / tie into. This must be

considered and included in the price for this item.

C

Road Edge Strengthening soft spots : Excavate 

650mm wide x  750mm deep. Place 500mm deep of 

150mm clean rock, then 150mm of compacted cl 804.

Lin / M 300

D
Supply, Place and Compact: Shaping / Regulating

Layer 40 mm thickness of AC20 Dense Bin 70/100 des  .
ton 1248

D.1 

Supply, Place, Compact: 60mm thick Surface Course

SMA 10 surf PMB 65/105-60 des PSV60. Include also in

this item; painting the vertical face completely of all joints

with a thin uniform coating of hot applied bitumen binder

of not less than 40 pen or cold applied thixotropic bitumen

emulsion of similar grade.

ton 144

D.2
Supply, Place, Compact: surface dress new macadam

with 6 mm high PSV chip binder type  80 % poly
sq m 13000

E

Supply, Place, Compact: 50 mm thick Binder Course: 

AC20 dense bin 70/100 des.  Include also in this item; 

painting the vertical face completely of all joints with a thin 

uniform coating of hot applied bitumen binder of not less 

than 40 pen or cold applied thixotropic bitumen emulsion 

of similar grade.

ton 1560

A 3 - Utilities

B Raise the level of water valve cover & frame. No. 0

C Raise the level of manhole cover & frame. No 4

D Raise the level of telecommunications cover & frame. No 0

E

Re-set all existing ironworks serving utilities chambers.

Standard Rectangular 400mm x 250mm water valve

access cover.

No. 0

F
Re-set all existing ironworks serving utilities chambers. 

Standard Rectangular 600mm manhole access cover. 
No. 0

G Re-set existing ironworks serving utilities chambers. No 0

H Re-set all existing gully cover gratings. No. 4

4.Roadmarkings

A

Replace road edge lost as a result of the works: 

Intermittent line in yellow thermoplastic screed with 

applied solid glass beads 100mm wide.

Lin / M 4000

B

Replace centre line lost as a result of the works: 

Intermittent line in white thermoplastic screed with applied 

solid glass beads 100mm wide.

Lin / M 2000

C

Replace stop bar {200mm} & STOP text {2.8 metre high}, 

lost as a result of the works: line in white thermoplastic 

screed with applied solid glass beads 100mm wide.

No. 4

D

Replace SLOW text {2.8 metre high} with transition bars 

{4 No 200mm yellow} lost as a result of the works:  line in 

white thermoplastic screed with applied solid glass beads 

100mm wide.

No. 4

E

Replace SLOW text {2.8 metre high} lost as a result of 

the works:  line in white thermoplastic screed with applied 

solid glass beads 100mm wide.

No. 6

F

Replace left turn arrow {4.0 metre} lost as a result of the 

works:  line in white thermoplastic screed with applied 

solid glass beads.

No. n/a

G

Replace right turn arrow {4.0 metre} lost as a result of the 

works:  line in white thermoplastic screed with applied 

solid glass beads.

No. n/a

H

Replace straight ahead arrow {4.0 metre} lost as a result 

of the works:  line in white thermoplastic screed with 

applied solid glass beads.

No. n/a

5: Domestic Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place & compact,  AC 10mm close surf 

70/100 ses 40mm thick.

ton 15

6: Road Edges / Agricultural Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place, compact, Clause 804 Granular Material 

as directed.

ton 10

Total Cost € 

(ex VAT)
€

B m 20



Volume C- Pricing Document Ballygowan L-3030-29  (Document must be returned)Job 2 Clashganny

Item ID Item Description Unit Quantity Rate/unit (€) Total (€)

1 - General

A Site Supervision and PSCS* Item 1

B
Traffic control and Management inc TM plan 

preparation as per statutory requirements.
Item 1

C Site preparation and verge edging item 1

D

Sweeping to prepare road initially and remove any 

excess debris following works completion, {disposal of 

waste from sweeping to be disposed of by the 

contractor}..

item 1

E

all road planings to be transported / delivered to Carlow 

Co Council yards / depot @ in the MMD Area, Co 

Carlow.. gates to be open / closed by council staff prior 

to delivery. 24 hr Notice to be given.

item 1

Area

A Milling to a depth less than 80mm. m
2 50

Milling to a depth less than 100mm. m
2 n/a

Milling to a depth less than 125mm. m
2 n/a

Milling to a depth less than 150mm. m
2 n/a

B Milling to a depth less than 200mm. m
2 n/a

2 – Pavement

A

Bond Coat Emulsion with 60% binder content should be 

sprayed at 0.6 L/m2 to provide 0.35 kg/m2 residual 

binder. Bond Coat must comply with IS EN 13808.
m

2 6500

TIE INS **Nb. All edges will require subsequent saw cutting

depending on the removal method to provide an appropriate

edge to surface / tie into. This must be considered and

included in the price for this item.

C

Road Edge Strengthening: Excavate 650mm wide x  

750mm deep. Place 500mm deep of 150mm clean 

rock, then 150mm of compacted cl 804.

Lin / M 0

D
Supply, Place and Compact: Shaping / Regulating

Layer 40mm thickness of AC20 Dense Bin 70/100 des  .
ton 624

E

Supply, Place, Compact: 50mm thick Binder Course: 

AC20 dense bin 70/100 des.  Include also in this item; 

painting the vertical face completely of all joints with a 

thin uniform coating of hot applied bitumen binder of 

not less than 40 pen or cold applied thixotropic bitumen 

emulsion of similar grade.

ton 780

F
Supply, Place, Compact: surface dress new macadam 

with 6 mm high PSV chip binder type  80 % poly
Sq m 6500

A 3 - Utilities

Raise the level of water valve cover & frame. No. 0

Raise the level of manhole cover & frame. No 2

B Raise the level of telecommunications cover & frame. No 0

C

Re-set all existing ironworks serving utilities chambers.

Standard Rectangular 400mm x 250mm water valve

access cover.

No. 0

D
Re-set all existing ironworks serving utilities chambers. 

Standard Rectangular 600mm manhole access cover. 
No. 0

E Re-set existing ironworks serving utilities chambers. No 0

F Re-set all existing gully cover gratings. No. 3

4.Roadmarkings

A

Replace road edge lost as a result of the works: 

Intermittent line in yellow thermoplastic screed with 

applied solid glass beads 100mm wide.

Lin / M 2000

B

Replace centre line lost as a result of the works: 

Intermittent line in white thermoplastic screed with 

applied solid glass beads 100mm wide.

Lin / M 1000

C

Replace stop bar {200mm} & STOP text {2.8 metre 

high}, lost as a result of the works: line in white 

thermoplastic screed with applied solid glass beads 

100mm wide.

No. n/a

D

Replace SLOW text {2.8 metre high} with transition bars 

{4 No 200mm yellow} lost as a result of the works:  line 

in white thermoplastic screed with applied solid glass 

beads 100mm wide.

No. 2

E

Replace SLOW text {2.8 metre high} lost as a result of 

the works:  line in white thermoplastic screed with 

applied solid glass beads 100mm wide.

No. n/a

F

Replace left turn arrow {4.0 metre} lost as a result of the 

works:  line in white thermoplastic screed with applied 

solid glass beads.

No. n/a

G

Replace right turn arrow {4.0 metre} lost as a result of 

the works:  line in white thermoplastic screed with 

applied solid glass beads.

No. n/a

H

Replace straight ahead arrow {4.0 metre} lost as a 

result of the works:  line in white thermoplastic screed 

with applied solid glass beads.

No. n/a

5: Domestic Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place & compact,  AC 10mm close surf 

70/100 ses 40mm thick.

ton 0

6: Road Edges / Agricultural Entrances

A

prepare  area as directed, remove and dispose debris, 

supply and place, compact, Clause 804 Granular 

Material as directed.

ton 4

Total Cost € 

(ex VAT)

B m 53

€
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