Construct new Fire Hydrant
chamber and cover and install
new 75mm diameter on-line Fire

Hydrant and associated fittings
on new 100mm diameter
watermain at end of line with
thrust block. Install marker post

Remove existing boundary
box / stop cock valve and

300mm dia pve
stormwater
drainage pipe

Remove existing boundary
box / step cock valve and
install new boundary box,
water_meter and marker
post as per-specification

300mm dia pvc
Remove existing boundary stormwater
box / stop cock valve and drainage pipe

install new boundary box,

water meter and marker
post as per specification ﬁ

Remove existing boundary

box / stop cock valve and
install new boundary box,
water meter and marker @ A\

post as per specification

Remove existing boundary
box / stop cock valve and
install new boundary box,
water meter and marker
post as per specification

Remove existing boundary
box / stop cock valve and
install new boundary box,
water meter and marker
post as per specification

Remove existing boundary
box / stop cock valve and
install new boundary box,
water meter and marker
post as per specification

Construct new Sluice Valve
chamber and cover and install
new 100mm diameter sluice
valve and associated fittings
on new 100mm diameter
watermain. Install marker post

Construct new bulk meter chamber
and install new mechanical bulk
meter, fittings and kiosk as per
standard detail

Construct new Sluice Valve
chamber and cover and install
new 100mm diameter sluice
valve and associated fittings
on existing 100mm diameter
watermain. Install marker post
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< ®© box / stop cock valve and
\ ~ install new boundary box,
\ I @ water meter and marker

install new boundary box,
water meter and marker
post as per specification

Remove existing boundary
box / stop cock valve and
install new boundary box,
water meter and marker
post as per specification

Proposed replacement of existing 50mm dia pvc
watermain from point A - B with new 100mm dia
HDPE (PE100) SDR-17 watermain supply pipe.
Existing watermain and water connections to be
kept live during construction. New watermain to
be laid adjacent to existing watermain outside
wheeltrack, either in roadside verge or middle of
carriageway lane.

Construct new Fire Hydrant
chamber and cover and install
new 75mm diameter on-line Fire
Hydrant and associated fittings
on new 100mm diameter
watermain. Install marker post

Remove existing boundary

post as per specification

Construct new Air Valve chamber
and cover and install new 100mm
diameter air valve and associated
fittings on new 100mm diameter
watermain. Install marker post.

Remove existing-boundary
box / stop cock valve and
install new boundary box,
water meter and marker
post as per specification

Remove existing boundary
box / stop cock valve and
install new boundary box,
water meter and marker
post as per specification

Remove existing boundary
box / stop cock valve and
install new boundary box,
water meter and marker

postas per specification

Install 100/75 invert Tee-Piece on

new 100mm diameter watermain.

Construct new off-line 75mm
diameter scour valve, chamber and
associated fittings and new 75mm
diameter wash-out hydrant valve,

Existing 100mm
diameter-pvc
watermain pipe

chamber and associated fittings.
Install marker posts

Construct new Sluice Valve
chamber and cover and install
new 100mm diameter sluice
valve and associated fittings
on new 100mm diameter
watermain. Install marker post

Copyright and ownership of this drawing is vesteh
in QCE Ltd t/a Quinn Consulting Engineers. No
part of this document may be reproduced or
transmitted in any form or stored in any retrieval
system of any nature without the written permission
of QCE Ltd as copyright holder except as agreed
for use on the project for which the document was
originally issued.

All rights reserved by the law of copyright and by
international copyright conventions are reserved to
QCE Ltd t/a Quinn Consulting Engineers

LEGEND

Proposed HDPE pipe SDR-17 watermain pipe. Rating
to ISEN12201. Diameter as per longsection detail

———————————— Existing pvc watermain pipe

Proposed 25mm dia HDPE watermain service
connection pipe and boundary box location

Existing overhead power / communication cables
and poles

Existing underground stormwater drainage pipe

@ Sluice Valve @ Bulk Water Meter
@ Air Valve @ Fire Water Hydrant

@ Scour Valve @ Metered Connection - Dwelling House

Non-Return Valve @ Metered Connection - Land/Agriculture

Pressure Reducing @ Metered Connection - Combined
Valve Domestic and Land/Agriculture

@ Wash Out Hydrant @ Metered Connection - Commercial

@ Metered Connection - Site

NOTES:

1) Any queries or discrepancies are to be notified to the
Engineer for clarification.

2) Do not scale. Figured dimensions only.

3) This drawing is to be read in conjunction with all other
relevant Engineer's drawings and specifications associated
with the contract documents.

4) HDPE watermains shall comply with the requirements of
ISEN12201.

5) All watermains shall be provided with a minimum cover of
1.00m and all service connections shall be provided with a
minimum cover of 600mm.

6) All watermains and service connections up to and
including each boundary box shall be pressure tested to a
minimum test pressure of 137m head (195 p.s.i.).

7) All fire water hydrants shall comply with BS750. Hydrants
shall have 80mm inlets and 63mm male thread outlets.

Hydrant valves shall open anti- clockwise.

8) It is the responsibility of the contractor to locate and
protect all underground services when excavating trenches
for pipelaying. Services shall be located by hand-digging
operations. The location of existing services shown on the
drawings are approximate only based on best information
available. The contractor shall liaise with the relevant
authorities to establish the location of all existing services
prior to commencement on site.

9) All new sluice valves to be installed at beginning of works
on existing watermain to enable contractor to use them to
isolate smaller sections of watermains while works proceed.
In the event where water supply is turned off during the day
the client requests that the water supply be returned to all
customers by 5pm that evening.

10) Rubber tracked excavators to be used at all times for all
excavation works on existing road surfaces and road verges.
11) Works to be carried out using open trench excavation
only. Directional drilling or pipe-bursting methods are not
permitted forms of construction for this project unless

approved.
fProject:

Proposed Upgrade Works Project - Roo West GWS
Client:
Roo West Group Water Scheme Committee
Drawing Title:
Site Layout Plan Details Section A-B
Scale: Drawn By:
As Shown JQ
Status: Dwg Size: Date:
Tender A1 6-7-2026
Job No: Dwg No.: Rev:
26/711 26-711-002 0

Rev

Description

Date

Quinn Consulting Engineers
Unit 9A Tracklands Business Park,

Clonroadmore, Ennis, Co. Clare
Phone/Fax 065 6862620. Mobile 0861731073.
E Mail: info@qcecivil.ie



AutoCAD SHX Text
CL=68.07

AutoCAD SHX Text
N

AutoCAD SHX Text
0

AutoCAD SHX Text
( IN METRES )

AutoCAD SHX Text
GRAPHIC SCALE

AutoCAD SHX Text
1 :

AutoCAD SHX Text
20

AutoCAD SHX Text
10

AutoCAD SHX Text
20

AutoCAD SHX Text
40

AutoCAD SHX Text
60

AutoCAD SHX Text
80

AutoCAD SHX Text
100

AutoCAD SHX Text
1000


	Sheets and Views
	26-711-002


