
Schools Energy Pathfinder 2025

Biomass Programme - Heating Upgrade Bundle 3 (CETB)

Tender Clarification Schedule

Ref Issue Date Query Response

1.1 07/07/2026
Are draw chambers required if so can these be shown on the drawings and 

details issued please?

Tender Addendum 01 is now available to download from etenders. A 

description of what is included and / or any changes made to previous 

issued tender documents is included in this zipped folder. Tenderers must 

ensure that they are using revised documents where applicable.

1.2 07/07/2026
Would it be possible to issue as built drawings that identify the existing 

underground services please?

The drawings provided in 06 - Volume X - Information Pack > 6.4 Site 

Services is what information is available at this time. Position of 

underground services according to drawings are indicative only. It is the 

responsibility of the appointed Contractor to carry out utility surveys and 

confirm the location of underground services at each site.

1.3 07/07/2026

We have noted that the contract notice states, "The Biomass Boiler 

installations will be supplied by another Contractor." 

We would also be interested in this, do you have an estimate in when the 

actually Biomass Boiler Installations will be released for tendering?

The Biomass Package is aimed to be published for tendering in the 

middle of Q3 2026.



Ref Issue Date Query Response

1.4 07/07/2026

Drawing doesn't show the extent of the existing pipework and containment 

in the plant room. There is not enough room to get mech pipework above 

electrical items.

There are physical means within all plantrooms to accommodate both 

new equipment/pipework and retention of existing equipment. 

Section 3.1 of '2314-TM-0002 R0 Heating Upgrades Mechanical 

Specification' establishes the Contractor requirement to review proposed 

mechanical and electrical layout drawings with the relevant parties, hold 

coordination meetings and develop coordinated services layout drawings 

at an early stage to be submitted to the DT for approval before works 

proceed onsite.

"[Coordinated services layout drawings] shall include coordinated plans 

and sectional details of primary service routes, clearly showing how 

mechanical, electrical and other service interfaces have been resolved. 

The Mechanical Contractor shall act as lead coordinator for the 

mechanical and electrical services layouts and shall be responsible for 

presenting the agreed coordinated layouts to the Design Team".

It is understood that the appointed Contractor will likely encounter 

instances where routing adjustment from tender issue plant layout 

drawings is required to facilitate tie-in works and resolve existing service 

interfaces.

2.1 09/07/2026 Would it be possible to get the BOQ in excel format?

Tender Addendum 02 is now available to download from etenders. A 

description of what is included and / or any changes made to previous 

issued tender documents is included in this zipped folder. Tenderers must 

ensure that they are using revised documents where applicable.


