Schools Energy Pathfinder 2025

Biomass Programme - Heating Upgrade Bundle 3 (CETB)

Tender Clarification Schedule

Ref

Issue Date Query Response
Tender Addendum 01 is now available to download from etenders. A
Are draw chambers required if so can these be shown on the drawings and  [description of what is included and / or any changes made to previous
1.1 07/07/2026 o . . s
details issued please? issued tender documents is included in this zipped folder. Tenderers must
ensure that they are using revised documents where applicable.
The drawings provided in 06 - Volume X - Information Pack > 6.4 Site
Services is what inf tion i ilable at this time. Positi f
Would it be possible to issue as built drawings that identify the existing ervicesis wha |n' ormation I,S avariable ? 15 Ir,ne_ OS,'I 'on o .
1.2 07/07/2026 i underground services according to drawings are indicative only. It is the
underground services please? N : .
responsibility of the appointed Contractor to carry out utility surveys and
confirm the location of underground services at each site.
We have noted that the contract notice states, "The Biomass Boiler
installati illb lied b ther Contractor."
13 07/07/2026 nstatiations Will be stpplied by another --ontractor The Biomass Package is aimed to be published for tendering in the

We would also be interested in this, do you have an estimate in when the
actually Biomass Boiler Installations will be released for tendering?

middle of Q3 2026.




Ref

1.4

Issue Date

07/07/2026

Query

Drawing doesn't show the extent of the existing pipework and containment
in the plant room. There is not enough room to get mech pipework above
electrical items.

Response

There are physical means within all plantrooms to accommodate both
new equipment/pipework and retention of existing equipment.

Section 3.1 of '2314-TM-0002 RO Heating Upgrades Mechanical
Specification' establishes the Contractor requirement to review proposed
mechanical and electrical layout drawings with the relevant parties, hold
coordination meetings and develop coordinated services layout drawings
at an early stage to be submitted to the DT for approval before works
proceed onsite.

"[Coordinated services layout drawings] shall include coordinated plans
and sectional details of primary service routes, clearly showing how
mechanical, electrical and other service interfaces have been resolved.
The Mechanical Contractor shall act as lead coordinator for the
mechanical and electrical services layouts and shall be responsible for
presenting the agreed coordinated layouts to the Design Team".

It is understood that the appointed Contractor will likely encounter
instances where routing adjustment from tender issue plant layout
drawings is required to facilitate tie-in works and resolve existing service
interfaces.

2.1

09/07/2026

Would it be possible to get the BOQ in excel format?

Tender Addendum 02 is now available to download from etenders. A
description of what is included and / or any changes made to previous
issued tender documents is included in this zipped folder. Tenderers must
ensure that they are using revised documents where applicable.




