
 

CLARIFICATION 7 
 

TEN2600112 

cFT for Integrated Design Team for the 

Development of the Bailieborough Town Centre 

Regeneration Scheme (Stages (i) to (ii) for 

Cavan County Council 

 

 

 

 

 



 
Query 1 

The Council mentions “optimisation of Council owned lands”. 

Please could they confirm how many sites/assets they have within their ownership to 

help understand the potential breadth of feasibility studies we may need to undertake 

in Stage 1. 

Response Query 1 

The Contracting Authority notes that the deadline for submission of tender queries, 

as set out in the procurement documentation, has passed. 

Accordingly, the Contracting Authority is not in a position to issue further project-

specific clarifications at this stage of the procurement process. 

 

 

 

Query 2 

Could you clarify what we are pricing to take to tender at Stage ii? 

 

Response Query 2 

The Contracting Authority notes that the deadline for submission of tender queries, 

as set out in the procurement documentation, has passed. 

Accordingly, the Contracting Authority is not in a position to issue further project-

specific clarifications at this stage of the procurement process. 

 

Please be advised that the end of the Clarification period, for this tender was 

15/07/2026 at 12.00 Noon  


