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BUILDING WHERE THE EXISTING SUSPENDED SPECIFCATIONS.
CEILING SHALL BE TAKEN DOWN IN ORDER BEFORE, CONENGNG WORK. THE CONTRACTOR. SHALL BE RESPONSELE.FOR

TO INSTALL NEW M&E SERVICES PROJECT THE CONTRACIOR SHALL GO-OFDNATE FULLY WITH ALL OTLER
TRADES BEFORE COMMENCING WORK.

HATCH INDICATING AREA ON THE BUILDING WHERE THE EXISTING 600mm x 600mm SUSPENDED MODULAR CEILING
SHALL BE TAKEN DOWN AND RE-INSTALLED IN ORDER TO INSTALL THE NEW HEATING SERVICES PIPEWORK AND NEW 3. EXTRA COSTS INCURRED DUE TO THE CO—ORDINATION EXERCISE NOT
1 ELECTRICAL CABLING ABOVE THE CEILING. ALL WORKS RELATING TO THE TAKING DOWN OF THE EXISTING CEILING TILES BEING COMPLETED WILL NOT BE ACCEPTED BY THE ENGINEER.

SHALL BE COMPLETED BY THE CONTRACTOR AS PART OF THIS CONTRACT. SEE SPECIFICATION FOR FURTHER
INFORMATION. 4, DO NOT SCALE THIS DRAWING. ALL DIMENSIONS TO BE TAKEN ON SITE.
ALL DIMENSIONS IN mm, UNLESS STATED OTHERWISE

THE CONTRACTOR SHALL ALLOW FOR THE FOLLOWING WORKS IN TAKING DOWN THE EXISTING CEILING TILES:

5. EXACT LOCATIONS OF ALL SERVICES TO BE AGREED ON SITE. FINAL
e REMOVE ALL THE 600mm X 600mm MODULAR CEILING TILES FROM THE EXISTING SUSPENDED CEILING LOCATIONS OF ALL SERVICES TO BE CO—ORDINATED ON SITE WITH EXISTING

THROUGHOUT THE AREAS OF THE BUILDING AS INDICATED. ALLOW FOR STORING THE EXISTING CEILING TILE LOOSE AND FIXED FURNITURE LAYOUTS IN THE ROOM.

IN A STORE ON SITE FOR RE—INSTALLATION.
¢ RETANING THE EXISTING SUSPENDED CEILING TILE GRID. 6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL ELECTRICAL WORKS
. STORING THE EXISTING 600mm x 600mm SUSPENDED CEILING TILES IN A SAFE AREA FOR THE DURATION AND BUILDERS WORKS AS IDENTIFIED ON THE DRAWINGS AND IN THE
] OF THE PROJECT. SPECIFICATIONS.

; it " WODULAR SUSPENDED. CEILNG TILES BACK IN THE EXISTNG GRID TPROUGHOUT THE AREAS OF THE
o i 7. THE MAJORITY OF THE EXISTING ELECTRICAL INSTALLATION IN THE BUILDING
BUILDING WHERE THE EXISTING SUSPENDED CEILING WAS REMOVED. SHALL BE RETAINED BUT SOME OF THE ELECTRICAL SERVICES SHALL BE
e ANY CEILING TILES THAT ARE DAMAGED OR BROKEN SHALL BE REPLACED AS PART OF THIS CONTRACT. DECOMMISSIONED AND REPLACED AS PART OF THE WORKS. THE CONTRACTOR
5 SHALL ALLOW FOR DECOMMISSIONING THE FOLLOWING ITEMS IN THE BUILDING

= AS INDICATED ON THE DRAWINGS:

. 1 e THE EXISTING EMERGENCY LIGHTING SERVICES INSTALLATION THROUGHOUT
| THE BUILDING AND THE NEW EXTENSION SHALL BE DECOMMISSIONED AND
\ REMOVED INCLUDING ALL EMERGENCY LIGHT FITTINGS, CABLING,

"
=
1=

CONTAINMENT, ETC.
' e THE EXISTING FIRE ALARM SERVICES INSTALLATION THROUGHOUT THE
e : ; BUILDING AND THE EXTENSION BUILDING SHALL BE DECOMMISSIONED AND
E— d Eml|E | REMOVED INCLUDING ALL SMOKE DETECTORS, HEAT DETECTORS, PANELS,
ETC.

q
-

i 8. THE CONTRACTOR SHALL BE RESPONSIBLE TO IDENTIFY SUITABLE FINAL
T — ROUTES FOR ALL CONTAINMENT AND TRAY THROUGHOUT THE BUILDING FOR THE
NEW ELECTRICAL SERVICES AND CABLING.

O BUILDERS WORK SERVICES NOTES:

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL BUILDERS WORKS AND
1 SHALL EMPLOY A SUITABLY QUALIFIED BUILDING CONTRACTOR TO CARRY OUT
ALL THE ASSOCIATED BUILDERS WORKS.

SKLIC

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL BUILDERS WORKS AND
BUILDING FINISHES WORKS, ETC. AS IDENTIFIED ON THE DRAWINGS AND IN THE
SPECIFICATIONS. THIS INCLUDES ALL OPES, DRILLING, KNOCKING OUT, BUILDING
FINISHES WORKS, CEILING FINISHES, ETC.

Enll 0 11. THE CONTRACTOR SHALL ALLOW FOR TAKING DOWN THE EXISTING
L L SUSPENDED CEILING IN THE AREAS AS INDICATED ON THE DRAWINGS IN ORDER
H_ TO INSTALL THE NEW ELECTRICAL SERVICES. THE MAJORITY OF THE EXISTING
CEILING IS A 600mm x 600mm SUSPENDED MODULAR CEILING C/W GRID.
5 ™ ALLOW FOR TAKING DOWN THE EXISTING CEILING TILES IN THE AREAS AS
— H— HIGHLIGHTED ON THE DRAWINGS IN ORDER TO INSTALL THE NEW ELECTRICAL
_. SERVICES ABOVE THE CEILING. ONCE ALL WORKS HAVE BEEN COMPLETED, THE
CONTRACTOR SHALL ALLOW FOR RE—-INSTALLING THE CEILING TILES ONCE ALL
1 WORKS HAVE BEEN COMPLETED. ALLOW FOR ALL NECESSARY ATTENDANCES IN
TAKING DOWN THE CEILING AND RE-INSTALLING THE CEILING ONCE ALL WORKS
HAVE BEEN COMPLETED. REFER TO SCHEDULE OF WORKS AS IDENTIFIED ON
THE DRAWING AND IN THE SPECIFICATIONS.

O

12. THE CONTRACTOR SHALL ALLOW FOR THE SUPPLY OF 10 BOXES OF
;u |— 600mm x 600mm CEILING TILES TO ALLOW FOR REPLACING ANY OF THE
EXISTING TILES IF THEY BREAK WHEN TAKING DOWN THE TILES OR PUTTING THE
M ém BACK INTO PLACE ONCE THE WORKS ARE COMPLETED. \
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