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Version

Issued Comments

TO1

July 2026 Issued for Tender

Analysis of Tender

Tenderers shall enter below the fixed lump sum prices each inclusive of profit, and overheads for which they

are prepared to carry out the various sections of work as detailed in the specification and indicated on the

attached drawings. Writing Inc under any item is not acceptable and shall deem the tender null and void.

Item | Description Cost
. €

Preliminary Items

1. Preliminaries €

2. Insurances €
Section Total for Preliminary Items €

Item | Description Cost

Removals €

3. Removal of 3 No. Twin Head Heating Circuit Pumps €

4. Removal of Main MCC BMS Panel and Plant Room Mechanical €
Wiring

5. Removal of Cold Water Storage Tanks, Tank Room Pipework, and €
Booster Pump

6. Removal of Steel Hopper within plantroom €

7. Removal of Steel Hopper Lid (Existing Roof) €

8. Removal of Existing overflow from tank room €

9. Removal and Reinstatement of Concrete Post and Beam Fence €

10. | Removal of metal rail and metal mesh roof over steps €

11. | Removal of existing access hatch and ladder in plant room €
Section Total for Removal Items €
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Builder’s Works (20) (architectural & structural)

12. | Installation of new metal wire mesh side guarding and roof
guarding at steps to plant room

13. | Installation of cedar wood cladding with galvanised steel frame to
side at steps to plant room

14. | Installation of new cedar wood cladding and galvanised steel
frame gate at steps to plant room

15. | Installation of proposed new surface water drainage system to
connect to existing system

16. | Infill to existing access hatch

17. | Flat Roof Installation to Architect’s details and specifications

18. | Asbestos Removal ( Steel Hopper Gaskets)
Section Total for Builder’s Works
Heating Centre Installation (51)

19. | Installation of LPHW Twin Head Circulation Pump (P1)

20. | Installation of LPHW Twin Head Circulation Pump (P2)

21. | Installation of LPHW Twin Head Circulation Pump (P3)

22. | Installation of Magnetic Filtration Unit

23. | Installation of Chemical Dosing Pot

24. | Modifications to Existing pipework to cater for new installations
Section Total for Heating Centre
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Heating Services (56)

25. | Installation of TRV’s & Lockshield Valves to selected Radiators €
Section Total for Heating Services €
Water Services Installation (53)

26. | Installation of new Cold Water Storage Tank €

27. | Installation of new Cold Water Booster Set €

28. | Modifications to Water Services Pipework to accommodate new | €
installations.

Section Total for Water Services Installation (53) €
Building Management System (58)

29. | Installation of new BMS Panel and associated wiring €

30. | Front End Display €

31. | Remote Panel €

32. | Front End Programming €

33. | Field Devices €

34. | Zone Valves €

35. | Meters €

36. | Energy Metering €
Section Total for Building Management System (56) €

St Olivers CC EW2026 Plantroom Upgrade Page 4 3279/CMG

Pricing Document

Semple & McKillop Ltd




Electrical Works (62)
37. | Electrical connections for new pumps €
38. | Mechanical Wiring associated with new BMS €
Section Total for Electrical Works €
General
39. | Commissioning and testing €
40. 12 Months warranty & final servicing €
41. | “Asinstalled” drawings €
42. | Health & Safety File €
43. | Role of Project Supervisor (Construction Stage) €
44. | Any other item not listed above €
Section Total for General €
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Summary

Section Total for Preliminary Items

Section Total for Removals

Section Total for Builders Works

Section Total for Heating Centre

Section Total for Heating Services

Section Total for Water Services

Section Total for Building Management System Installation

Section Total for Electrical Works

Section Total for General

TOTAL TENDER SUM - All Sections

NOTE: The total tender sum is exclusive of VAT

Signed:

Address:

Date:

Telephone:
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ST OLIVERS CC EW2026
SCHEDULE OF ALTERNATIVE MATERIALS

The Contractor must base his Tender on the materials and equipment specified but he may put
forward alternatives of equal quality provided full details are included below at the time of
tendering.

|TEM/ ALTERNATIVE MAKE VARIATION
MATERIAL

SigNed (@S IN TENUEI) e ettt e e e e st a e e e sanba e e e e seaataeeessstesaeseesensereares
FOr and on behalf Of ettt ———————
Yo Lo [ =33 TR

Date Telephone NO. ...ccevevcicieieeeee,
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INVER COLLEGE - EWS 2025 BOILER REPLACEMENT
SCHEDULE OF SUB-CONTRACTORS

The Contractor must name proposed sub-contractors for approval by the Client’s Representative.

SUB-CONTRACT

Electrical

Controls

Building Works

Signed (as in Tender)

For and on behalf of

Address

Date
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