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FORM OF TENDER

To The Employer = Sligo County Council
Address of Employer = County Hall, Riverside, Sligo, F91 Y763
For the attention of' | Procurement Officer
Regarding? | N4 Active Travel - Collooney to Castlebaldwin Project_Site Investigation

Date

A Dhaoine Uaisle

We have examined and understand the Conditions of the Investigation Contract and attached forms and the
documents listed in the attached Schedule. We offer to complete the Investigation on the terms of and in
conformity with those documents for the Price of

3
euro excluding all VAT#,

as adjusted in accordance with the Contract.

If included in the attached Schedule, we also offer to accept appointment as project supervisor for the
construction stage on the terms required by the Contract.

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the
latest of

(a) 5 days after the end of the last day for submission of this Tender
(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue
prior to the expiry of the period at (a)
Your acceptance of this Tender within that time will result in this contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that, if any contract formed by acceptance of this tender is determined to be void, voidable,
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount that would
have been payable under clause 14.3 of the attached Conditions on a termination to which that clause applied.

Is sinne, le meas

7 Insert name of contact person identified in tender documents

2 |nsert name of Project

3 Lump sum in words

4 Please refer to www.revenue.ie for details of current rates of VAT
5 I not otherwise specified, read as 180 days

FTS7 v1.6 17/07/2023 3


http://www.revenue.ie/

Tender & Schedule for Public Works Investigation Contract

Signature of authorised person
Name in capitals
Title

On behalf of

Tenderer’s name in full

Postal address

In the presence of

Name of witness
Signature of witness
Witness’s occupation

Witness’s address

TENDER ACCEPTED

Signed on behalf of the Employer®

Signature of an officer authorised
to sign contracts on behalf of the
Employer

Name in capitals

Title

Date

6 To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a
binding contract.
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Clause

1.1 Employer’s Representative
Documents stating the Scope
1.8 Performance Bond
Project supervisor for the
construction stage
3.1 Documents containing
Contractor’s Proposals (if any)
4.6 Weather station
71 Payment on the basis of
12.3 Minimum indemnity limit for
public liability insurance.
Minimum indemnity limit for
employer’s liability insurance
12.4 Professional Indemnity
Insurance
Minimum indemnity limit for
professional indemnity insurance
annual aggregate

12.5 Maximum levels of excess for

insurance of Investigation

public liability

employer’s liability

7 If no percentage specified, 10% applies.
8 If no percentage specified, 5% applies.
9 If not otherwise specified, read as 450 days.

10 If no amount stated, €10,000 applies.
" If no amount stated, €6,500 applies.
72 If no amount stated, €6,500 applies.
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SCHEDULE

Robert Kelly

N4 Active Travel - Collooney to Castlebaldwin Project_Site
Investigation Specification and Schedules

Drawings 230122-X-01-Z00-DTM-DR-DBFL-CE-1101
through to 230122-X-01-Z00-DTM-DR-DBFL-CE-1118

is required

The amount of the performance bond shall be 10%7 of the initial
Contract Sum up to issue of the Certificate of the date the
Investigation is complete under the Contract and 5%3 of the initial
Contract Sum for the subsequent period stated in the form of bond /
450 days after that.®

Contractor or nominee is to be project supervisor for the construction
stage

Met Eireann station nearest the Site

Monthly

€6,500,000 for any one event. (Limit may be on an annual
aggregate basis for products liability, collapse,
vibration, subsidence, removal and weakening of
supports and accidental pollution.)

€13,000,000 for any one event

is required

€6,500,000

€10,0001°
€6,500""
€6,50012
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professional indemnity

13.2 Licence, and not copyright is required for the
following documents, if any

16.2, Body to appoint the arbitrator, if none agreed 14
16.3

€70,000"3

Person to appoint adjudicator, if not agreed = Chairperson of the Panel of Adjudicators

18.1 Subject to clause 18.2 of the Conditions, the
monetary amount of the Contractor’s liability
to the Employer under or arising out of this
Contract shall not exceed the amount stated

here's. €]

1 ] euro)

The arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with

Public Works and Construction Services Contracts (AR1) published on

http://constructionprocurement.gov.ie/arbitration-rules/ on the date 10 days before the latest date for
submission of Tenders for this contract (disregarding any amendments posted on that date).

Milestones Table (Clause 7.1) (if used)

Event
Fieldwork complete
Draft report issued
Final report issued

12 months after Investigation complete and clause 4.4 complied with

Tasks Table (Clauses 4.1,4.2,7.3)

Last Date for Performance
Task Permission? Period?'
The whole of the Investigation 14 (Calendar 60 (Calendar
days) days)
Site works 14 (Calendar 30 (Calendar
days days)

13 If no amount stated, €70,000 applies.

14 If left left blank the default is the President, Engineers Ireland

15 If no sum is stated, the applicable amount is an amount equal to the Price.
16 If no percentage specified, 46% applies.

17 If no percentage specified, 46% applies.

18 If no percentage specified, 5% applies.

19 If no percentage specified, 3% applies.
20 Number of days after contract date
21 Number of days after permission to start
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% of Price
46 %16
46 %"
5 %18
3 %19

%
%
%

Rate of Price reduction if
Task not completed within
Performance Period

€ 200 per day

€ 200 per day
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Laboratory testing and results

Reporting
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14 (Calendar
days

14 (Calendar
days

50 (Calendar
days)

60 (Calendar
days)

€ 200 per day

€ 200 per day

ay day day oy dh A b

per day
per day
per day
per day
per day
per day
per day



