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Query 1 

Could the Contracting Authority (CA) consider a one-week extension on the project 

due to limited staffing numbers and additional time required. 

Response Query 1 

The Contracting Authority acknowledges the request for a further extension to the 

tender submission deadline. 

Having considered the request, the Contracting Authority confirms that no further 

extension will be granted. 

Tenderers should note that the procurement timetable was previously amended and 

the Time Limit for Receipt of Tenders (Closing Date for Tender Submissions) was 

extended from 22 July 2026 to 07 August 2026, providing additional time for the 

preparation and submission of tenders. The Contracting Authority considers that the 

revised timetable provides an appropriate period for tender preparation and therefore 

all dates currently notified through eTenders remain unchanged. 

 

 

 

 

 


