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National Centre for Research and Remembrance -
Phase 3-A Social Housing Works

Scope of Works: Electrical — Reserved Specialist

The complete electrical services installation shall be installed, tested and commissioned in

accordance with the relevant Irish/EU standards throughout.

For the purposes of this document, the works shall be carried out in Building D; Social Housing on
the National Centre for Research and Remembrance Campus on Sedn McDermott Street Lower,

Dublin 1.

The electrical services works for the project shall generally comprise the following:
1. Utilities
Liaison with all utility service providers including ESB Networks, Eir, Virgin Media, Vodafone and any

other Utility companies providing services to the building. This shall also include any attendances to
these service providers where service diversions are required.

2. New Main Distribution Board/Metering Panel
Supply and Installation of the new main distribution panel/metering panel located in the new main
switchroom at ground floor level.

3. New Sub- distribution boards
Supply and Installation of the new landlord sub-distribution boards.

4. Apartment Consumer Units
Supply and Installation of the new consumer units to apartments.

5. Sub- Mains Cabling
Supply and Installation of all new sub mains cabling.

6. Cable Containment and support systems
Supply and installation of all new cable containment systems including supports.

7. Generator
Supply and Installation of the new generator to provide back up power supply to the sprinkler
system and evacuation lift.

Page 2 of 4



Oifig na
nOibreacha Poibli
Office of Public Works

8. Final Circuit cabling
Supply and Installation of the final circuit cabling to all general services, lighting points, control points
access control systems etc.

9. Internal Lighting
Supply and Installation of all new general and emergency lighting internally including all switching
and controls

10. External Lighting
Supply and Installation of all new external general lighting, including all switching and controls.

11. Emergency Lighting
Supply and Installation of the complete emergency lighting system to I.S. 3217 — Current
amendments

12. General Services
Supply and Installation of all new general services installation including socket outlets, connection
units, disconnection units, control points etc.

13. Information and Communication Technology
Supply and installation of the new voice and data systems throughout including TV and Phone
services, incoming utility provider requirements, junction boxes, connection plates and terminations.

14. Fire Alarm Systems
Supply and Installation of the new Fire Alarm system to meet I.S. 3218 — Current amendments.

15. Access Control Systems
Supply and Installation of new access control systems including video intercom systems, power
supply units, release controls. Keypads/fob readers.

16. CCTV Systems

Supply and Installation of the new CCTV system including cameras, routers, monitors, recording
equipment controlled from the “gate lodge” with facility for remote access to campus central
monitoring station.

17. Disabled Refuge Systems
Supply and installation of the new disabled refuge system including all call points, control points and
panels.

18. Electrical Services to Mechanical Plant, Equipment and Controls
Supply and Installation of the new electrical services requirements for the mechanical services
installation including isolators, fused connection units, controls etc.

19. Lightning Protection
Design, Supply and installation of the new Lightning Protection system including all surge protection
devices and bonding required.

20. Site Services
Supply and Installation of the new electrical site services, including security systems, lighting, CCTV,
external power supplies and control points.

Page 3 of 4



Oifig na
nOibreacha Poibli
Office of Public Works

21. PV Array
Supply and Installation of new roof mounted PV array, invertor, switchgear, controls and metering.

22. Earthing and Bonding
Supply and installation of all new earthing and bonding system.

23. Inspection, Testing, Commissioning and Certification
Inspect, test, commission and certify the entire electrical services installation.

24. Operation and Maintenance Manuals
Provide comprehensive and detailed O&M documentation and record drawings.

25. Demonstrations
Provide comprehensive demonstrations to parties nominated by the stakeholders. Demonstrations
to be recorded and included as part of the O&M documentation.

Page 4 of 4



