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National Centre for Research and Remembrance - 

Phase 3-A Social Housing Works  

 

Scope of Works: Electrical – Reserved Specialist 

The complete electrical services installation shall be installed, tested and commissioned in 

accordance with the relevant Irish/EU standards throughout.  

 

For the purposes of this document, the works shall be carried out in Building D; Social Housing on 

the National Centre for Research and Remembrance Campus on Seán McDermott Street Lower, 

Dublin 1. 

 

The electrical services works for the project shall generally comprise the following: 

1. Utilities 

Liaison with all utility service providers including ESB Networks, Eir, Virgin Media, Vodafone and any 

other Utility companies providing services to the building.  This shall also include any attendances to 

these service providers where service diversions are required. 

2. New Main Distribution Board/Metering Panel 

Supply and Installation of the new main distribution panel/metering panel located in the new main 

switchroom at ground floor level. 

3. New Sub- distribution boards 

Supply and Installation of the new landlord sub-distribution boards. 

4. Apartment Consumer Units  

Supply and Installation of the new consumer units to apartments.  

5. Sub- Mains Cabling  

Supply and Installation of all new sub mains cabling.  

6. Cable Containment and support systems 

Supply and installation of all new cable containment systems including supports. 

7. Generator 

Supply and Installation of the new generator to provide back up power supply to the sprinkler 

system and evacuation lift. 
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8. Final Circuit cabling 

Supply and Installation of the final circuit cabling to all general services, lighting points, control points 

access control systems etc.  

9. Internal Lighting 

Supply and Installation of all new general and emergency lighting internally including all switching 

and controls    

10.  External Lighting 

Supply and Installation of all new external general lighting, including all switching and controls.    

11.  Emergency Lighting 

Supply and Installation of the complete emergency lighting system to I.S. 3217 – Current 

amendments  

12.  General Services 

Supply and Installation of all new general services installation including socket outlets, connection 

units, disconnection units, control points etc. 

13.  Information and Communication Technology 

Supply and installation of the new voice and data systems throughout including TV and Phone 

services, incoming utility provider requirements, junction boxes, connection plates and terminations. 

14.  Fire Alarm Systems 

Supply and Installation of the new Fire Alarm system to meet I.S. 3218 – Current amendments.    

15.  Access Control Systems 

Supply and Installation of new access control systems including video intercom systems, power 

supply units, release controls. Keypads/fob readers. 

16.  CCTV Systems 

Supply and Installation of the new CCTV system including cameras, routers, monitors, recording 

equipment controlled from the “gate lodge” with facility for remote access to campus central 

monitoring station. 

17.  Disabled Refuge Systems 

Supply and installation of the new disabled refuge system including all call points, control points and 

panels. 

18.  Electrical Services to Mechanical Plant, Equipment and Controls  

Supply and Installation of the new electrical services requirements for the mechanical services 

installation including isolators, fused connection units, controls etc. 

19.  Lightning Protection 

Design, Supply and installation of the new Lightning Protection system including all surge protection 

devices and bonding required. 

20.  Site Services 

Supply and Installation of the new electrical site services, including security systems, lighting, CCTV, 

external power supplies and control points. 
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21. PV Array 

Supply and Installation of new roof mounted PV array, invertor, switchgear, controls and metering. 

22.  Earthing and Bonding 

Supply and installation of all new earthing and bonding system. 

23.  Inspection, Testing, Commissioning and Certification 

Inspect, test, commission and certify the entire electrical services installation. 

24.  Operation and Maintenance Manuals 

Provide comprehensive and detailed O&M documentation and record drawings. 

25.  Demonstrations 

Provide comprehensive demonstrations to parties nominated by the stakeholders. Demonstrations 

to be recorded and included as part of the O&M documentation. 

 
 

 

 


