
NOTES:

1. THIS DRAWING IS INDICATIVE ONLY AND SHALL BE READ IN CONJUNCTION
WITH THE SPECIFICATION & ALL OTHER RELEVANT DRAWINGS

2. THIS DRAWING MUST NOT BE SCALED. WORK TO THE FIGURED & SITE
OBTAINED DIMENSIONS ONLY.

3. CONTRACTOR SHALL TAKE FULL COGNISANCE OF THE PRELIMINARY
HEALTH AND SAFETY PLAN, AND PROVIDE FULL METHOD STATEMENTS FOR
ALL HAZARDOUS OPERATIONS LISTED THEREIN. METHOD STATEMENTS
SHALL ALSO BE PROVIDED FOR ANY HAZARDOUS OPERATION WHICH
BECOMES APPARENT THROUGHOUT THE CONSTRUCTION PHASE.

4. THE CONTRACTOR, WITH RELEVANT SPECIALIST SUB CONTRACTORS SHALL
VISIT THE SITE TO DETERMINE THE FULL EXTENT OF THE WORKS PRIOR TO
SUBMITTING COMPLETED TENDERS, TO ENSURE ALL COSTS ARE INCLUDED.
NO COSTS FOR UNFORESEEN WORK DUE TO LACK OF SITE KNOWLEDGE
WILL BE ACCEPTED.

5. WHERE A PARTICULAR MANUFACTURERS PRODUCTS ARE SPECIFIED IT
SHALL BE READ AS EQUAL AND PRE-APPROVED

6. THE CONTRACTOR IS RESPONSIBLE FOR ALL BUILDERS WORK AS
SPECIFIED IN THE TENDER DOCUMENTS INCLUDING OPENING UP, CORE
HOLES FOR NEW SERVICES, FIRE PROOFING AND MAKING GOOD OF OPES,
AND RE-DECORATION TO MATCH EXISTING FINISHES.

7. THE CONTRACTOR SHALL INCLUDE FOR PAINTING AND REDECORATION OF
ALL NEW SERVICES TO MATCH EXISTING WALL FINISHES.

8. THE WALLS WHERE RADIATORS HAVE BEEN REMOVED SHALL BE GIVEN AN
UNDERCOAT AND TWO FINISH COATS OF EMULSION PAINT FROM FLOOR TO
WINDOW BOARD TO MATCH EXISTING WALL PAINT FINISH.

9. ALL NEW HEATING PIPEWORK SHALL BE GIVEN A PRIMER AND TWO FINISH
COATS OF PAINT WITH COLOUR TO MATCH ADJACENT WALL PAINT FINISH.

10. ALL NEW GALVANISED TRUNKING AND CONDUIT SHALL BE GIVEN A 'T' CUT
ONE UNDERCOAT AND TWO FINISH COATS OF PAINT WITH COLOUR TO
MATCH EXISTING WALL PAINT FINISH.

11. THE CONTRACTOR SHALL INCLUDE FOR THE PROVIDING PROTECTIVE
FLOOR COVERING TO EXISTING FLOORING THROUGHOUT THE SCHOOL TO
PROTECT AGAINST DAMAGE DURING UPGRADE WORKS.

12. THE CONTRACTOR SHALL INCLUDE FOR THE PROVIDING PROTECTIVE
COVERING TO THE SMART SCREENS AND INTERACTIVE WHITE BOARDS AND
GENERAL SCHOOL FURNITURE THROUGHOUT THE SCHOOL TO PROTECT
AGAINST DAMAGE DURING UPGRADE WORKS.

13. THE CONTRACTOR SHALL EMPLOY A PROFESSIONAL BUILT IN FURNITURE
CABINET MAKER TO REMOVE AND REINSTATE BUILT IN FURNITURE WHERE
REQUIRED TO ENABLE REMOVAL AND INSTALLATION OF NEW SERVICES AS
REQUIRED.

14. THE CONTRACTOR SHALL INCLUDE FOR DRILLING AND CORING OF NEW
SERVICES OPES THROUGH WALLS FLOORS AND CEILINGS.

15. THE CONTRACTOR SHALL INCLUDE FOR FILLING AND REDECORATION OF
WALLS FLOORS & CEILINGS TO MATCH EXISTING FINISHES WHERE
REDUNDANT SERVICES HAVE BEEN REMOVED.

16. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO TAKE DUE CARE  NOT
TO DAMAGE EXISTING SCHOOL FINISHES AND SERVICES. ANY DAMAGE
CAUSED WILL BE REPAIRED / REPLACED AT THE CONTRACTORS OWN
EXPENSE.

17. THE CONTRACTOR SHALL INCLUDE FOR A PROFESSIONAL CONTRACT
CLEANER TO CLEAN THE ENTIRE SCHOOL INCLUDING WINDOWS
INTERNALLY AND EXTERNALLY ONCE THE PROJECT IS COMPLETE.
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CUT BACK PIPEWORK BELOW FLOOR LEVEL AND MAKE GOOD
TO FLOOR AND PATCH FLOORING (TYPICAL ALL PIPEWORK

EXITING THE FLOORS)

REFER TO DETAIL C FOR UNDERGROUND SERVICES TO
MAIN SCHOOL BUILDING DETAIL

ALLOW FOR MAKING GOOD AND LEVEL TARMACADAM
TO MATCH EXISTING LEVEL WHERE  FORMER OIL TANK

COMPOUND REMOVED  - REFER TO DETAIL D

CUT BACK PIPEWORK BELOW FLOOR LEVEL AND MAKE GOOD
TO FLOOR AND PATCH FLOORING (TYPICAL ALL PIPEWORK

EXITING THE FLOORS)

CONTRACTOR TO MOVE ALL LOOSE FURNITURE TO CENTRE OF
THE ROOMS AND COVER WITH 1000 GAUGE BLACK POLYTHENE
(TYPICAL ALL ROOMS)

REFER TO DETAIL B FOR BOILER HOUSE ASSOCIATED
BUILDERS WORKS DETAIL

PROTECT FLOORING IN WORK AREAS WITH HEAVY DUTY RAM
BOARD FOR THE DURATION OF THE UPGRADE WORKS

CONTRACTOR TO MOVE ALL LOOSE FURNITURE TO CENTRE OF
THE ROOMS AND COVER WITH 1000 GAUGE BLACK POLYTHENE

(TYPICAL ALL ROOMS)

CONTRACTOR TO PROTECT ALL SCREENS PROJECTORS AND
COMPUTER EQUIPMENT WITH 1000 GAUGE BLACK POLYTHENE
(TYPICAL ALL ROOMS)

2no. NEW 90/162mmØ CALPEX UNO FLOW AND RETURN PIPEWORK RUN UNDERGROUND FROM ADJACENT BOILER HOUSE TO SCHOOL
BUILDING, CHANGE TO 80mmØ MILD STEEL, RISE EXTERNALLY AND ENTER IN JUNIOR GIRLS WC AT HIGH LEVEL TO SERVE NORTH

FACING AND ADMIN OFFICES HEATING CIRCUITS. PROVIDE CALPEX END CAP AND PEX CONNECTION AND ACCESSORIES AS REQUIRED

100mmØ MDPE DUCT FOR NEW CONTROL CABLE RISES EXTERNALLY
AND ENTERS JUNIOR BOYS WC AT HIGH LEVEL

NEW CALPEX PIPEWORK AND ELV DUCT RISE EXTERNALLY AND
ENTER BOILER HOUSE AT LOW LEVEL VIA 200mmØ CORES IN WALL
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ALLOW FOR MAKING GOOD AND LEVEL BOILER HOUSE
FLOOR TO MATCH EXISTING. CLEAN AND PREPARE
FLOOR AND APPLY TWO COATS OF ANTI SLIP FLOOR
SEALER IN GREY FINISH

PREPARE BOILER HOUSE WALLS & CEILING WITH
SEALER AND APPLY AN UNDERCOAT AND TWO FINISH
COATS OF MOISTURE RESISTANT WHITE PAINT PRIOR
TO COMMENCEMENT OF THE NEW HEATING CENTRE
SERVICES

CORE OPE 5no. 200mmØ OPE FOR NEW HEATING
SERVICES PIPEWORK & ELV DUCT AT LOW LEVEL
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BOILER HOUSE PLANT ROOM EQUIPMENT
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KS1000RW EXTERNAL WALL CLADING
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AFFL - REFER TO DETAIL E
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100mmØ MDPE DUCT FOR NEW CONTROL CABLE
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