
                                    

 

 
 
Date; 27th of Jul 2026 

 

 

Re:  TENDER FOR MAINTENANACE OF SIEMENS CONTROLS AND BMS 

SYSTEMS 

 

 

Dear Sir 

 

You are invited to tender for the operation and maintenance of the controls and BMS system 

within Connolly Hospital. The BMS systems that are employed in Connolly Hospital are 

Siemens/Cylon and this contract is for the Siemens controls. The contractor will be 

supervised by the by the Controls Manager each Wednesdays. The following is a brief scope 

of works of the contract and it should be read in conjunction with the Maintenance 

specification dated 27th of Jul 2026. 

 

The contract will be required but not limited to, providing a specialist controls Technician to 

service Siemens MCC’s, AHU’s, re-heats and HVAC systems, one day every week to 

perform the scope of works and duties listed in the contract. 

 

The chosen day will be Wednesday and the attendance times are from 08:30 am to 05:00 pm. 

Some work will be required to be performed after normal working hours and where this 

occurs it will be exchanged for normal hours on an hour for an hour basis without any 

additional cost to the contract. Example operating theatre.   

 

The specialist technician provided under the contract will be approved by the Controls 

Manager of Connolly hospital in advance based on a written submission from the contractor. 

Any change of personnel will be required to be approved in the same way. The Technician 

will be required to clock in and out every day and be supplied with a mobile phone by his 

employer. Failure to achieve the times of work on site will result in reduced cost to the 

hospital on a pro rata basis. 

 

In conjunction with the maintenance of the controls and BMS systems the contractor is 

required to perform the following: 

 

1. To ensure that the Master BMS PC in the Estates Department is fully functioning, 

kept up to date with all strategies that may be implemented locally and to ensure that 

full access to the Siemens / Siemens BMS system is achieved at all times from this 

PC. 

2. To develop an Energy Conservation Strategy for the Hospital through its controls 

systems. This strategy will be submitted in report format to the Controls Manager as 
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per an approved design, within 1 month of the commencement of the contract. The 

report will be prioritised and show costs in terms of expenditure and payback. 

3. To compile a report on recommended improvement of the existing controls systems 

that will enhance its present operation in terms of improved performance of the 

mechanical and electrical systems. The report will detail the relevant actions required 

and the logic supporting them. Each item should be prioritised and show costs. The 

exact design of the report will be approved in advance by the Controls Manager. This 

report is to be submitted in its final format within three months of commencement of 

the contract. 

4. To set up remote access to the BMS for Estates personnel so that can access the BMS 

through their home computer or through a laptop. 

5. To maintain the Hospital controls system asset register for all control system 

components. This will form the basis of the service report format whereby all items 

must be individually identifiable in the report. The completed asset register is to be 

submitted to the Estates Manager within the first two months of commencement of 

the contract. All devices are to be labelled.  

  

The contract cost is to include off-site assistance via modem link by the contractor to resolve 

emergency BMS problems together with telephone support to Estates personnel, for the times 

the that the on-site technician is not present. Costs of call-outs are excluded from the contract 

but an hourly rate for this work should be submitted as part of the Tender cost schedule. Parts 

are also from the contract cost, the contractor should state the mark up percentage to be added 

to the manufactures price in the Tender document. 

 

A standard document giving terms of conditions for contractors and the “Maintenance Tender 

Specification” is attached. Tenders are required to be returned to the Controls Manager no 

later than Monday the 12th of Aug 2026. 

 

Yours sincerely 

 

 

 

Daniel Barry 

Controls Manager  

Estates Department 

Connolly Hospital 

016465076 

 


