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TENDER SUMMARY

Item

Description

Euro

Cent

Amount for carrying out the Works — brought forward from tenderer’s
Detailed Summary (Page 4)

SAFETY HEALTH AND WELFARE AT WORK (CONSTRUCTION) REGULATIONS
(SHW REGS)

Amount for work beyond that already drawn or specified which is required
to allow the Contactor complete the works in compliance with the
Regulations

Amount required to carry out duties of Project Supervisor for the
Construction Stage as required by the Safety Health and Welfare at Work
(Construction) Regulations and to enter into Collateral Agreement with the
Employer.

Amount for preparation and submission of Safety and Health information and
certificates for the Safety File to the PSDP - 3 No. Copies.

Tender Price excluding VAT - ‘X’

VALUE ADDED TAX

VAT at 23% on € (SEE ANALYSIS, next page)

VAT at 0% / exempton €

NIL

Total Tender Amount to Form of Tender (VAT at 13.5% not to be

included in Total Tender Amount)




SCHEDULE OF TENDER ITEMS CARRYING 23% VAT LIABILI

Note: in the event of the 23% VAT liability being in excess of the amounts listed below, payment of the
excess amount shall be the responsibility of the Contractor. There will be no adjustment of the Contract
Sum in respect of any shortfall, except to the extent that such a shortfall arises as a result of the issue of an
instruction issued by the Employer’s Representative that increases the amount of work liable for VAT at

23% that is to be carried out.

Description of Work

Quantity

Tender amount liable to
23% VAT

TOTAL AMOUNT LIABLE TO 23% VAT - TO SUMMARY PAGE




DETAILED
SUMMARY

Note: the responsibility for ensuring that all of the work called for by the works requirements (or which might
reasonably be implied as being necessary) is included for in the tender total lies with the contractor. The
contractor will be deemed to have checked the scope and quantities of work needed to complete the project and
to have priced the work accordingly.

Ele. DESCRIPTION TOTAL (€)

1 Preliminaries including insurance site establishment,
supervision, temporary works, access arrangements, protection
of existing structures and finishes, welfare facilities, and

compliance with all health and safety requirements.

2 Demolition works and disposal. Strip-out works including
removal and disposal of redundant fixtures, fittings and
services; asbestos removal where identified; demolition works;
and removal of existing windows, doors and associated

materials.

3 Disconnection, protection, temporary diversion (where

required), and reconnection of existing electrical services.

4 Supply and installation of new suspended ceiling system

complete with insulation, supports, trims and finishes.

5 Supply and application of internal wall insulation and
breathable render system, complete with all preparatory and
finishing works.

6 Rake out defective pointing and carry out repointing works to

all designated masonry surfaces.

7 Supply and installation of new windows, complete with

glazing, ironmongery, trims, sealing and making good.

8 Supply and installation of new doors, frames, ironmongery and

associated finishes.

9 Removal of existing roof coverings and complete reroofing
works, including all associated flashings, ridges, valleys and

rainwater goods as specified.

Supply and installation Fascia, Soffits, Gutters & Downpipes.

Preparation of internal wall, installation of cork boards and lime
plastering.




10 Insulation of suspended floor construction, including all

supports, vapour control layers and associated works.

11 Break out and remove existing concrete floor and construct new
insulated concrete floor, complete with damp-proof membrane,

insulation, screed and finishes.

12 Preparation, varnishing and painting of floors, complete with all

necessary surface treatments.

13 Electrical Installation to include complete electrical installation
including wiring, containment, socket outlets, switches,
distribution equipment, testing, commissioning and certification

in accordance with current ETCI/RECI requirements.

14 Mechanical Installation

15 Supply and installation of complete lighting system, including

fittings, controls, emergency lighting, testing and

commissioning.

16 Install fire alarm system, including testing, commissioning and
certification.

17 Supply, installation, testing and commissioning of complete

heating system.

18 Supply, installation, testing and commissioning of complete

dehumidification system.

19 Making good, final cleaning, testing, commissioning,

certification and handover of completed works.

20 Provision of as-built drawings, operation and maintenance

manuals, warranties and all completion documentation.

20 Any other works necessary to complete the project to the

appropriate standard (please itemise separately)

TOTAL FOR WORKS EXCLUDING VAT — FORWARD TO
TENDER SUMMARY

Note: The Tenderer shall submit a detailed breakdown of the above elemental summaries which are
carried forward to the above summary table.



