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Dernafanogy Bridge Pricing Document
Donegal Co. Council
Volume C - Pricing Document

TOTAL PAGE 1

Item Description Unit Quantity Rate Amount €

CC-RMP-00100 Preliminaries
Temporary Accommodation

1 Provision and erection of offices and messes for the Contractor. item 1 -

2 Provision and erection of stores and workshops for the Contractor. item 1 -

3 Servicing of offices and messes for the Contractor. item 1 -

4 Servicing of stores and workshops for the Contractor. item 1 -

5 Dismantling of offices and messes for the Contractor. item 1 -

6 Dismantling of stores and workshops for the Contractor. item 1 -
Traffic Safety and Management

7 Traffic Safety and Management as per Appendix 1/17. item 1 -

8 Temporary Diversions for Traffic as per Appendix 1/18. item 1 -
Progress Photographs

9 Provide progress photographs as described in Appendix 1/22. item 1 -
Project Supervisor for the Construction Stage

10 Acceptance of Appointment as Project Supervisor for the Construction Stage. item 1 )
This item is to include for all Contractor Supervision for the works.
Contractor Design
Design & Detailing in accordance with Appendix 1/75, of the following:

11 Precast 300mm box beams and edge box beams. item 1 -
Safety File

12 In accordance CC-RMP-00010. item 1 -
As Built Records

13 As built records as per Appendix 1/75 of the specification. item 1 -
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Dernafanogy Bridge Pricing Document
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Volume C - Pricing Document

Specification.

ltem Description Unit Quantity Rate Amount €

CC-RMP-00100 Preliminaries
Waste Management Plan

14 Provision of Waste Management Plan. item 1 -
Protection of Water Quality
Measures to ensure protection of water quality, watercourse and neighbouring )

15 SACs/SPAs. item 1 -
Protection of Existing Works

16 Protection of existing structures and provision of records for structures item 1 -
Temporary Works

17 Design of all necessary temporary works in accordance with Appendix 1/11. item 1 -
Provision, installation and supervision of all temporary works required to .

18 item 1 -
construct the proposed works.
Taking measures for the design, construction, maintenance and removal of

19 temporary access construction platforms as Appendix 1/11 of the item 1 -

TOTAL PAGE 2
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Volume C - Pricing Document

TOTAL PAGE 3

Description Unit Quantity Rate Amount €
CC-RMP-00100 Preliminaries
Statutory Authority Liaison

20 Donegal County Council Liaison to Appendix 1/72. item 1 -
Working and Fabrication Drawings

21 Provision in accordance with Appendix 1/4. item 1 -
Testing

22 Testing to Appendix 1/5. item 1 -
Facilities for Service Undertakers and Other Contractors

23 Protection of Buried Services. item 1 -

24 Consultation and Liaison with landowners prior to entering land. item 1 -

TOTAL SERIES 00100 - PRELIMINARIES

To Grand Summary
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Dernafanogy Bridge Pricing Document
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Volume C - Pricing Document

ltem Description Unit Quantity Rate Amount €
CC-RMP-00200 Site Clearance
Site Clearance
1 General Site Clearance. Include for removal of vegetation and litter within site ha 0.1 € )
area. Refer to Appendix 2/70 for further information on vegetation removal. ’
Take up or down and remove to tip off site
Remove existing asphalt surfacing over bridge deck to expose the concrete 2 € -
2 m 50
slab (no damage to slab).
3 Excavate and remove granular/sub-base over slab (within parapets). m® 13 € -
4 Remove asphalt verge surfacing at bridge. m? 10 € -
5 Plane-out approach carriageway for resurfacing. m? 100 € -
6 Perimeter saw-cut to plane-out area, incl. making good edges. m 50 € -
7 Clean down parapet inner faces and deck margins (scrape vegetation/silt; 2 15 € -
prepare to receive grout/waterproofing). No stone removal. m
8 Temporary removal & reinstatement of barbed-wire fence panels for access, m 10 € -
incl. posts where required.
Cart-away and disposal of arisings (bituminous + granular) to licensed tip; 3 € -
9 . . m 25
include loading/haul.
Retain suitable arisings for reuse on site; stockpile/cover; compliance with . € -
10 . item 1
Appendix 2/3.
TOTAL SERIES 00200 - SITE CLEARANCE To Grand Summary € -
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Volume C - Pricing Document

construction site / compound.

ltem Description Unit Quantity Rate Amount €
CC-RMP-00300 Fencing and Environmental Noise Barriers
Fencing
1 Provision and installation of temporary fencing as required to provide a secure unit 1 )

TOTAL SERIES 00300 - FENCING AND ENV. NOISE BARRIERS

To Grand Summary
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Pricing Document
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Volume C - Pricing Document

ltem Description Unit Quantity Rate Amount €
CC-RMP-00600 Earthworks
Note: All excavation, disposal, fill and compaction works are to be undertaken
strictly in accordance with the requirements of Appendix 6/1, 6/2, 6/3 and 6/6.
Excavation of Sub-Base
Excavation to formation for verge/path shoulders at bridge approaches; trim to 3
1 ; . - m 10.0 € -
line/level; protect existing.
New Material
Geotextile separator/barrier, 2 mm thick x 2.0 m wide, under verge/path 2
2 . m 10 € -
build-up; overlaps
4 Capping 6F5 250mm m® 2 € -
5 Granular regulating layer Class 6B, 50 mm beneath verge/path m° 1 € -
6 Fill to structures / shoulders Class 6N, variable depth to tie-in. m® 2 € -
7 Compaction of imported 6N / 6F5 / Type 3 m? 5 € -
Hard Material
8 Extra over for excavation in hard material. m? 1.0 € -
Disposal
Dispose of unacceptable (Class U2/U1B) arisings to licensed tip; include 3
9 : . m 1 € -
loading/haul;
Other
10 Temporary drainage / sump pumping to keep formation dry item 1 € -
11 Environmental controls: sediment traps, spill kits, dust barriers, etc. item 1 € -
TOTAL SERIES 00600 - EARTHWORKS Total € -
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ltem Description Unit Quantity Rate Amount €

CC-RMP-00700 Pavements
Bridge Deck

1 Deck binder course: AC20 Dense 40/60 des, 55 mm (SHW 900 CI.906). Lay 2 50 )
over approved waterproofing m

2 Surface Course: 45mm AC14 dense 70/100 surface course, (MCHW SHW 2 50 )
series 900, clause 906) m
Approach Inlay Binder: 55mm AC20 dense 40/60 binder course (MCHW SHW 2

3 . m 100 -
series 900, clause 906)

4 Approach inlay — surface: 45mm AC14 Close Surf 70/100 dense (MCHW 2 100 )
SHW series 900, clause 906)

5 Tack/bond coat beneath all new asphalt (deck+approaches). 2 165 -

6 Transverse road joints each side of deck to Detail B: saw-cut, prep, reinstate, 2 15 )
seal. m
Provisional full-depth patching: remove to base, reinstate AC32 Dense 2

7 . 10 -
100 mm + binder + surface (as above).

8 Cold Milling (Planing) - Tie into existing surface. Refer to Appendix 7/2. 2 10 -

TOTAL SERIES 00700 - PAVEMENTS

To Grand Summary
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ltem Description

Unit Quantity

Rate

Amount €

CC-RMP-01100 Kerbs, Footways and Paved Areas

Kerbs
1 Verge surface (over deck) — AC14 Close Surf 70/100, 45 mm (SHW 900
C1.906)
2 Verge binder (over deck) — AC20 Dense 40/60, 55 mm (SHW 900 CI.906)
3 Edge sealing/tie-in where verge meets carriageway

2 8
m? 8
m 18

TOTAL SERIES 01100 - KERBS, FOOTWAYS AND PAVED

To Grand Summary
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Dernafanogy Bridge Bill of Quantities
Donegal Co. Council
Volume C - Pricing Document

ltem Description Unit Quantity Rate Amount €

CC-RMP-02000 Waterproofing for Structures
Surface Impregnation and Coatings of Concrete

1 Bridge Deck: Sika® Ergodur® epoxy overlay and Sikalastic® liquid applied 2 65 _
membrane or similar approved, in accordance with Appendix 20/1. m
Abutment Wall Extension: 2 No. Coats of bituminous waterproofing to buried

2 concrete surfaces, Fosroc Mulseal DP (or similar approved), in accordance m? 20 -
with Appendix 20/1.

TOTAL SERIES 02000 - WATERPROOFING

To Grand Summary
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ltem

Description

Unit

Quantity

Rate

Amount €

CC-RMP-01700 Structural Concrete
Precast Concrete & Seating

Supply and installation of precast Concrete, C40/50 precast 300mm depth box
beams in accordance with Contract Drawings in Appendix 0/4, inclusive of
required finishes as defined in Appendix 17/3.

Supply and installation of precast Concrete, C40/50 precast 300mm edge box
beams in accordance with Contract Drawings in Appendix 0/4, inclusive of
required finishes as defined in Appendix 17/3.

Grout Works

Grout below beams shall be high-flow, non-shrink, beam seating grout
(Conbextra GP or similar approved), min 50 mm thickness.

Grout below bank seats shall be high-flow, non-shrink, beam seating grout
(Conbextra HP or similar approved), min 50 mm.

Cast In-Situ Concrete (Refer to Appendix 17/1 for Mix)

Compressible levelling layer over existing slab, returned up inner parapet
faces; provide proprietary compressible void former/levelling system capable
of accommodating beam deflection without transferring structural load to the
existing bridge deck, nominal 50 mm thick (final thickness to be confirmed
based on appointed Precast Beam Supplier's design).

In-Situ Concrete fill for abutment, on each end of bridge, as per Appendix

17/1. This estimate is subject to existing abutment extent and is therefore
conservatively factored by 1.3

Steel Reinforcement & Formwork

Steel Bar Reinforcement for Precast Concrete box edge beams - Contractor
Designed Element per Appendix 17/1. Estimate of steel tonnage only.

Steel Bar Reinforcement for Precast Concrete box Beams - Contractor
Designed Element per Appendix 17/1. Estimate of steel tonnage only.
Formwork to vertical faces (Class F4 finish) for bank seats.

Execution, Finishes, Curing & Quality Assurance

Surface finish to formed concrete: Class F4 where exposed; F2 where hidden;
unformed U3/U2 as applicable; includes rubbing up/defect rectification.

No.

No.

5.0

2.0

1.0

1.0

3.0

5.0

0.5

1.1
20.0

20.0

TOTAL SERIES 01700 - STRUCTURAL CONCRETE

To Grand Summary
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ltem Description Unit Quantity Rate Amount €

CC-RMP-02300 Bridge Expansion Joints and Sealing of Gaps
Expansion Joints
Provision and installation of expansion joints in accordance with Appendix

1 m 11.0 -
23/2.
Sealing of Gaps
Edge chases / minor surface discontinuities adjacent to parapet returns and

2 deck edges, prior to waterproofing. Clean, pre-wet as required; grout flush and m® 0.2 -
finish.

3 Interface gap sealing — transverse deck ends. Same grout and requirements, 3 0.1 _
sealing at both tie-in ends across deck width. m ’
Local voids/pockets at beam ends and seat transitions. Grout small

4 voids/honeycombing arising at precast end faces, bearing seat arrises and md 0.1 -
compressive layer returns. Shutter as needed.

5 Edge chases / minor surface discontinuities adjacent to parapet returns and 3 0.1 )
deck edges, prior to waterproofing. Clean, pre-wet as required; grout flush and m '
Temporary formwork & containment (stop-ends, fillet forms, seals), .

6 install/remove; surfaces cleaned ready for waterproofing. item 1 -

TOTAL SERIES 02300 - BRIDGE EXPANSION JOINTS & SEALING
OF GAPS

To Grand Summary
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ltem

Description

Unit

Quantity

Rate

Amount €

CC-RMP-02400 Brickwork, Blockwork and Stonework

Stonework; sandstone; random rubble; cement mortar in accordance
with Specification, Appendix 4/1 and 24/1

Bridge 1

Construct new cut-stone masonry parapets both sides of deck to extend
existing parapet to 1.25m height, as per Appendix 24/1

Supply and install precast copings along both parapets of new deck, as per
Appendix 24/1

16

TOTAL SERIES 02400 - BRICK, BLOCK AND STONEWORK

To Grand Summary
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ltem Description

Grand Summary

Series Sub-Totals Euro (€)
1 CC-RMP-00100 Preliminaries €0
2 CC-RMP-00200 Site Clearance €0
3 CC-RMP-00300 Fencing and Environmental Noise Barriers €0
4 CC-RMP-00600 Earthworks €0
5 CC-RMP-00700 Pavements €0
6 CC-RMP-01100 Kerbs, Footways and Paved €0
7 CC-RMP-01700 Structural Concrete €0
8 CC-RMP-02000 Waterproofing €0
9 CC-RMP-02300 Bridge Expansion Joints and Sealing of Gaps €0
10 CC-RMP-02400 Brickwork, Blockwork and Stonework €0

Total: €0
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