
Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo

Qty Unit Rate € Total €

1.0 Preliminaries/ General Items

1.1 Insurances Sum €0.00

1.2 Health & Safety Sum €0.00

1.3 Site Management Sum €0.00

1.4 Site Mobilisation and De-Mobilisation Sum €0.00

1.5 Traffic Management Sum €0.00

1.6 Design of the Works Sum €0.00

1.7 Contractors Compound Sum €0.00

1.8 Setting out of the Works Sum €0.00

1.9 Site Security Sum €0.00

1.10 Keep all public roads and existing facilities free from mud, dirt and debris during the works. Sum €0.00

2.0 Earthworks 

2.1 Strip topsoil and stockpile Sum €0.00

2.2 Drainage including all fittings, connections and associated works Sum €0.00

2.3 80mm land drains at 7m spacing 270 m €0.00

2.4 100mm collector drain 60 m €0.00

2.5 Connection to existing pitch 150m collector drain to south of main playing pitch 25 m €0.00

2.6 Remove and dispose off-site excess material from drainage works Sum €0.00
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Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo

Qty Unit Rate € Total €

4.0 Multi Use Games Area (60m x 40m)

4.1

Sub-base - when compacted shall be laid to exacting tolerances. The surface profile shall 
be assessed with a 3m straight-edge such that no gap greater than 10mm under the beam 
is found. The sub-base shall also be to design levels within +5/-5mm when measured 
against a pre-set datum. Non-frost susceptible crushed granular stone complying with the 
requirements of the current NRA Standards Specification in principal which is a minium 
150mm of 75mm clean crushed stone. Sub-base to be constructed as per Section 2 of the 
Works Requirements.

1800 (incl. run 
off)

m2 €0.00

4.2

Base - Two courses of open-textured Asphaltic Concrete laid and compacted to BS 
594987:2010 to be an open textured surface course consisting of 40mm nominal 
compacted thickness (minimum compacted thickness not less than 30mm at any point) of 
14mm or 10mm nominal sized aggregate, plus an open textured surface course course 
consisting of 25mm nominal compacted thickness (minimum compacted thickness not less 
than 15mm at any point) of 10mm nominal sized aggregate, both to BS EN 13108-7 as 
per Section 2 of the Works Requirements.

1800 m2 €0.00

4.3

Shockpad - shall be laid in situ and consist of porous polyurethane resin bound EPDM or 
SBR clean rubber particle material laid by hand or powered paver to the nominal thickness 
of 18mm adjusted as necessary to accommodate surface tolerance in the engineered 
base. The shockpad surface shall be finished to a tolerance of 6mm under a 3m straight 
edge and 2mm under a 300mm straight edge laid in any direction as per Section 2 of the 
Works Requirements.

1800 m2 €0.00

4.4

Artificial Playing Surface - Install completed synthetic pitch surface system shall comply 
with the current edition of the Pitch Handbook.It shall also be in accordance with all 
relevant requirements of BS EN 15330-1:2007 Surfaces for Sports Areas – Synthetic turf 
and needlepunched surfaces primarily designed for outdoor use. Polyethylene sand 
dressed yarn 18mm pile height as per Turf Manufacturer's recommendations. All as per 
Section 2 of the Works Requirements.

1800 m2 €0.00

4.5
Install back run-offs minimum 2m at ends x 2m along sidelines dark blue colour - 
Polyethylene sand dressed yarn 18mm pile height as per Turf Manufacturer's 
recommendations and Section 2 of the Works Requirements.

1600 m2 €0.00

4.6
Woven, permanent and inlaid pitch markings as per Section 2.2.3.4 of the Works 
Requirements.

Sum €0.00
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Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo

Qty Unit Rate € Total €

5.0
Testing of materials at an approved (UKAS or similar) centre as per Section 2.2.3.6 of 
the Works Requirements.

5.1
Particle size distribution by sieve and sedimentation analysis for the compliance of sand 
material for infilling synthetic turf.

4 no €0.00

5.2
Synthetic turf for pile colour, pile length/ height, weight/unit area, number of stitches/cm2, 
tuft extraction resistance and water permeability.

4 no €0.00

5.3 Synthetic turf for resistance to abrasion, set, weathering and dimensional stability 4 no €0.00

5.4 Seams for peel strength before and after immersion 4 no €0.00

5.5 In-situ testing of pitch within 8 weeks after issue of the Certificate of Practical Completion 8 no €0.00

5.6 In-situ testing of pitch 11 months after issue of the Certificate of Practical Completion Sum €0.00

5.7
Inspection, sanding and repair of the pitch surface 4, 8 and 11 months after issue of the 
Certificate of Practical Completion.

Sum €0.00
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Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo

Qty Unit Rate € Total €

6.0 Maintenance

6.1

Provision of 'on-site' training of the Client in the regular maintenance of the completed 
synthetic turf pitch, including brushing/ re-distribution of the sand infill, removal of debris, 
weeds and other contaminants and maintenance of the completed pitch including re-
jointing of damaged seams/ joints to the carpet and long term maintenance of the surface 
involving specialist machinery as per Section 2.2.3.7 of the Works Requirements. 

Sum €0.00

6.2

Also provide a cost to undertake as a minimum quarterly and annual maintenance by 
providing a professional service tailored to the surface which will be consistent with that 
required in the specific maintenance manual for the turf system selected. This should 
include the service identified on the fencing system. This should cover a three year period.

Sum €0.00

6.3
Provision of 1 digital and 4 bound 'Scheules of Recommended Aftercare and Maintenance 
Procedures' for the pitch prior to issue of the Certificate of Practical Completion as per 
Section 2.2.3.7 of the Works Requirements.

Sum €0.00

Page 4/7 Sub Total €0.00

Volume C: Pricing Document Jennings O'Donovan & Partners Ltd.



Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo

Qty Unit Rate € Total €

7.0 Fencing and surrounds

7.1
Green 8-6-8 mesh fence with 2.4m high fence including kick boards as per Section 2.2.5 
of the Works Requirements.

180 m €0.00

7.2 Ballstop netting 2.6m high above perimeter fence as per Works Requirements. 180 m €0.00

7.3
Green single leaf pedestrian gate to match existing in colour as per Section 2.2.6 of 
Works Requirements.

1 No €0.00

7.4
Green double leaf vehicle gate to match existing in colour as per Section 2.2.6 of Works 
Requirements.

1 No €0.00

7.5 Maintenance of fencing as per Section 2.2.5 of Works Requirements. 1 No €0.00

8.0 Kerbing and Perimeter

8.1 Lay 150mm by 50mm Kerbs around MUGA perimeter as per details 180 m €0.00

9.0 Equipment

9.1 Provide set of goals and nets as per Section 2.2.8/2.2.9 of Works Requirements 1 No €0.00

10.0 Floodlighting 

10.1
Supply, install and commission Floodlighting to Astro / MUGA as per Section 2.2.11 of the 
Works Requirements. 

1 No €0.00

10.2 Provide and install electrical ducting for floodlighting. 1 No €0.00

10.3 Include Builders Works and control panel with all acessories at the existing Building 1 No €0.00

10.4
Construct concrete bases for proposed floodlights, Foundation detail to be agreed with 
Clients Engineer 

1 No €0.00

10.5
Supply and install proposed floodlighting columns and electrical fixtures to achieve 250 
Lux

1 No €0.00
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Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo
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11.0 Warranties

11.1 Base works 20 years; 1 No €0.00

11.2 Shock pad 20 years; 1 No €0.00

11.3 Synthetic carpet 8 years; 1 No €0.00

11.4 Fencing 10 years; 1 No €0.00

11.5 Any Other Items Deemed Necessary by the Contractor 1 No €0.00

14.3 Page 6/7 Sub Total Item €0.00
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Client: Coolaney Mullinabreena GAA 
Project: Design Build of Synthetic Multi-Use Games Area

Date: August 2026
Project No.: 

Ref
Design & Build of Multi-Use Games Area and Astro 
at Coolaney Mullinabreena GAA Co Sligo

Qty Unit Rate € Total €

SUMMARY

Total Page 1/7 Item €0.00

Total Page 2/7 Item €0.00

Total Page 3/7 Item €0.00

Total Page 4/7 Item €0.00

Total Page 5/7 Item €0.00

Total Page 6/7 Item €0.00

Nett Price excluding VAT €0.00

VAT @ 13.5%

Total 

Tenderer Name:

Signed:

Date:

Tenderers Address:
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