Specification for Electrical Engineering Services
Cork ETB - Douglas Street Campus

ELECTRICAL SERVICES PRICING

ITEM DESCRIPTION €/c

Electrical Supply and Main Distribution (Element 61)

1 Works associated with the disconnection and
making safe of existing electrical services
commencement of works

2 Works associated with installation of incoming
supply cable to sub-distribution boards from main
distribution board.

3 Works associated with supply and installation of
main and sub distribution boards.

4 Works associated with supply and installation of
the complete cabling to the distribution boards.

5 Works associated with earthing of the entire
installation.

6 Works associated with supply and installation of
the power surge equipment.

7 Works associated with supply and installation of

galvanised steel conduit tray and trunking to entire
electrical installation.

8 Works associated with the supply and installation
of all controls and wiring associated with the
Ventilation System.

Power Services (Element 62)

1 Works associated with provision of complete
socket installation.

2 Works associated with provision of complete fused
spur outlets installation.

3 Works associated with provision of complete

workstation installation.

4 Works associated with provision of all data points.

5 Works associated with supply and installation of
underfloor  trunking and  connection to
desks/workstations

6 Works associated with supply and installation of
Technical Equipment rack in recording spaces

7 Works associated with connection of equipment in
Control Room to Recording Studio

8 Works associated with connection of equipment in
Production Studio to Radio Studio

9 Works associated with data connection back to the
main comms cabinet

10 Works to ensure all installations, wall penetrations

and containment are sealed and secured in order
to not cause issue to recordings in acoustic rooms

Lighting Services (Element 63)
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1 Works associated with supply and installation of
complete primary lighting system.

2 Works associated with supply and installation of
complete feature lighting system.

3 Works associated with supply and installation of
emergency lighting.

4 Works associated with supply and installation of
complete switching system.

5 Works associated with provision of sensors
(absence / daylighting) installation, where shown
on drawings

6 Works associated with provision of ‘On Air’ light for
Recording Studio and Radio Studio

Security Installation (Element 65)

1 Works associated with supply and installation of
Fire Alarm System elements to enhance existing
fire protection.

2 Works associated with testing, commissioning &
certification of system upon completion.

3 Works associated with the interconnection of the
system with the existing Fire Detection

4 Works associated with supply and installation of
disabled alarm services.

Indirect

1 Works associated with testing and commissioning
& certification of all systems listed herein.

2 Works associated with As-built drawings and O&M
Manuals (three soft copy and three hard copies of
all).

3 Works associated with staff demonstrations and
training.

4 Works associated with recommissioning of all
systems following a full year of operation.

5 Works associated with decommissioning and
removal of all redundant services

A TOTAL TO BE CARRIED FORWARD TO FORM

OF TENDER




