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MECHANICAL SERVICES PRICING 
 

ITEM DESCRIPTION 
 

€ / c 

DRAINAGE & REFUSE DISPOSAL(Element 52) 

1 Works associated with the supply and 
installation of all above ground soil & vent 
waste services, including all pipework, 
associated fittings, vents and cowels including 
vulcatine pipework and traps as necessary. 

 

WATER DISTRIBUTION  (Element 53) 

Cold Water – Science Room 

2 Works associated with the supply and 
installation of cold water supply pipework, 
associated fittings, valves and supports. 
Connection of specialist hair styling sinks and 
associated plumbing.  

 
 
 
 

Mains Water (Drinking Water) – Science Room 

3 Works associated with the supply and 
installation of mains water supply pipework, 
associated fittings, stopcocks, valves and 
supports, including connection to existing 
water services  
Connection of specialist hair styling sinks and 
associated plumbing. 

 
 

Hot Water – Science Room 

4 Works associated with the supply and 
installation of hot water supply pipework, 
associated fittings, valves and supports. 
Connection of specialist hair styling sinks and 
associated plumbing. 

 

Insulation 

5 Works associated with the supply and 
installation of insulation to cold water 
pipework. 

 

6 Works associated with the supply and 
installation of insulation to mains water 
pipework. 

 

7 Works associated with the supply and 
insulation to hot water pipework. 
 

 

Testing & Commissioning 

8 Works associated with testing and 
commissioning of the cold-water installation. 

 
 
 

9 Works associated with testing and 
commissioning of the mains water installation. 
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10 Works associated with testing and 
commissioning of the hot water installation. 
 

 

VENTILATION  (Element 57) 

11 Works associated with the supply and installation 
of 2no. MVHR Units 

 

 

12 Works associated with the supply and installation 
of 2no. Outdoor Condensers on roof and 
connection of refrigerant pipework to same  
 

 

13 Works associated with testing and 
commissioning of ventilation installation. 
 

 

GAS DISTRIBUTION  

Local Installations – Science Room  

14 Works associated with the supply and 
installation of all gas pipework. 

 

15 Works associated with the supply and 
installation of 1 no. gas pressure proving 
systems. 

 

16 Works associated with installation of safety 
knock-off points. 

 

17 Works associated with commissioning of gas 
systems. 

 

INDIRECT 

18 Works associated with testing and 
commissioning all systems listed herein. 

 

19 Works associated with As-built drawings and 
O&M Manuals (three disks copy and three hard 
copies of all). 

 

20 Works associated with staff demonstrations 
and training. 

 

21 Works associated with recommissioning of all 
systems following a full year of operation. 

 

22 Works associated with decommissioning and 
removal of all redundant services  

 

 
A 

 
TOTAL TO BE CARRIED FORWARD TO 

FORM OF TENDER 
 

 

 


