Specification for Mechanical Engineering Services
Cork ETB - Douglas Street Campus

MECHANICAL SERVICES PRICING

ITEM

DESCRIPTION

€/c

DRAINAGE & REFUSE DISPOSAL (Element 52)

1

Works associated with the supply and
installation of all above ground soil & vent
waste services, including all pipework,
associated fittings, vents and cowels including
vulcatine pipework and traps as necessary.

WATER DISTR

IBUTION (Element 53)

Cold Water — Science Room

2

Works associated with the supply and
installation of cold water supply pipework,
associated fittings, valves and supports.
Connection of specialist hair styling sinks and
associated plumbing.

Mains Water (Drinking Water) — Science Room

3

Works associated with the supply and
installation of mains water supply pipework,
associated fittings, stopcocks, valves and
supports, including connection to existing
water services

Connection of specialist hair styling sinks and
associated plumbing.

Hot Water — Sc

ience Room

4

Works associated with the supply and
installation of hot water supply pipework,
associated fittings, valves and supports.
Connection of specialist hair styling sinks and
associated plumbing.

Insulation

5

Works associated with
installation of insulation
pipework.

the supply and
to cold water

Works associated with
installation of
pipework.

the supply and
insulation to mains water

Works associated with the supply and
insulation to hot water pipework.

Testing & Com

missioning

8 Works associated with testing and
commissioning of the cold-water installation.
9 Works associated with testing and

commissioning of the mains water installation.
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10 Works associated with testing and

commissioning of the hot water installation.
VENTILATION (Element 57)

11 Works associated with the supply and installation
of 2no. MVHR Units

12 Works associated with the supply and installation
of 2no. Outdoor Condensers on roof and
connection of refrigerant pipework to same

13 Works associated with  testing and

commissioning of ventilation installation.

GAS DISTRIBUTION

Local Installations — Science Room

14 Works associated with the supply and
installation of all gas pipework.

15 Works associated with the supply and
installation of 1 no. gas pressure proving
systems.

16 Works associated with installation of safety
knock-off points.

17 Works associated with commissioning of gas
systems.

INDIRECT

18 Works  associated with  testing and
commissioning all systems listed herein.

19 Works associated with As-built drawings and
O&M Manuals (three disks copy and three hard
copies of all).

20 Works associated with staff demonstrations
and training.

21 Works associated with recommissioning of all
systems following a full year of operation.

22 Works associated with decommissioning and
removal of all redundant services

A TOTAL TO BE CARRIED FORWARD TO

FORM OF TENDER




