2794 - Refurbishment and Alteration work to the School House Community Enterprise Centre, Rathvilly, Co. Carlow

Response to Queries/ Clarifications

’\

Brennan

Ref Date Received Query/ Clarification Response Date Issued
Site visit: b d t. Pl te all t: t bei d th h the eTend

1 10/08/2026 Can you please confirm if a site visit can be arranged? e VISI_ S €an be arranged on reques_ ea_se notea reqL_Jes s mu_s € Issue rough the etenders 12/08/2026
messaging portal where a date and time will be agreed with the client
Following requests for a tender extension, the Contracting Authority has extended the Tender Return date

2 10/08/2026 Can we request an extension to the tender deadline g req J ¥ 12/08/2026
to Wednesday the 2nd September at 5pm
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