Ballina Festival Lights Tree Lighting

Pricing Document - Design, Supply and Installation for Festival Lighting

Item Description Quantity Total
Insurances Iltem
Health and Safety
Including independent certification
Project Management and Supervision of Works Item
Project Supervisor Design Stage
Project Supervisor Constrution Stage Iltem
Provision of all tools, plant and equipment
required to complete the works in a safe manner Iltem
Pearse St/ Lower Pearse St/O'Rahilly St
Supply and Install Tree Lighting 30 no. trees -
4.5W 20m warm white LED interconnectable -
minimum 5 per tree (depending on size 6-8 strings
may be required) to meet EPA GPP Criteria
Section B - Lighting Units 180 Strings approx
Supply and Install Control System to meet EPA
GPP Criteria Section C - Lighting Controls Item
Collect, inspect, install on trees and return to
client Item
Site De-Mobilisation Item

Removal of all plant, equipment, materials, waste,
compound,welfare facilities, construction
signage, leaving site in a tidy and safe manner




Ballina Festival Lights Tree Lighting

Clean up and make good

On completion of the works, clean and tidy the
site

Iltem

10

Handover

Provide training for maintenace of installations

Provide 2 no copies maintenance schedule

Iltem

11

Post Installation Report
Conducted by registered contractor

1 Number

12

Commission:Test and commission the entire
installation and make ready for festive season
prior to 23rd Novemeber 2026. Accommodate
"switching on" arrangements for the public
interest

Iltem
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Service and Maintenance: Carry out routine
"inspection service during the year as outlined at
01 Briefing Document

Iltem

14

Any Item not included

Iltem

15

Any Item not included

Iltem

Total excluding VAT

Totalincluding VAT




