
Ballina Festival Lights Tree Lighting

Item Description Quantity Total

1 Insurances Item

Health and Safety

Including independent certification

2 Project Management and Supervision of Works Item

Project Supervisor Design Stage

3 Project Supervisor Constrution Stage Item

4
Provision of all tools, plant and equipment 
required to complete the works in a safe manner Item

Pearse St/ Lower Pearse St/O'Rahilly St

5

Supply and Install Tree Lighting 30 no. trees - 
4.5W 20m warm white LED interconnectable - 
minimum 5 per tree (depending on size 6-8 strings 
may be required)  to meet EPA GPP Criteria 
Section B - Lighting Units 180 Strings approx

6
Supply and Install Control System  to meet EPA 
GPP Criteria Section C - Lighting Controls Item

7
Collect, inspect, install on trees and return to 
client Item

8 Site De-Mobilisation Item

Removal of all plant, equipment, materials, waste, 
compound,welfare facilities, construction 
signage, leaving site in a tidy and safe manner
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9 Clean up and make good Item

On completion of the works, clean and tidy the 
site

10 Handover Item

Provide training for maintenace of installations

Provide 2 no copies maintenance schedule

11 Post Installation Report 1 Number
Conducted by registered contractor

12

Commission:Test and commission the entire 
installation and make ready for festive season 
prior to 23rd Novemeber 2026.  Accommodate 
"switching on" arrangements for the public 
interest Item

13

Service and Maintenance:  Carry out routine 
"inspection service during the year as outlined at 
01 Briefing Document Item

14 Any Item not included Item

15 Any Item not included Item

Total excluding VAT €

Total including VAT €


