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NOTES

1. THE ENTIRE ELECTRICAL INSTALLATION SHALL BE
CARRIED OUT BY A COMPETENT SAFE ELECTRIC/RECI
REGISTERED ELECTRICAL CONTRACTOR AND SHALL
COMPLY WITH THE RULES OF THE NSAI NATIONAL
RULES FOR ELECTRICAL INSTALLATIONS 1.5.10101:2020
(INCORPORATING CORRIGENDUM 1:2020).

2. FUME EXTRACTION FANS No.’s EF/01 TO EF/05 TO BE
REPLACED WITH NEW FANS.
THE CONTRACTOR TO PROVIDE FOR TAKING OVER THE
NEW INVERTOR DRIVES FOR THE NEW FUME
EXTRACTION FANS AND PROVIDE NEW 3—PHASE
WIRING TO THE INVERTOR DRIVES/EXTRACT FANS AS
SPECIFIED.

5. THE CONTRACTOR SHALL PROVIDE FOR THE
DISCONNECTION, REMOVAL AND PROPER DISPOSAL OF
ALL REDUNDANT WIRING AS NECESSARY.

4. THE CONTRACTOR SHALL INCLUDE IN THEIR TENDER
FOR THE PROVISION OF NEW MCB’S AND
REPLACEMENT CONTACTORS FOR THE NEW FUME
EXTRACTION FANS IN THE EXISTING LOCAL
SUB—-DISTRIBUTION CENTRE AS NECESSARY AND
PROVIDE ALSO FOR RE—-LABELLING THE FINAL
CIRCUITS TO REFLECT THE ALTERATIONS TO THE
ELECTRICAL SUB-DISTRIBUTION CENTRE.
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