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Proposed Science and Prep Room & Store

CONTRACT:

INSURANCE :

SAFETY :

Dip Arch FRIAI

New Government Short Public Works Contract

(Ref. PW-CF6 - V1.11 to V1.12)

5% retention for 12 months.

Contractor to have the following cover:-

Public Liability

Employer’s Liability

Motor, 3™ Party & Property Damage
All Risks : Full cost of proposed work inc

(Full insurance policies will be required by
Laoghaire ETB before placing the Contrac

Please note, that under the Safety, Health &

€6.5 million

: |€13.0 million

€0.4 million
luding VAT.

Dublin Dan
L)

v Welfare at

Work (Construction) Regulations 2006, you will be

required to act as Project Supervisor for th
Stage and must be in a position to confirm
for this.

The Contractor shall include for complying

e Construction
your competence

» with the Safety,

Health & Welfare at Work Acts and Regulations current at

the date of tender.

VAT No.IEI736767D

GING Architect

tergingarchitect@gmail.com



STANDARDS :

ROOF WORK SAFETY:

ELECTRICAL:

The Contractor shall be appointed by the ¢lient under a
collateral agreement to the main contract as Project
Supervisor for the Construction Stage in respect of the
project pursuant to the Safety, Health & Welfare at Work

(Construction) Regulations 2006. The Co

include all costs for the provision of the se
Supervisor for the Construction Stage purs

Regulations 6 and 7 of the Regulations.

The Contractor shall include for procuring
insurance cover required to be obtained an

the Contractor pursuant to Clauses 21 and
contract shall provide indemnity in respec

bodily injury or property damage which th
incur by reason for the performance of the
duties of the Project Supervisor for the Co

of the project.

The Contractor shall include for providing
information as requested by the Project Su

Construction Stage to enable the preparati

completion of the Safety File excluding dr

specifications which shall be provided by
member of the design team and relevant n
contractors.

(Please note that Practical Completion Cet

issued until the Safety File is handed over

ntractor shall
rvices of Project
suant to

that the

d maintained by
23(b) of the main
t of any claim for
e Contractor may
functions and
nstruction Stage

all necessary
pervisor for the
on and

awings and

the appropriate
ominated sub-

t will not be

)

(1) Safety Plan to be prepared and issued to Architect.

(2) On completion, Safety File to be prepared and issued to

Architect.

All building materials and products are to
Standard.

Workmanship to be of the highest standar

the Architect’s requirements.

All roof work to be carried-out, must fully
HSA Code of Practice for Safety in Roof'

To be carried-out by a Registered specialis
Work to comply with the latest Rules of th

Technical Council of Ireland.

be certified as CE

1 and to satisfy

comply with the
Work.

st company.
e Electro




CONSTRUCTION:

TAX CLEARANCE :

SCOPE OF WORKS:

TOILET:

GENERAL DESCRIPTION :

ACCESS:

PROGRAMME:

ASBESTOS:

The work consists of the following:

(1) Builder’s work.

(2) Supply and installation of Science Room fittings.

Unless otherwise stated, construction to be as set out in the
Home Bond House Building Manual, 7™ Edition.

The Contractor must have a C2 Tax Clearance form.

Everything shown on the drawings and included in the
Specification as well as everything needed for the proper
completion of the work is to be included in the tender.

Contractor to provide “Portaloo™ toilet.

From yard at rear.

Start 4 August ‘26
Complete 11 Sept ‘26

Have a RDAS-type asbestos survey carrie
the Architect before work starts.
(Do not proceed until this has been consid

1-out and sent to

ered.)

(3) Water, Drainage & Heating services — (see Specification attache%i).

(4) Gas services — (see Specification attached).

(5) Electrical services — (see Specification attached).

(6) Floor finish.
(7) Decoration.

(Science Room, Prep Room and Store to be included.)

(1) BUILDER’S WORK: (see Drawing. 13)

¢ Disconnect services and remove existing fittings.
Dispose of fittings to a licenced Recycling Centre.

e Excavate trenches shown on Drawings for services, 400 wide x §

35M long.

Line bottom and sides of trench with heavy-duty Visqueen.
When services completed and tested, cover with Visqueen.

Infill with concrete.

300 deep x




(2) SCIENCE ROOM FITTINGS:

Ceiling:

Replace all tiles and Perspex glazing to ceiling in Science Room
ceiling in Prep Room).

Perspex glazing to have Class O spread of flame rating.

Ceiling tiles to be Armstrong Cortega, or other approved.

[See Section (6)]
(Check existing vinyl flooring for possible asbestos in adhesive.)

Remove existing vinyl and adhesive.
Grind floor down to concrete. (If asbestos is contained, this work
out by an asbestos removal and disposal specialist.)

Lay epoxy screed and 300mm sheet Marmoleum.

Fit 100x20 bullnose skirting.

Provide and fit the following Fittings:

To be constructed as shown in attached TGD detail drawings inc
Carcases of 20 moisture resistant MDF.

Worktops of acid-resistant laminate, post formed, roll edge, 40 by
material, faced and edged in high pressure laminate grade HGS(H
Balancing laminate to be provided in accordance with BS4965. (
be high density chipboard to ISEN312-3 Type P3 Class EI.
Carcases, doors and fittings to be of the best quality and capable
use.

Place and install the following schedule of items (to be supplied by DDL

Teaching wall unit.

6 student’s science pedestals.

1 accessible SS pedestal.

Worktop with base units 3600 long.
Worktop with base units 2400 long.
High level units 3600 long.

High level units 2400 long.

2 Belfast sinks.

Shelving in Store.

Base unit, sink and high-level units in Prep Room.
Storage unit in Prep Room 3,500 xc 600.

and Store (no

¢ 1s to be carried-

uding all details.
ull nosed
iN438).

Core material to

of heavy-duty

etb).




Description Number

Whiteboard 1200 x 1200 3
Student’s Project Table 11
Height adjustable Worktop 1
Height adjustable Moveable Teaching Desk 1

Fume Cupboard |
Storage Press 900 x 45 x 1600 1
Tray Storage System 700 x 740 — 5 no. 2

Storage Tray Trolley 1
Dishwasher |

Fridge/freezer 600 x 600 |

(3) WATER, DRAINAGE & HEATINGSERVICES:

(4) GAS WORK:

(5) ELECTRICAL WORK:

Detailed Specification attached.

The work must be carried out by a Registered Gas Installer (RGI
nomination approved by the Architect.
The gas works must comply with IS820 (non-domestic gas instal

and the

lation).

After completing the work, the RGI must provide a Declaration of Conformance

(DOC) Certificate.

Detailed Specification attached.

The work must be carried out by a company which is registered with Safe Electric

and the nomination approved by the Architect.

The work must comply with the latest Rules of IS110101, National Rules for

Electrical Installation.
After completing the work, the Contractor must issue a Complet

Detailed Specification attached.

on Certificate.




(6) FLOOR:

e Uplift all existing floor covering and removal all traces of adhesive residue, dust,
contamination and laitance.

¢ Grind the subfloor e.g. to remove possible residue of lignin paste adhesive that
may have been originally used. Again, remove all dust and laitance.

¢ Prime as necessary and apply proprietary floor smoothing compaund exactly as
directed by manufacturer or primer and smoothing compound.

e 100 x 20 bullnose skirting.

¢ Once smoothing compound is fully dry, supply and install Forbo|Surestep R10
slip-resistant sheet safety vinyl (or other approved material) 2M wide x 2mm
thickness, in accordance with manufacturer’s guidance.

(7) FIRE DOORS:

e Replace 3 existing doors with FD30S fire door sets including frames, latch set (no
locks) and handles.

e Fit overhead door closers. (Similar door o new Chemical Store.

(8) VENTILATION:
e Make opes for 4 no. 300 diam. Extract fans.

(9) DECORATION:
e Prepare and paint 2 coats walls, concrete ceiling, doors, frames and skirtings.

Peter Ging, FRIAI, Architect 17 July 2026




