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PROPOSED RECEPTION AREA UPGRADE AND STOREROOM
at EPA JOHNSTOWN CASTLE, CO. WEXFORD.

I\V

TO: Environmental Protection Agency
Johnstown Castle,
Co. Wexford.
TENDER BREAKDOWN
1.0|Preliminaries Amount
€

1.1|Construction site set up, health and safety requirements as outlined in

Preliminaries section of this document.
1.2|Cost associated with Specific Employers Requirements
1.3|Contractor to allow for phasaed preliminaries to return to site after works are

completed for coordination and install to furniture fitout to reception area.

Sub Total €0.00
2.0|Demolitions
2.1|Removal of shelving/storage unit to back of reception area, removal of existing

library (stored on site), removal and disposal of existing files etc in store room,

removal of existing ceiling to new store room area only and removal of existing

carpet finish where the new store room is only and any other demolitions required

to complete works

Sub Total €0.00
3.0(Internal Walls
3.1|Internal walls - New internal walls to store room (to underside of floor slab), fire

proofing requirements, grounds to metal partitions and joining studs to existing

structure

Sub Total €0.00
4.0(Internal Wall Completions
4.1]|Allowance for new internal doors as per VHA Architects door schedule including

new hardwood frames, alteration to existing doors (new ironmongery, new fire door

signage and adjust hinges to reduce gaps between door and frame); new hardwood

architraves to new doors and paint finish

Sub Total €0.00
5.0(Internal Wall Finishes
5.1|Painting to walls and patch repairs to walls after installation of new stud partitions

Sub Total €0.00




6.0

Floor Finishes

6.1

Floor finishes - Carpet finish to reception area and Marmoleum and associated
upstand to store area, skiritng to stud partitions and levelling screed if required to
areas of new floor finishes

Sub Total €0.00
7.0(Ceiling Finishes
7.1]Ceiling finishes - new fire rated suspended ceiling, painting and fire rated access
hatch
Sub Total €0.00
8.0(Mechanical Services
8.1|Allowance for any new and altering any existing services as required including all
associated builders works and fire proofing works - as per MED Service Engineers
layouts
Sub Total €0.00
9.0(Electrical Services
9.1|Allowance for any new and altering any existing services as required including all
associated builders works and fire proofing works - as per MED Service Engineers
layouts
Sub Total €0.00
10.0|Reception Area Upgrades
10.1|Allowance for new stud partition to walls, ceiling buldups, steel frame structure
including baseplates fixed to existing floor and remedial works to existing floor
finishes following installation of baseplates, forming bulkhead to reception ceiling,
moss wall, sigange to reception area, acoustic panel to rear of reception wall,
sanding and paninting of exsiting reception desk, acoustic tiles to wall and an other
requirements to form new reception area walls and ceilings.
Sub Total €0.00
11.0|Furniture Fit Out
11.1|Allowance for new furniture fit out as per VHA furniture schedule including lighting
spheres, tall cupbaord fitout to rear of reception wall, forming new planters with
existing reception rear shelving/storage unit, grounds to support new acoustic
curtain and coordination with furniture contractor and installation of new furniture
Sub Total €0.00




Any other items required to complete the works outlined as per tender documents

TENDERER : e

ADDRESS : oo e

Y 1=4 0 T=To IO

Note: Tenderers must provide a full breakdown of their tender including all quantities, breakdowns, rates etc. upon
request. Tenderer to ensure they have included here for all necessary costs as required by the works requirements as
the basis of the contract documents. Tenderer to note that the volume c pricing document is to facilitate
identification of the works elements only and its not a detailed bill of quantities given the works are being tendered
on the basis of the short form of contract and the tenderer is responsible for ensuring they have included in their
price for all necessary costs.
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PRELIMINARIES

Description Qty Unit Rate € c

PRELIMINARIES

PRELIMINARIES

PRELIMINARY PARTICULARS

DESCRIPTION OF WORKS

REFURBISHMENT TO EXISTING RECEPTION AREA,
NEW STORAGE ROOM AND FURNITURE INSTALL TO
BREAK OUT/WAITING AREA

NAMES OF PARTIES

Employer

Environmental Protection Agency
Johnstown Castle,

Co. Wexford

Y35 w821

Employers Representative
Vincent Hannon Architects

81 Amiens St.

Dublin 1.

Quantity Surveyor

MGM Partnership

Clonard Village Centre

Clonard

Co. Wexford

Services Design Consultant

MED Building Services Ltd

Unit 6 Clondalkin Business Centre
Crag Crescent

Clondalkin

Dublin 22.

EPA Johnstown Castle Co. Wexford To Collection €

Job Number 91623 A/l
MGM Partenership



PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

Architect, Interior Design and PSDP Safety
Co-ordinator

Vincent Hannon Architects
81 Amiens St
Dublin 1

Project Particulars and general conditiong

Generally

CONTRACT
FORM, TYPE AND CONDITIONS OF CONTRACT

Conditions of Contract

.

The Conditions of contract are the curren
edition of the Short Public Works Contracf Note

The successful contractor shall execute a
agreement with the Employer in the Form o
the Articles of Agreement exhibited to
tenders as detailed in the Public Works
Contract Form. The contract will be signef
under seal. Note

IR

Government Contract Committee standard
Model Forms Numbered 1 to 20 will be used
where applicable refer to Office of
Construction Procurement Note

The Contractor is deemed to have included
for all costs applicable with executing
the works in accordance with the proposed
'Short Public Works Contract' and all

associated Clauses, Conditions, Works
Requirements etc. as required to complete
the works Note

CONTRACTORS LIABILITY

Particular Insurance Requirements

Public Liability insurance for a minimum

limit of indemnity of: see schedule 1 Item

Employers 1liability insurance for a

minimum limit of indemnity of: see

schedule 1 Item

EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/2

MGM Partenership



PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) CONTRACTORS LIABILITY
(Cont) Particular Insurance Requirements

Professional indemnity insurance for a
minimum limit of indemnity of: Not
Applicable 1 Item

The Contractor shall secure prior to
commencement and maintain for the duratioh
of the Contract or wup to Substantial
Completion or the making good of defects
at Final Completion as the case may be,
all of the insurance to be provided by

virtue of his obligation under the
Conditions of Contract and to values not
less than those designed. 1 Item

The Contractor shall submit evidence to
the Employer in accordance with the
provisions of the Contract that the
required Insurance are in effect prior to
commencement of the works 1 Item

The Contractor shall cover for loss due tp
malicious damage in the scope of the All
Risks Insurance required in the Conditionpg
of Contract 1 Item

OBLIGATIONS & RESTRICTIONS IMPOSED BY THE
EMPLOYER

General Obligations

The Contractor should allow here any costg
associated with complying with the
proposed conditions of contract 1 Item

The Contractor shall secure execution of ph
collateral warranty from the specialists
in the case of Environmental Protection
Agency as per the standard model forms 1 Item

SPECIFIC EMPLOYERS REQUIREMENTS (SERSs)

The contractors attention is Dbrought
specifically to the obligations and
restrictions outlined in the specific
employers requirements. The contractor
shall include here for all necessary costp
for compliance with the measures as

outlined in the document. 1 item
EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/3
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

Access to and Possession or use of the
site

Access to the site will be as indicated oph
Architects site layout plan - The
contractor must confine his operations
within the boundaries outlined to minimis
disruption to staff and operations of the
offices 1 Item

[

Contractor to include for all temporary
works necessary for any construction
entrances, including all removing and
reinstatement necessary, including all
health and safety obligations required. 1 Item

Contractor to include for protection of
all lawns/planting whilst carrying out th
works, including moving machinery to and
from the site compound and location of th
works 1 Item

)

)

No construction or construction related
traffic 1is permitted to park in the

Employers carpark (this includes the
Contractor, Subcontractors, and their
employees). Contractor parking to Dbe

agreed with the Employer on appointment.
Contractor is responsible for minimising
construction ©parking spaces required,
including that of his subcontractors and

employees. 1 Item
Site compound location indicated on

Architect's drawings. Contractors to

satisfy themselves as to the suitability

of existing surfaces to accommodate

access. Any damage caused will be repairef

at the contractors cost. 1 Item

Provide for keeping the existing public
roads, access roads, paved areas, lawns,
paths and carpark free and safe for the
Employers and the public at all times; th
Contractor's use of area's outside the
compound may be permitted but must be
agreed with the Employer in advance. Any
agreed use shall not cause disruption and

)

must be cleared as requested. 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/4
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

(Cont) Access to and Possession or use of
the site

Provide for performing the work in such a
manner as to cause the minimum
interference with the occupying staff,
adjacent neighbours/third parties and
normal routine of adjacent occupiers
during the execution of the work. Access
should be kept free at all times for
staff, travelling public, visitors and
personnel generally throughout the works. 1 Item

The site must not be used for any purpose
other than carrying out the works 1 Item

Provide for cleaning up Public Roads,
laneway, paved areas, paths used for
access to the site on a daily basis 1 Item

Provide for wheel washing facilities and
general washing down all plant, trucks,
machinery etc prior to exiting the
confines of the site; to ensure that no
dust, excavated material, construction
materials etc are deposited on public
roads outside the site boundary or on the
grounds of the offices 1 Item

Any spillage of excavated material,
concrete or otherwise on the public
roadway, laneway and office grounds shall
be removed by the contractor immediately 1 Item

A programme of site cleanliness shall be
instituted by the Contractor and shall
apply to all domestic sub-contractors and
suppliers 1 Item

Limitations of working hours

Contractor to take cognisance of the

limitations set out in the works
requirements, phasing drawings and
Specific Employers Requirements,

particularly in relation to structurally
transmitted noise and vibration which musf
be undertaken in accordance with the
provisions of the Specific Employers

Requirements 1 item
EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/S
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

(Cont) Limitations of working hours
Contractor to take due cognisance of the
staff and their activities during the

works 1 Item

Contractor to allow for liaising with the

Employers Contact daily in regards
proposed works for the day as outlined in
the SERs 1 Item

Provide for liaising with the Employers
contact and Employers Agent in respect to
deliveries/access and use of the carpark 1 Item

Any works outside the site Dboundary as
indicated on the Architects drawings must
take place 1in times agreed with the
Employer. 1 Item

Limitations of working space

The contractor shall confine his
operations within the limitations of the
site area as shown on the Architects
drawings 1 Item

Contractor shall again take cognisance of
the works phasing drawings indicating work
zones that the contractor will have full
access to and the limitations set out in
the SERs 1 Item

The existing canteen, offices and carpark
will be fully functional for the duration
of the works, due cognisance of all
associated Health and Safety regulations,
and good practice associated with
operating in a live facility is required. 1 Item

EPA Johnstown Castle Co. Wexford To Collection €

Job Number 91623 A/6
MGM Partenership



PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

The use or disposal of any materials foungd
on site

No useful material which may be found in
the works shall be removed from the site,
nor become the property of the contractor
nor be used in the works except upon the
expressed instructions of the Architect iph
which case the quantity wused, if any,
shall be measured and valued Dby the
Quantity Surveyor and such value deducted
from the Contract Sum 1 Item

Phasing of the Works

Is is expected that the works be carried
out in a single phase methodically workinfg
through the works zones identified in the
works phasing drawings 1 Item

Temporary Name Boards and Advertising
Rights

Advertisements shall not be displayed on
the site without the consent of the
Employers Representative 1 Item

Maintenance of Existing Live Services

Provide for protecting and maintaining alll
services in, on, or over the site 1 Item

Contractor to note the locations of all
existing 1live services and all other

services. These are to be protected,
disconnected and reinstated as required. 1 Item
Connections to Existing Live

Services/Distribution Boards

Contractor to provide for 1liaising with
the Employers Representative in regards
connections to existing services, timing
of these works must be agreed in advance

with the Employer. 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER

(Cont) General Obligations

Maintenance of specific temperature and
humidity levels

Provide for the maintenance of specific
temperatures and humidity levels necessarly
for the proper installation of goods or
application of finishes and to dry out th
building 1 Item

[

Programme of Works

The Contractors attention is drawn to the
Specific Employers Requirements and the
restrictions outlined in respect to the
permitted timeframe for the works. noidn|

The Contractor is required to submit an
approved programme for the whole works to
the Employers Representative with their
tender submission. The programme will be
updated and revised by the Contractor as
and when required by the Employers
Representative and as stipulated in the
contract. The contractor must include in
his programme all sub-contractors work.
The programme should also include dates
for the hand over of O0O&M Manuals and
safety file to the Client as this activitly
forms part of the contract work 1 Item

Contractors wuse of Permanent Heating
System

Provide for protecting and maintaining alfl
services in the works areas. 1 Item

GENERAL FACILITIES AND OBLIGATIONS

Supervision and co-ordination of the Workp

Provide sufficient and competent staff fof
all on and off site supervision and
co-ordination for the proper execution of

the Works 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

Items for Convenient of Pricing
Plant Tools and Vehicles

Provide all plant, tools, vehicles,
moulds, profiles and other apparatus for
the use of domestic trades for the proper

execution of the works 1 Item
Bringing to site and removing on
completion 1 Item

Maintaining on site for the duration of

the works 1 Item
Scaffolding

Provide and maintain all general

scaffolding for the works 1 Item

Site Administration and Security

Allow for all on and off site management
costs INCLUDING THE COST OF AN AUTHORISED
AGENT, SERVICES CO-ORDINATOR AND
EXPERIENCED GENERAL FOREPERSON' Site
Administration to include keeping of
statutory records 1 Item

Allow for holding site meetings when
required by the Employers Representative;
attend site meetings and arrange for
attendance of Sub-Contractors when
required 1 Item

Provide all watching, protective lighting
barriers, timber hoarding, fencing,
lockable gates and everything else
necessary to safeguard the works
(including materials and plant) against
damage and theft 1 Item

Allow for providing the Quantity Surveyor
a projected final account at the end of

each calendar month, including all

associated measurements and Dback-up

information 1 Item

EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/9
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing
Transport for workpeople

Provide all necessary transport to and

from site as required 1 Item
Protecting the Works from Inclement
Weather

Provide for covering and protecting the
works and materials as necessary against
inclement weather and for making good any
damage occasioned 1 Item

Water for the Works

Provide clean water for the Works
including the works of all
Sub-Contractors, from temporary
connections, provide services for

distribution about the site and storage
and pay all fees and charges in connectiop
therewith 1 Item

Lighting and Power for the Works

Provide all necessary temporary lighting
and electric power required for the Works
including the works of all Sub-Contractorp
and install all temporary wiring for
distribution about the site, fittings,
meters, etc. and defray the cost of all
current consumed and pay all fees and
charges in connection therewith 1 Item

Temporary lighting for the Works

Temporary lighting for the whole of the

works 1 Item

Single phase power supply 1 Item

Three phase power supply 1 Item

EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/10
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PRELIMINARIES

Description

oty

Unit

Rate

€

Cc

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing
Temporary wWalkways, Hardstandings,
Crossings etc.

Provide and maintain temporary walkways,

hoardings, platforms etc. within and

around the building as necessary for the

execution of the Works including the work
of all Sub-Contractors, reinstate the

ground on completion to the original

standard.

Temporary Accommodation for use of the
Contractor

Provide suitable temporary sheds, offices
mess rooms, Sanitary accommodation and
other buildings required for the wuse of
the contractor location to be agreed with
Client and Employers representative
Temporary accommodation for use of the
Employer

Provide suitable temporary office for sit
meetings with tables and chairs, heat and
light

use of the

Temporary Telephones for

Contractor

The contractor shall provide a telephone
on site for his own use and shall pay all
fees and charges in connection therewith

Traffic Regulations

The contractor shall acquaint himself wit
all traffic regulations affecting the
Works and shall comply therewith and shal
be responsible for the observance of this
condition by his Sub-Contractors

Provide for all costs in supplying and
erecting suitable temporary road closure

Signs, barriers, guard rails etc.
maintaining during currency of contract
and removing on completion of works

Item

Item

Item

Item

Item

Item

EPA Johnstown Castle Co. Wexford
Job Number 91623
MGM Partenership

A/11

To Collection €




PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER

(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing
Asbestos

Allow for complying with the Safety,
Health and Welfare at Work (Asbestos)
regulations as amended. The Contractor is
required to notify the Architect, Planninf
Supervisor and the Health and Safety
Inspector as necessary for the safe
condition of the works. On no account is
the Contractor to handle asbestos prior tp
testing by a specialist and the provision
of a risk assessment and method statement
for its removal for comment and approval
by the Architect / Planning Supervisor. 1 item

Allow for all costs incurred in ceasing
and later re-commencing building
operations as a result of encountering ang
removing asbestos containing materials or
asbestos in any of its major forms in
accordance with the asbestos regulations.
Nothing in the clause shall be construed

as to prevent the Contractor from

proceeding with the works in areas

unaffected by asbestos fibres. Contractor

to provide full certification of

compliance of asbestos removal and

associated works upon completion from a

specialist approved by the Architect. 1 item

Safety, Health and Welfare of Work People

The Contractor shall include for complyinfg
in full with the Safety, Health and
Welfare at work Act,2005 and the Safety
Health and Welfare at Work (Construction)
regulations 2013 1 Item

The Contractor shall include for complyinfg
in full with the Safety, Health and
Welfare at Work Act and Regulations
current at the date of tender 1 Item

The Contractor shall include for the

provision of welfare facilities in

compliance with Construction regulations 1 Item

EPA Johnstown Castle Co. Wexford To Collection €
Job Number 91623 A/12
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing

The Contractor shall be appointed by the

Client under a collateral agreement to th
main contract as Project Supervisor for

the Construction Stage in respect of the

project pursuant to the Safety Health and
Welfare at Work (Construction) Regulationg
2010. The Contractor shall include all
costs for the provision of the services off
Project Supervisor for the Construction
Stage pursuant to Regulations 6 and 7 of
the regulations 1 Item

)

The Contractor shall include for the
Project Supervisor for the Construction
Stage giving notice to the National
Authority for Occupational Safety and
Health prior to the commencement of work
on site 1in accordance with the First
Schedule of the Safety, Health and Welfar
at Work (Construction) Regulations, 2013 1 Item

)

The term "Temporary Works" shall mean all
temporary works of every kind required in
or about the construction, completion, ang
maintenance of the works; it shall includ
temporary works to support and ensure the
stability of the partially completed
permanent works and of adjoining
structures and lands, as well as such
matters as trench shoring, scaffolding,
propping, working platforms, gangways,
access stairs and landings 1 Item

[

Provide for employing a suitably qualifief
professional as required under the Safety
Health & Welfare at Work (Construction)

Regulations 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing

The main contractor shall appoint an
approved, competent temporary works
designer who shall take overall design
responsibility for the stability of the
partially completed permanent works and off
adjoining structures and lands during the
envisaged construction process and,
further, the main contractor shall employ
a suitably qualified site engineer; both
shall liaise with each other and the
Project Supervisors, all in accordance
with the HSA guidelines to safety, Health
and Welfare at work (Construction)
Regulations 2013 1 Item

The Contractor shall include for procurinfg
that the insurance cover required to be

obtained and maintained by the Contractor
pursuant to clauses of the main contract.
The main contract shall provide indemnity
in respect for any claim for bodily injurly
or property damage which the contract may
incur by reason of the performance of the
functions and duties of the Project

Supervisor for the Construction Stage of

the project 1 Item

The Contractor shall include for providing
all necessary information as requested by
the Project Supervisor for the
Construction Stage to enable the
preparation and completion of the Safety
File excluding drawings and specification
which shall be provided by the appropriat
member of the design team and relevant
novated Sub-contractors 1 Item

)

[

The Contractor shall include for providing
assistance to the appropriate member of
the Design Team and to relevant nominated
Sub-Contractors in providing the latest
issue of construction drawings for
inclusion in the Safety File 1 Item

The Contractor's tender shall cover all
their obligations under Working Rule

agreements within the industry 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing

The Contractor shall include for any cost
associated with the Project Supervisor fofr
issues as outlined in the design stage's
Preliminary Health and Safety Plan 1 Item

)

The Contractor shall at once dismiss from
the Works any person employed by him foung
bringing or leaving upon the site or the
premises spirituous liquors, explosives,
weapons or any tools, implements, or
material capable of use as such except fofr
the Contractors legitimate purpose. The
Contractor shall at once dismiss from the
Works any person employed by him on the
Works, who shall, in the opinion of the
Architect, misconduct himself or Dbe
incompetent. He shall produce such
evidence as the Architect shall require ap
to the fitness of any person so employed
for this work. The Contractor shall keep
all work people, including those employed
by Sub-Contractors, within bounds 1 Item

The Contractor shall include for the
following Safety and Health items; safe
pass and its operation, safety officers
and other competent safety personnel,
tests and certificates for plant and

equipment, safety signs, provision for
protective clothing and personal
protective equipment, emergency plans,
energy distribution installations,
temporary fire detection, maintain
conditions, site traffic routes, first aif 1 Item

The contractor should in respect of all
person and site activities provide for ang
ensure compliance with all Safety, Health
and Welfare legislation in connection with
the works 1 Item

The contractor shall provide 10 new
complete sets of PPE for the use of the
Employer and any other site visitor

(Hardhats, hi-vis vent, goggles, gloves

etc.) 1 Item

EPA Johnstown Castle Co. Wexford To Collection €
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing
Covid-19

The Contractor and PSCS shall include for
complying with any Emergency Health and

Safety Regulations current at the time of
tender, such as Emergency Measures in the
Public Interest (Covid-19) Act 2020,

including but not limited to carrying out
the works, PSCS duties and management

activities in compliance with all relevan
H&S guidance and SOP advice available from
the CIF, RIATI, SCSTI, IET, or other
professional institute at the time of
tender. 1 Item

.

Maintenance of Roads, Pavings and Grassed|
areas

Provide for maintaining and making good
damage,if any, to roads, paths, paved
areas, laneway, services and other
property, public or private caused by or
attributed in any way to the cartage of
plant , materials or personnel, or the
execution of the Works by either the
Contractor or any Sub-Contractor and for
indemnifying the Employer against loss,
damage, claim or proceedings by any local
authority, statutory undertaking, or
others 1 Item

Removing Rubbish, Protective Casings and
Cleaning

Provide for all costs associated with
compliance with waste management statutorfy

requirements 1 Item

Provide for removing from the site from

time to time as necessary and on
completion of the Works all rubbish,
debris, surplus materials, protective

casings, etc. and also on completion cleah
the Works internally and externally to th

[

satisfaction of the Architect 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
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PRELIMINARIES

Description

oty

Unit

Rate

€

Cc

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER

(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing

The Contractor should include for the
production of a waste management plan for
the works to the satisfaction of the
Client and Employers Representative

Out of sequence works

Provide for any costs arising from
complying with the programme and all
phasing requirements which are not
included elsewhere

Drying the Works
Provide and maintain the necessary
equipment, fuel and attendance for drying

and controlling the humidity of the works

Temporary Fencing,
Gantries etc.

Hoardings, Screens,

Provide and maintain all
fencing, hoardings, fans, planked

footings, guard rails, gantries and the

like as may be necessary for protecting

the public, for the proper execution of

the Works and for meeting the requirement
of any local or other authority, includin
all necessary lighting

temporary

Provide and maintain all temporary fencin
and hoardings as requested by the
Employers Representative

Control of Noise and Pollution

Provide for taking all precautions

necessary to prevent nuisance from noise,
smoke, dust, rubbish, water or any other

cause; as to not cause interference to an
neighbouring third parties

Protection of the Works

Protecting all sections of the Works

Protection of travelling public

Item

Item

Item

Item

Item

Item

Item

Item

EPA Johnstown Castle Co. Wexford
Job Number 91623
MGM Partenership
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To Collection €




PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

(Cont) Items for Convenient of Pricing
Documentation

Contractor to allow for providing 1 copy
of the completed and approved Safety File
in an approved digital format for onward
transmission to the PSDP 1 Item

Contractor to allow for providing 2 paper
copy of the completed and approved Safety
File for submission to the PSDP 1 Item

Defects Liability

Provide for maintaining the Works in
perfect condition for 12 months after the
issue of the Architect's Certificate of
Substantial Completion in accordance with
the Conditions of Contract; any work
exhibiting the defects during this period
shall be made good by the Contractor at
his own expense prior to the issue of the
Final Certificate 1 Item

Testing Materials

Provide all apparatus, materials and
transport required for testing and includ
for all costs other than the nett charges
of the testing authority for the actual
tests 1 Item

[

Tests

Contractor to include for all testing and
confirmation required by the Assigned

Certifiers and designated inspectors for

the purpose of BCAR 1 Item
Concrete cubes
Tests

making concrete cubes for testing 1 Item

test concrete cubes (to be carried out by
an approved authority) and circulate the

test results to the Engineer 1 Item
EPA Johnstown Castle Co. Wexford To Collection €
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER

(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Concrete cubes

Alternative Products and Samples

Provide for samples, testing, data sheets
specifications for alternative
products/materials proposed by the
contractor. Allow for adequate informatio
to be issued to the Architect for product
to be reviewed and information to be
issued to give adequate time for the
Architect to issue instruction on the
alternative products/materials. 1 Item

[ )

Project Board

Provide for making, erecting, maintaining
and removing on completion of Work,
plywood project board size 2400 x 1200 x

19mm thick; designed to Employers
Representatives approval - 1 No Project
Board 1 Item

Progress Photographs

Provide progress photographs taken from
locations on or about the site as directefd
by the Employer representative. Photos to
be taken as elements od works are
completed and on a monthly intervals.
Provide 2 no. prints of each photograph
for the Employers Representative. The
size of the prints to be 150 x 100mm 1 Item

Tender Breakdown

Tenderers, i1f so requested must provide a
full breakdown of their tender including

all quantities, Dbreakdowns, rates etc.

including all mechanical and electrical

breakdowns 1 note

EPA Johnstown Castle Co. Wexford To Collection €
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MGM Partenership




PRELIMINARIES

Description Qty Unit Rate € c

COLLECTION

Page No. A/1
Page No. A/2
Page No. A/3
Page No. A/4
Page No. A/5
Page No. A/6
Page No. A/7
Page No. A/8
Page No. A/9
Page No. A/10
Page No. A/11
Page No. A/12
Page No. A/13
Page No. A/14
Page No. A/15
Page No. A/16
Page No. A/17
Page No. A/18
Page No. A/19

PRELIMINARIES
Carried to Summary

EPA Johnstown Castle Co. Wexford

Job Number 91623 A/20
MGM Partenership



SUMMARY

Description Qty Unit Rate € c
SUMMARY Page No.
PRELIMINARIES A/20

TOTAL AMOUNT TO FORM OF TENDER

Note: This Bill of Quantities contains
pages numbered A/l to A/20.

EPA Johnstown Castle Co. Wexford

Job Number 91623 Summary I

MGM Partenership



