




National Barrier Mitigation Programme

Topographical and Bathymetric Surveys 2026

Pricing Document



Document Verification Sheet

Project Title: Topographical and Bathymetric Surveys 2026

Document Title: Pricing Document

File Reference: NBMP_08.08.01.002_D01

Date: 14/08/2026

Issue No.: I01

Revision	Date	Description			
D01	07/08/2026	Prepared by	Checked by	Approved by	
		D O' Shaughnessy	M Murphy	M Murphy	
Revision	Date	Description			
I01	14/08/2026	Prepared by	Checked by	Approved by	
		D O' Shaughnessy	M Murphy	M Murphy	
Revision	Date	Description			
		Prepared by	Checked by	Approved by	
Revision	Date	Description			
		Prepared by	Checked by	Approved by	
Revision	Date	Description			
		Prepared by	Checked by	Approved by	
Revision	Date	Description			
		Prepared by	Checked by	Approved by	
Revision	Date	Description			
		Prepared by	Checked by	Approved by	
Revision	Date	Description			
		Prepared by	Checked by	Approved by	

Contents

Topographical and Bathymetric Surveys 2026	i
1 Pricing Schedule.....	1
1.1 [Lot 1 – Donegal/Leitrim].....	1
1.2 [Lot 2 – Mayo/Sligo]	2
1.3 [Lot 3 - Galway]	3
1.4 [Lot 4 – Clare/Limerick].....	4
1.5 [Lot 5 – Cork/Waterford].....	5
1.6 [Lot 6 – Wicklow]	6
1.7 [Lot 7 – Tipperary/Offaly]	7
1.8 [Lot 8 – Carlow/Laois]	8
1.9 [Lot 9 – Kildare]	9
1.10 [Lot 10 – Meath].....	10
1.11 [Lot 11 – Louth/Cavan]	11
1.12 Summary Table	12

1 Pricing Schedule

1.1 [Lot 1 – Donegal/Leitrim]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.1 (brought forward to Section 1.6 summary table)					

1.2 [Lot 2 – Mayo/Sligo]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.2 (brought forward to Section 1.6 summary table)					

1.3 [Lot 3 - Galway]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.3 (brought forward to Section 1.6 summary table)					

1.4 [Lot 4 – Clare/Limerick]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.4 (brought forward to Section 1.6 summary table)					

1.5 [Lot 5 – Cork/Waterford]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.6 [Lot 6 – Wicklow]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.7 [Lot 7 – Tipperary/Offaly]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.8 [Lot 8 – Carlow/Laois]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.9 [Lot 9 – Kildare]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.10 [Lot 10 – Meath]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.11 [Lot 11 – Louth/Cavan]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.6 summary table)					

1.12 Summary Table

Summary	Amount (€)
1.1 [Lot 1 – Donegal/Leitrim]	
1.2 [Lot 2 – Mayo/Sligo]	
1.3 [Lot 3 – Galway]	
1.4 [Lot 4 – Clare/Limerick]	
1.5 [Lot 5 – Cork/Waterford]	
1.6 [Lot 6 – Wicklow]	
1.7 [Lot 7 – Tipperary/Offaly]	
1.8 [Lot 8 – Carlow/Laois]	
1.9 [Lot 9 – Kildare]	
1.10 [Lot 10 – Meath]	
1.11 [Lot 11 – Louth/Cavan]	
Sub-total (excluding VAT)	
VAT @ 23%	
Total (inc. VAT)	