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ATHY RUGBY CLUB - PRICING SCHEDULE

Asbestos Roof Removal, Insulated Roof Replacement, Solar PV, BESS and Smart Energy Control / SCADA

CfT CA Unique ID AthyRFCEnergy2026-01

Tenderer [Enter legal name]

Date of mandatory site inspection [Enter date]

Pricing basis One fixed-price contract with separate Phase 1 and Phase 2 prices, based on tenderer site inspection and verified measurements

Blue text / pale blue fill = tenderer input. Black text = formula. Orange = review note.

PHASE 1 - ASBESTOS REMOVAL AND INSULATED ROOF REPLACEMENT

Item Cost item Tenderer quantity Unit Unit rate ex VAT VAT rate Total ex VAT Notes / exclusions

1 Pre-tender verification, surveys and design -

2 Asbestos survey / analytical requirements -

3 -

4 -

5 -

6 -

7 -

8 Asbestos waste transport, disposal and certification -

9 Temporary weather protection and building protection -

10 Structural inspection after strip-off -

11 -

12 Insulated composite roof cladding system -

13 -

14 New adequately sized gutters and downpipes -

15 -

Asbestos removal mobilisation, controls and 
notifications

Removal and disposal of approximately 280 m² 
exposed asbestos roof sheeting

Removal and disposal of approximately 550 m² 
asbestos roof sheeting below metal over-sheeting

Removal and recycling / disposal of lightweight metal 
over-sheeting

Removal and disposal of asbestos gutters and 
downpipes

Provisional structural repairs, only if expressly 
instructed

Ridges, verges, flashings, closures, seals and 
accessories

Phase 1 roof / PV mounting coordination and Phase 1 
handover
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PHASE 2 - SOLAR PV, BESS AND SMART ENERGY CONTROL / SCADA

Item Cost item Tenderer quantity Unit Unit rate ex VAT VAT rate Total ex VAT Notes / exclusions

1 Solar PV modules, mounting system and DC works -

2 -

3 -

4 Smart Energy Control / SCADA system -

5 -

6 Existing generator integration and controls -

7 Grid connection application and export limitation -

8 -

9 -

10 Training, as-built records, O&M manuals and handover -

11 Warranties and first-year support -

12 -

13 Identified Extra work package 1 -

14 Identified Extra work package 2 -

15 Identified Extra work package 3 -

TENDER PRICE SUMMARY

Phase 1 total excluding VAT -

Phase 2 total excluding VAT -

Overall fixed price excluding VAT -

VAT and overall total including VAT VAT - Total incl. VAT -

PV inverters, AC connection, switchgear, metering, 
protection and cabling
Battery Energy Storage System and power conversion 
system

Web portal, smartphone app, communications and 
software setup

Electrical and builders works, fire stopping and making 
good

Testing, commissioning and performance 
demonstration

Other Phase 2 fixed-price items, specify in Notes 
column
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ANNUAL RECURRING FEES - INFORMATION ONLY

State any annual software, monitoring, communications or support fees not included in the fixed Contract Sum. Do not multiply these costs over 10 years. Enter zero where none apply.

Item Recurring fee VAT rate Start year Mandatory? Notes / indexation

1 SCADA / EMS software licence -

2 Cloud hosting / monitoring platform -

3 Mobile communications / SIM / data -

4 Remote monitoring and support -

5 Preventive maintenance agreement -

6 Other recurring fee -

Total annual recurring fees excluding VAT -

Authorised signatory Date

Annual cost ex 
VAT

Annual cost incl. 
VAT

Tenderer confirmation: This schedule is based on the tenderer own mandatory pre-tender inspection, measurements and verified quantities. No quantity-related post-award claim will be made 
for measurable or reasonably observable conditions, subject to the concealed-conditions and written-variation provisions of the draft contract.
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