CONTRACTOR TO ALLOW FOR THE FOLLOWING

GENERAL:
CONSTRUCTION TO BE IN ACCORDANCE WITH REQUIREMENTS OF CURRENT BUILDING REGULATIONS AND WITH FSC AND DAC DRAWINGS
ATTACHED

SITE INVESTIGATION: CONTRACTOR TO CARRY OUT SITE INVESTIGATION PRIOR TO COMMENCEMENT AND ESTABLISH LOCATION OF ALL
OVER- AND UNDERGROUND SERVICES ON SITE.

SITE MANAGEMENT: SITE & TRAFFIC MANAGEMENT PLANS TO BE PREPARED IN ADVANCE OF COMMENCEMENT IN LIAISON WITH AND AGREED
WITH THE SCHOOL PRINCIPAL ENSURING FOR DAY TO DAY RUNNING OF THE SCHOOL DURING SCHOOL HOURS AND FOR EXISTING FIRE EXITS
TO BE MAINTAINED THROUGHOUT.

EXTERNAL DEMOLITION WORKS:
- DEMOLITION/REMOVAL OF EXISTING PREFAB BUILDING AND SURROUNDING HARD STANDING & CONCRETE RAMP
- REMOVAL OF EXISTING ACCESS RAMPS
- REMOVAL OF TARMAC SURFACE TO INTERNAL COURTYARDS

EXTERNAL WORKS

SERVICES:
- REROUTING OF EXISTING FOUL AND STORM INFRASTRUCTURE AS NECESSARY
- CONNECTION TO EXISTING RAINWATER DRAINAGE SYSTEM
- CONNECTION TO EXISTING FOUL WATER DRAINAGE SYSTEM
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PARKING.
- EXTENDED CAR PARKING AREA TO ENGINEERS SPECIFICATION
- DESIGNATED DROP-OFF AREA AND PAVED AREA AROUND NEW SCHOOL ENTRANCE
- CONCRETE PATH AROUND EXTENSION

SENSORY GARDEN (COURTYARD 1):PAVING SLABS 600*600*30MM CREATING NETWORK OF PATHWAYS AND HARD STANDING AREA;
ALLOWING FOR CREATION OF GARDEN BEDS PN WESTERN AND NORTHERN SIDE OF COURTYARD

SOFT PLAY AREA (COURTYARD 2):SOFT PLAY AREA TO BE CONSTRUCTED WITHIN COURTYARD 2

ENTRANCES: GRADED ENTRANCES WITH GENTLE SLOPE 9!.%= TO 1."=9 TO BE PROVIDED TO ALL NEW ENTRANCES WITH ACO DRAINS FITTED
ALONG ALL EDGES:

LANDSCAPING. PRECAUTIONS MUST BE TAKEN TO ENSURE THAT DURING BUILDING WORKS EXISTING TREEES REMAIN UNDISTURBED AND
ARE ADEQUATLY PROTECTED

EXISTING SCHOOL INFRASTRUCTURE AND BUILDINGS TO BE PROTECTED FROM DAMAGE DURING WORKS. ANY DAMAGE TO BE RECTIFIED BY
CONTRACTOR.

WORKS TO BE CONSTRUCTED AND FULLY COMPLETED IN ACCORDANCE WITH BUILDING REGULATIONS INCLUDING ALL CURRENT TECHNICAL
GUIDANCE DOCUMENTS AND WITH RELEVANT DoE TGD
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NOTES ORIGINAL A1

limitation of responsibilities

this drawing is not to be scaled.

the scope of the architects work is limited to the production of drawings and information leading to the commencement of work on site.
the architects are not responsible for the administration of the contract nor the quality of work on site.

decisions that are essential to the implementation of the construction on site are to be at the sole risk and discretion of the contractor and
no responsibility is taken in contract or tort for any such decision.

the accuracy of 'as built' information is reliant upon the quality and completeness of the information provided by the main contractor.

== = Sjte Outline in Red

- = Tarmac/ Hardsurface area

“\" = Prefab building to be demolished

= Storm Water Line (Existing)
— — — = Storm Water Line (Proposed)

- - - = Storm Water Line to be abandoned

= FoulWater Sewer (Existing)

= FoulWater Sewer (Proposed)
= FoulWater Sewer (to be abandoned)

= FoulWater Manhole

Note: Surface water to connect into existing stormwater
network.
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