



National Barrier Mitigation Programme

PRICING DOCUMENT

Engineering & Environmental Consultancy Services

Tenderer Name

**Signature of person authorised to sign
Tenders on behalf of the Tenderer**

Date:

Document Verification Sheet			
Project Title:	Doneraile Weirs Barrier Mitigation Project		
Document Title:	Pricing Document		
File Reference:	0823004.01.01.02.003		
Date:	21/08/2026	Issue No.:	I01

Revision	Date	Description		
D01	12/06/2026	Prepared by	Checked by	Approved by
		P Glynn	H King	
Revision	Date	Description		
I01	21/08/2026	Prepared by	Checked by	Approved by
		P Glynn	M Murphy	M Murphy
Revision	Date	Description		
		Prepared by	Checked by	Approved by
Revision	Date	Description		
		Prepared by	Checked by	Approved by
Revision	Date	Description		
		Prepared by	Checked by	Approved by

--

Role	Rate	Name of Person
Project Director	€0.00	Insert Name 1
Project Manager	€0.00	Insert Name 2
Associate/Principal Ecologist/Senior Environmental Consultant	€0.00	Insert Name 3
Project Supervisor Design Process	€0.00	Insert Name 4
Civil Design Team Lead/Senior Engineer	€0.00	Insert Name 5
Structures Design Team Lead/Senior Engineer	€0.00	Insert Name 6
Hydraulics/Hydrology Team Lead/Senior Hydraulic Engineer/Hydrologist	€0.00	Insert Name 7
Senior Ecologist	€0.00	Insert Name 8
Engineer	€0.00	Insert Name 9
Ecologist/ Environmental Consultant	€0.00	Insert Name 10
Graduate Engineer	€0.00	Insert Name 11
Senior Technician	€0.00	Insert Name 12
Junior Technician	€0.00	Insert Name 13
Resident Engineer	€0.00	Insert Name 14
Employer's Representative	€0.00	Insert Name 15

Tender Cost Summary

Phase	Total
General Duties	€0.00
Phase 1 Feasibility Study & Option Selection	€0.00
Phase 2 Preliminary Design	€0.00
Phase 3 Statutory Process	€0.00
Tender Total	€0.00
VAT at 23.0%	€0.00
Grand Total	€0.00

Note: Tenderers are to Complete the Rates and Names in the cells highlighted orange in the table above. The rates and names should automatically transfer to the Time sheet. Tenderer are required to insert the hours associated with each team member for each activity. Totals should automatically total for each activity, team member, phase and Tender total. If a Tender identifies any errors they shall immediately notify the contracting authority.

Project Role		Project Director		Project Manager		Associate/Principal Ecologist/Senior		Project Supervisor Design Process		Civil Design Team Lead/Senior Engineer		Structures Design Team Lead/Senior		Hydraulics/Hydrology Team Lead/Senior		Senior Ecologist		Engineer		Ecologist/ Environmental		Graduate Engineer		Senior Technician		Junior Technician		Resident Engineer		Employer's Representative		Total Hours	Item Total
		Insert Name 1		Insert Name 2		Insert Name 3		Insert Name 4		Insert Name 5		Insert Name 6		Insert Name 7		Insert Name 8		Insert Name 9		Insert Name 10		Insert Name 11		Insert Name 12		Insert Name 13		Insert Name 14		Insert Name 15			
		No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00		
	Project Initiation																																
A	General Service Requirements																																
	Progress Report Template	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Cost & Risk Management System Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Commission/Project Execution Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Detailed Commission Programme	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Commission Risk Register Template	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Consultation & Stakeholder Engagement Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
B	Health & Safety																																
	Safety & Health Duties (General)	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Preliminary Safety and Health Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	PSDP (All Duties & Reports)	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Safety & Health Duties - Designer Register Template	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
Project Initiation Total		0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
Phase 1 - 3 Project Duration																																	
A	General Service Requirements																																
	Commission Management	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Project Meeting Attendance & Minutes	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Monthly Progress Reports	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Maintain Cost & Risk Management System	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Maintain Commission Execution Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Maintain Commission Programme	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Maintain Consultation & Stakeholder Engagement Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Safety & Health Duties - Maintain Designer Register	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Maintain Preliminary Safety and Health Plan	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Other relevant duties as described in the Project Brief	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
	Preliminary Business Case	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
Project Duration Total		0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
Totals		0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00

Project Role		Project Director		Project Manager		Associate/Principal Ecologist/Senior Environmental Consultant		Project Supervisor Design Process		Civil Design Team Lead/Senior Engineer		Structures Design Team Lead/Senior Engineer		Hydraulics/Hydrology Team Lead/Senior Hydraulic Engineer/Hydrologist		Senior Ecologist		Engineer		Ecologist/ Environmental Consultant		Graduate Engineer		Senior Technician		Junior Technician		Resident Engineer		Employer's Representative		Total Hours	Item Total
		Insert Name 1		Insert Name 2		Insert Name 3		Insert Name 4		Insert Name 5		Insert Name 6		Insert Name 7		Insert Name 8		Insert Name 9		Insert Name 10		Insert Name 11		Insert Name 12		Insert Name 13		Insert Name 14		Insert Name 15			
No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00	No. Hours	€0.00				
Phase 1	Feasibility Study & Option Selection																																
A	Feasibility - Options																																
	Feasibility Study and Option Selection Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
B	Surveys & Studies																																
	Preliminary Ecological Assessment Report (PEAR), Scoping of Assessments and Surveys for the next phase of the project.																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00		€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
Phase 1 Total		0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
Phase 2	Preliminary Design																																
A	Preliminary Design																																
	Civil and Structural Design																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Ground Investigation (Scoping, Tender & Management of)																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Hydrology and Flood Risk Assessment																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Hydraulic Modelling and Flood Risk Assessment Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	OPW Section 47 Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Geomorphology Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Sediment Sampling & Analysis																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Sediment Modelling																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Archaeological Assessment																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Architectural and Cultural Heritage Assessment																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Design Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Waste Management & Circular Economy																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	River Restoration Design																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Constructability Assessment																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Cost, Value and Risk Management																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Public Information Day including 4 no photomontages																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Landscape Design																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
B	Ecology Surveys																																
	Fossitt Habitat Survey																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Invasive and Non-Native Species Survey (INNS)																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Tree Survey																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Fish Spawning and Nursery Habitat Survey																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Breeding and Nesting Bird Survey																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Mammal Survey																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	White-Clawed Crayfish Survey																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Freshwater Pearl Mussel																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
C	Environmental Studies & Reports																																
	AA Screening Report(s) (Ground Investigation & environmental reporting)																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Natura Impact Statement or Article 6(2) Report as necessary																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Ecological Impact Assessment Report (EclA)																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	WFD Screening Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	EIA Screening Report																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Preliminary CEMP																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
Phase 2 Total		0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00
Phase 3	Statutory Process																																
A	Planning Process																																
	Pre-Planning Consultation																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Planning Application Preparation & Submission (note: Planning fees & newspaper notices to be paid by IFI)																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Planning Exemption application preparation & submission																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	OPW Section 47 Application																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	
	Post Planning Review																																
	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00	0	€0.00											