
Bill Ref. Description Unit Rate Total
PRELIMINARIES AND INSURANCES

PROJECT AND CONTRACT PARTICULARS
Name of Parties
Employer:
Bilboa Hills Ltd
Employer's Representative (PW-CF6):

Consulting Engineers:

Quantity Surveyors:
N/A
Project Supervisor Design Process

Definitions

General Abbreviations:- the following abbreviations are used:-

I.S.          Irish Standard Specification
B.S.        British Standard Specification
ARM       Agreed Rules of Measurement (Fifth Edition)
Works:-

Main Contractor:-
1/2A The Contractor for the main building project.

Lowest or any other tender
note

Errors in tenders

Quantit
y

GROUND WORKS FOR GLAMPING DEVELOPMENT AT BILBO 
HILL, BALLINABRANNAGH, BILBOA, CO. CARLOW

Leslie Colton, Dip. Str. Engr. Tech. — Engineering and Employer's 
Representativeural Services

Leslie Colton (Engineering and Employer's Representativeural 
Services)

Leslie Colton (Engineering and Employer's Representativeural 
Services)
Words importing the singular only also include the plural and vice 
versa where the context requires.

The Term 'the works' shall mean the whole of the works envisaged 
by this Contract, including unless expressly stated otherwise, the 
works of Nominated Sub-Contractors, Nominated Suppliers, Local 
Authorities and Public Undertakings

The term 'FIX' where used in connection with materials or goods 
shall include the actual fixing in position, also unloading, storing, 
hoisting and returning packing materials.

The Employer shall not be bound to accept the lowest or any other 
tender.  In the event of the Employer deciding to accept a tender, 
the Contract shall be awarded to the lowest tendering contractor 
meeting the requirements set out in the declaration of suitability for 
contractors for small works



note

Special Note

Sub-Contractors:-
1/2B

Site:-
1/2C

Pricing Document
1/2D

The Employer may, without any responsibility for this, examine the 
Pricing Document for errors in addition or extension. If there is an 
error in extension, the rate will be adjusted, so that the extension 
remains the same. If there is an error in addition, the amounts added 
(and the rates making them up) will be adjusted pro rata to the 
error, so that the total remains the same. This will apply if the total 
of the tendered rates and prices, with value-added tax added, does 
not add up to the tendered Contract Sum. The Employer will decide 
which amounts and rates are to be adjusted. Instead of adjusting the 
amounts added the Employer may in its discretion adjust an 
adjustment item. No adjustment made under this paragraph will 
affect the tendered Contract Sum or the Comparative Cost of the 
Tender. 

he prices to be affixed to items for works throughout this Pricing 
Document shall include for all import duty, custom, excise, import 
licence or other charges, where such are subject thereto, at the date 
of lodgement of tender, or at any other "designated date". 

There are no nominated or novated sub-contractors under this 
Contract. Sub-contracting is subject to clause 5 of PW-CF6.
The extent of the site immediately surrounding the works and which 
will be made available to the Contractor to enable him to execute 
the works is as detailed on the Employer's Representatives site plan

The Pricing Document is not strictly measured in accordance with 
ARM 5.



1/3A

General Description of the works
1/3B

Location of and Access to site
1/3C

Preliminary Investigation
1/4A

Records
1/4B

Conditions of Contract

The Pricing Document must be read in conjunction with the drawings 
and specifications and all items are deemed to incorporate the 
requirements of those specifications. In the event of any conflict 
between this document and the Conditions of Contract (PW-CF6) or 
the Schedule to the Form of Tender, the Conditions of Contract and 
Schedule take precedence.

The works comprise ground works for a glamping development: 
clearing topsoil, forming the access road, service area, parking and 
pod access paths; bringing water, sewage, ground water, surface 
water and ESB services to the buildings; digging out bases and The site is located at Bilbo Hill, Ballinabrannagh, Bilboa, Co. Carlow, 
R93 XR53

The Contractor is advised to visit the site and ascertain the facilities 
of access thereto the supply of labour and materials the district will 
afford and the general convenience of working.  He shall be taken to 
have made himself acquainted with the nature of the soil, the 
nature, character, dimensions, levels and other features of the site, 
all existing buildings thereon and all other things in so far as they 
may have any connection with or affect the work.  He must take all 
the above matters into account when tendering and no charge for 
any extra labour or materials will be allowed in consequence of the 
Contractor's failure to do this.  Drawings and other documents may 
be inspected in the office of the Employer's Representative or the 
Quantity Surveyor's office during normal office hours.

Provide each week a daily distribution return showing the number 
and description of tradesmen and labourers employed on the works 
including those employed by Sub-Contractors.



1/4C

1/4D

Completion
1/5A

1/5B

Sub-Letting
1/5C

1/6A

1/6B

The Articles of Agreement and Conditions of Contract will be the 
Public Works Short Form of Contract PW-CF6
The Contractor will have deemed to have examined these conditions 
of and to have priced the items in accordance therewith.

Terms used in this document have the meanings given in PW-CF6. 
Completion of the Works is governed by clause 9 of PW-CF6 
(Substantial Completion); any reference in the tender documents to 
'Practical Completion' shall be read as Substantial Completion under 
PW-CF6.

The Defects Period is as stated in the Schedule to the Form of 
Tender, and the release of retention and the performance bond are 
governed by PW-CF6 and the Schedule.

The main Contractor must not assign or sub-let any part of the work 
to others without the written consent of the Employer's 
Representatives.  This rule is to be strictly observed on this Contract.  
Consent must be applied for, in writing, with full particulars, to allow 
adequate time for enquires to be made and to complete 
preparations, depending on the Employer's Representative's 
decision, before construction work starts.  Before the Employer's 
Representatives will give their consent for any part of the works to 
be sub-let, the Main Contractor will have to satisfy the Employer's 
Representative on the following points:-

(i)   that the result of sub-letting will be to secure higher or more 
specialist skills than Main Contractor could reasonably be expected 
to provide within his organisation or obtain on the ordinary labour 
market
(ii)   The sub-letting will not reduce the effectiveness of the Main 
Contractor's control over the job, or lessen the General Foreman's 
authority on the site



1/6C

1/6D

Time for Completion
1/6E

1/6F Date for completion shall mean completion of the entire works.

GENERAL CONDITIONS
General Notes

1/6G

1/7A

1/7B (c)     Not used. There are no provisional amounts in this Contract.

1/7C

1/7D

1/7E

Bond

(iii)   That any increase in productivity (in the purely quantitative 
sense) will not be accompanied by any lowering of standards of 
workmanship for exploitation in any other form

(iv)   That the Main Contractor will have a proper and binding 
agreement with the Sub-Contractor, whereby the latter is held to all 
the relevant particulars of the Specification and agrees to abide by 
the Employer's Representative's decisions.

The Works are to be completed within the Time for Completion 
stated in the Schedule to the Form of Tender: 120 days, starting on 
the day the Contract comes into effect.

(a)     All items in this Pricing Document should be priced in detail.  If 
any items are left unpriced they shall be deemed to be included in 
the prices given for other items of the work.

(b)     The Employer does not bind himself to accept the lowest or 
any tender and no Contractor will be renumerated for any trouble or 
expense incurred in making up his tender.

(d)       It is the Employer's prerogative to omit any item or items or 
work from the contract outlined herein in the Bill of Quantities

(e)       In certain cases, the work has not been measured in detail, 
but has been referenced to the detail drawings. In such instances, 
the description given in the Bill of Quantities shall be deemed to 
include the additional information given on the detail drawings as if 
given in full in the Bill of Quantities

(f)       The Pricing Document shall be completed and returned with 
the Tender as set out in the Instructions to Tenderers (read-only PDF, 
submitted via the eTenders platform).



1/7F item

1/7G 1.00 item

Workmen
1/8A

Drawings
1/8B 1.00 item

Further Drawings and Instructions and Variations
1/8C

1/9A

Provide for the execution of a Performance Bond in accordance with 
the Schedule to the Form of Tender: 10% of the Initial Contract Sum, 
reducing to 5% on Substantial Completion of the Works, and 
remaining in force until 12 months after Substantial Completion. The 
form of bond is as provided for under PW-CF6.

The term 'the works' shall be understood to embrace work carried 
out by the Main Contractor and all Nominated Sub-Contractors 
under the Contract

None but fully qualified and competent workmen shall be employed 
on the works and the Contractor shall furnish such evidence as the 
Employer's Representative may require as to the qualifications and 
competency of any workmen.  The Employer's Representative shall 
have the power to have dismissed from site any workman who mis-
conducts himself or who is incompetent or negligent, and he, the 
Employer's Representative, shall be the sole judge in this matter.  
The Contractor shall be responsible for keeping all men under his 
control and within the confines of the site.

Two copies of all drawings and other documents relating to the 
Contract will be supplied to the Contractor, and shall be returned to 
the Employer's Representative on completion of the Contract.  One 
copy shall be kept on the site in charge of the Foreman, and shall be 
available for the Employer's Representative's use when required.  
The Contractor shall carefully examine the Drawings, check all 
dimensions and satisfy himself as to their accuracy and that they 
cover the works as proposed.

The Employer's Representative shall have full power and authority to 
supply to the Contractor from time to time during the progress of 
the works any further drawings and instructions as shall be necessary 
for the purpose of the proper and adequate execution and 
maintenance of the works and the Contractor shall be bound by the 
same as if they had been listed herein.

Contractors are advised that under no circumstances are variations 
to be carried out without instruction. Should a variation be 
requested by the Employer's Representative/Engineer or client 
verbally, Contractors are to confirm the instruction in writing to the 
Employer's Representative (copied to Quantity Surveyor and person 
issuing instruction) prior to execution. Contractors are to establish 
the likely cost of the variation and inform the Quantity Surveyor with 
immediate effect.



1/9B

1/9C

1/9D

P.C. Sums and Provisional Items
1/10A

Where a variation arises out of unforeseen conditions, the 
contractor is to immediately notify the Design team of the variation 
and seek instruction. Under no circumstances is the contractor to 
proceed with additional works without prior instruction. 
Discretionary works carried out by a contractor does not form a 
variation under the contract.

If the contractor executes any verbal instructions (irrespective of 
origin) that have not been confirmed in writing by the Contractor to 
the Employer's Representative and Quantity Surveyor within 5 days 
as per the contract, the items of work will be deemed to be non 
approved and no payment will be made.

Should a resident engineer/client representative issue an instruction, 
this person does not have the authority to instruct works and as 
such, instructions resulting in variations should not be acted upon. 
Variations executed without an Employer's Representatives 
instruction are carried out at the risk of the Contractor.

Not used. There are no Prime Cost sums, provisional sums or 
provisional items in this Contract.



Time and Material
1/11B

Overtime
1/11C

1/11D

Order of Work
1/11E

Condition survey and photographs
1/11F

Customs Duties
1/12A

Materials and Workmanship

No work of any kind, payment for which is to be made in accordance 
of 'Time and Materials' shall be executed unless the complete 
arrangements for such are specially authorised by the Employer's 
Representative in writing beforehand.  The Contractor in such cases 
shall be paid at the Daywork rates in the Schedule of Daywork 
Charges agreed between the Society of Chartered Surveyors and the 
Construction Industry Federation and approved by the Royal 
Institute of the Employer's Representatives of Ireland.

Where the working of overtime is made a condition of employment 
in any particular trade no claim for an extra will be allowed under 
this heading.
Claims for overtime will only be entertained when authorised by the 
Employer's Representative in writing as an extra on the Contract

The work shall be carried out in such order as may be most 
appropriate and in accordance with the Employer's Representative's 
directions.

The Contractor shall allow for carrying out a general survey including 
the furnishing of two copies of 10" x 12" photographs prior to the 
commencement of any works. Allow for all costs associated with 
same.

The Contractor will be deemed to have included in his tender for all 
customs and other duties legally payable at the date of tender.



1/12B

1/12C

1/12D

Hazardous Materials
1/12E

1/12F 1) High alumina cement or concrete
1/12G 2) Calcium Chloride
1/13A 3) Calcium silicate or sandlime bricks or tiles
1/13B 4) Asbestos Products
1/13C 5) Wood wool
1/13D 6) Crocidolite
1/13E 7) Sea dredged aggregates
1/13F 8) Urea Formaldehyde
1/13G

1/13H

1/13J

1/13K 12) Halon
1/13L 13) Lead based paint
1/13M

The workmanship throughout shall be of a high standard and the 
materials in all cases the best quality of the kinds specified.  The 
Employer's Representative shall be the sole judge as to the fulfilment 
of these requirements.
In every case where in the Specification materials, appliances or 
fittings of special design, manufacture or description, patented or 
otherwise, are described or the names of the manufacturers or 
agents are given, it is to be clearly understood that such references 
are inserted solely for the guidance of intending Contractors which 
the respect to the nature and quality of the Articles or services 
required.

The term 'Standard' in the Specification means that the articles or 
services specified shall conform to the latest appropriate Irish 
Standard Specification or where such is not available to the 
appropriate British Standard Specification and BS 8000 
(workmanship on building sites). Where not applicable workmanship 
shall conform to the highest standards laid down by the operatives 
trade federation, regconised good practice and appropiate 
agreement certificates

The materials listed below shall not be used on the project either in 
temporary works or incorporated in the permanent works in any 
shape or form:-

9) Materials containing fibres with a diameter of three microns or 
less and a length of 200 microns or less
10) Polythtra Fluroethylene (PTFE) except when used as a non stick 
sealing within valves, joining material between pipes or as an 
insulating tape
11) Mineral fibres (man made or natually accurring) which are not 
stabilized materials to prevent fire migration

14) Any other material generally considered to be deleterious at the 
time of use



1/13N

1/13P

1/13Q 17) Polyisocynurate or polyurethane foam
1/14A 18) Ploytetrafluroethylene (PTFE)
1/14B 19) Glass reinforced concrete
1/14C

Unfixed Materials
1/14D

Samples
1/14E

Removal of Improper Work and Materials
1/14F

1/14G

1/14H (b)   Substitution of Proper materials
1/14J

Tests

15) Naturally occuring aggregates for use in reinforced concrete 
which do not comply with British Standards Specification 8110:1993 
and/or naturally occuring aggregates for use in concrete which do 
not comply with the provisions of British Standards specification 
882:1993

16) Lead or any materials containing lead which may be ingested, 
inhaled or absorbed, except where copper alloy fittings containing 
lead are specifically required in drinking water pipework by any 
relevant statutory requirements

20) Any other substances which are not in accordance with any 
applicable current British/Irish Standards and codes of practice for 
the time being.

All materials shall be carefully stacked and kept neat and tidy in a 
position to be pointed out to the Contractor.  All containers/storage 
shall be placed in positions agreed with the Employer's 
Representative.

Samples of materials, manufactured articles and executed work shall 
be submitted to the Employer's Representative of approval before 
adoption.  Such approval will not relieve the Contractor from 
responsibility for any defects.

The Employer's Representative shall have power to order during 
progress of the works:-
(a)   Removal from the site of any materials which in his opinion are 
not in accordance with the Contract.

(c)   Removal and proper re-execution not withstanding any previous 
test thereof or interim payment therefor of any work which in 
respect of materials or workmanship is not in accordance with the 
Contract.



1/15A psum

Setting Out
1/15B 1.00 item

Charge of Work
1/15C

Employer's Representative's Inspections
1/16A

Access to Site for Inspection

The Contractor shall make such tests of executed work and shall 
supply such samples of materials fixed or unfixed for tests as the 
Employer's Representative may direct, executing all necessary 
removals and reinstatements.  The Contractor shall bear the 
expenses of all standard tests carried out on or off site including the 
cost of any apparatus required.(i.e. concrete cube tests, bearing 
tests, blockwork tests, mortar tests, etc.  The Contractor shall supply 
all samples as and when required for test ordered by the Employer's 
Representative to be carried out by independent persons at any 
place other than the site.  Provide for fees in connection with non 
standard tests that the Employer's Representative may direct and for 
carriage of materials in connection therewith (Provisional Sum)

The Contractor shall set out the works and keep them correct.  Errors 
in setting out shall be put right by the Contractor at his own expense. 
 Opening up and excavation shall not be commenced until the 
Employer's Representative has inspected the setting out.  The 
checking of any setting out or of any line or level by the Employer's 
Representative or the Clerk of Works shall not relieve the Contractor 
of his responsibility for the correctness thereof.

The Contractor shall be given possession of the site at the 
commencement of the work and he shall take entire charge of the 
building works from commencement to completion of same, and he 
shall make good all injuries damages and repairs occasioned or 
rendered necessary to same by any act whatsoever.

Before placing foundations, laying drains, filling trenches, pouring 
reinforced concrete and otherwise proceeding with work that will 
cover and conceal previous work, the Contractor shall give early 
notice in writing to the Employer's Representative and shall afford 
him an opportunity of inspecting the previous work.  Approvals given 
at such inspections will not relieve the Contractor from full 
responsibility for the quality of the work throughout.



1/16B

Inspection of Building Local Authority Officers
1/16C

Consultants
1/16D

Convenience of Users of Approaches
1/17A

Annoyance to Occupants of Adjoining Property
1/17B

Confine Operations to Site
1/17C item

Protection of Adjoining Properties

The Employer's Representative and any person authorised by him 
shall at all times have access to the works and to the site and to all 
workshops and places where work is being prepared or whence 
materials manufactured articles and machinery are being obtained 
for the works and the Contractor shall afford every facility for and 
every assistance in or in obtaining the right to such access. Good 
quality temporary lighting is to be provided to the entire unit to 
facilitate inspection

Should a recognised and responsible officer of a Local Authority 
desire to see the premises, building, drawings or Specification the 
Contractor shall facilitate same.

All Consultants appointed by the Client will be empowered to visit 
the site and to supervise all or any of the work.  The Contractor shall 
observe their instructions and directions with regard to same and 
shall collaborate with them fully and to any extent that may be 
required, provided always that the Employer's Representative's 
directions with regard to all or any of the work shall be final and 
binding.

The Contractor shall consult the convenience of anybody who may 
be affected by the work with regard to users rights of way and the 
approaches to adjoining property, suitable times for making 
deliveries and all other matters affecting them.

The Contractor is to allow for executing any work which, in the 
Employer's Representative's opinion, is likely to cause annoyance or 
inconvenience to occupants of adjoining property at such times 
during normal working hours as the Employer's Representative may 
direct.

The Contractor shall confine his operations to the immediate vicinity 
of the site permitted to be used from time to time and shall take all 
precautions to prevent anyone concerned with the building 
operations from entering on the adjoining property.  For the extent 
of the site the Contractor shall refer to the Employer's 
Representative's drawings.



1/17D item

1/17E item

Patent Rights and Royalties
1/18A item

Payments
1/18B

No Night or Sunday Work
1/18F

Noise Control

The Contractor shall provide everything that may be necessary for 
the protection and safety of adjoining properties while carrying out 
the works.  The Contractor shall alter, adapt and maintain as 
necessary any temporary works required in this connection and 
finally clear away and make good.

The Contractor shall be held solely responsible for the safety of the 
adjoining buildings and the safety of all temporary work and after 
removal make good all work disturbed.

The Contractor shall save harmless and indemnify the Client from 
and against all claims and proceedings for or on account of 
infringement of any patent rights design, tradesmark or name of 
other protected rights in respect of any constructional plant machine 
work or material used for or in connection with the works.

Payment, interim payment, retention and the final account are 
governed solely by clause 11 of PW-CF6 and the Schedule to the 
Form of Tender. Any provision of the Works Requirements or 
Specification inconsistent with PW-CF6 in respect of payment, bond, 
retention or defects does not apply.

Subject to any provision to the contrary contained in the Contract 
none of the permanent work shall be carried on during the night or 
on Sundays without the permission in writing of the Employer's 
Representative save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the 
works in which case the Contractor shall immediately advise the 
Employer's Representative.



1/19A 1.00 item

Provisional Measurement
1/19B

Historical Finds
1/19C

GENERAL PARTICULARS
Plant, Tools and Vehicles
Provide all plant necessary for the proper execution of the works:-

1/19D (a)   Mechanical Plant and Vehicles item
1/19E (b)   Non-Mechanical Plant item

Safety, health and Welfare of Workpeople
1/19F item

1/19G First aid equipment and first aid room Item
1/20A Provision and maintenance of on site traffic routes Item
1/20B Provision of temporary fire detection and firefighting equipment Item

1/20C Item

1/20D Provision of tests and certificates on plant and equipment Item

1/20E Provision of safety signs and signals Item
1/20F Item

Setting Out the Works
1/20G

Noise arising from construction activities is to be managed in 
accordance with BS 5228 with a limit of 70dB(A) during daylight 
working hours defined as 08.00 to 18.00 Monday to Friday and 08.00 
to 13.00 on Saturdays. Noise generating equipment is to be located 
as far as possible from adjacent properties.

Provisional measurements of work or money stated herein shall be 
adjusted as decided by the Employer's Representative.

The Contractor shall not disturb any ancient works without the 
Employer's Representative's permission and shall at once hand over 
to him any object of antiquarian, geological or other interest or value 
discovered during the progress of the work.

Provide for all costs incurred by complying with all safety, health and 
welfare regulations, appertaining to all workpeople (including those 
employed by Nominated Sub-Contractors) employed on the site.  
Such accommodation as the Contractor is required to supply shall be 
cleaned away on completion and the area made good. Contractors 
are also to include for the provision of the following :

Provision and maintenance of emergency routes and exits and 
designated personnel responsible for emergency procedures.

Provision if personnel protective clothing and personnel protective 
equipment

All particulars and measurements for the general setting out of the 
works shall be taken upon the site in conjunction with the Drawings.



1/20H

Site Management Costs
1/20J item

Labour On-Costs
Provide for all costs in respect of all workmen for:-

1/20K (a)  Social Welfare Insurance Contributions item
1/21A (b)   Pensions item
1/21B (c)   Annual and Public Holidays item
1/21C (d)   Travelling Time, Expenses, Fares and Transport item
1/21D (e)   Guaranteed Time item
1/21E item

1/21F (g)   Incentive and Bonus Payments item
1/21G (h)   Sick Pay Disbursements item
1/21H (i)   Country Money item
1/21J (j)   FAS Levy/Grant item
1/21K (k)   Redundancy Scheme item
1/21L (l)   Pay Related Benefit Scheme item
1/21M (m)   Any other disbursements arising from employment of labour. item

Security on Site
1/21N item

Maintenance of Public and Private Road and Services
1/21P item

1/22A item

The Contractor shall accurately perform all setting out by a method 
approved by the Employer's Representative and provide all 
instruments, templates, rods and setting out boards, etc. as may be 
necessary for this purpose and where required maintain these for 
reference during the progress of the works.

Provide for all on and off site management costs including the cost of 
Foreman, Site Agent in charge, temporary works designer and 
qualified Engineer 

(f)   Non Productive Overtime and other expenses in connection with 
Overtime

Provide for safeguarding the works, materials and plant against 
damage and theft including providing all necessary watching and 
lighting for the security of the works and the protection of the public. 
 Provide shelter and heat for any watchman so required.

Maintain public and private roads, footpaths, kerbs, etc. and keep 
the approaches to the site clear of mud.  The Contractor is to make 
good any damage caused by his own or any Sub-Contractor's or 
Supplier's transport at his own expense and pay all costs and charges 
in connection therewith.

Protect uphold and maintain all pipes, ducts, walls, underground or 
overhead cables, etc.  encountered during the execution of the 
works.  The Contractor is to make good any damage due to any 
cause within his control at his own expense and pay all costs and 
charges in connection therewith to the satisfaction of the Employer, 
Employer's Representative, Statutory Authorities or Private Owners.



Water for the Works
1/22B item

Regulations of the Garda Authority
1/22C item

Parking Facilities
1/22D item

Health and Safety Regulations
1/22E item

Temporary Lighting and Power for the Works
1/23A item

Fire Prevention During Construction

1/23B 1   Site Planning item
1/23C 2   Security item
1/23D 3   Temporary Electrical Installations item
1/23E 4    Fire Drill item
1/23F item

1/23G item

Rodent and vermin control

Provide clean, fresh water for use on the works and pay all charges in 
connection therewith, provide all temporary storage, plumbing 
services, connection, etc.  and clear away and make good on 
completion.

Provide for complying with all regulations laid down by the Garda 
Authority.

Contractor is to include for providing parking facilities in compliance 
with local authority and garda regulations

Allow for all costs associated with new health and safety regulations 
including supervision etc. Allow also for costs associated with 
temporary protection to voids and all temporary openings at all 
levels

Provide all artificial lighting and power for use on the works, pay all 
charges in connection wherewith, including any costs in connection 
with temporary electricity supply connection, provide for distribution 
about the site and all temporary connections, leads, fittings, etc. and 
clear away and make good on completion.

Contractor's attention is drawn to the fire hazard that may exist 
during the construction and commissioning period of the building.  It 
is recommended that the Site Safety officers responsibilities should 
cover all of the following facets of the subject:-

5    Layout and Positioning Heating Services, Welding and Cutting 
Equipment and Storage of Flammable Liquids.

Particular attention is drawn to the Schedule of Safety Precautions 
for the use of bottled propane in building sites issued by the 
manufacturers.



1/24A item

OTHER CONTRACTORS ON SITE — CABIN SUPPLIER

1/24B 1.00 item

1/24C 1.00 item

Storage accommodation:-

1/25A item

INSURANCES
INSURANCE MATTERS
Insurance for Damage to Persons and Property

Contractors are to take all reasonable preventive measures to 
minimise the presence of rodent and vermin disturbed during 
construction works, demolition and excavation. The site should be 
kept neat and tidy and all packaging removed regularly. Measures 
should be taken to ensure that all hoardings between site and 
existing premises are structurally sound with no gaps. Fly 
screen/protective mesh should be used where necessary and all 
temporary penetrations, i.e. supports, pipes should be fully sealed. 
Where poison baits are required, a bait map should be drawn up and 
placed in a suitable location. No piles of rubbish should be left 
unattended, especially in areas adjacent to storage of foodstuffs. 
Contractors are to include for all costs associated with the foregoing.

The glamping cabins are supplied and delivered complete by the 
cabin supplier under a separate contract. The Contractor shall be 
present on Site during delivery and shall provide attendance, access 
and coordination during the delivery and placement of the cabins 
onto the prepared bases.Site services shall be terminated at the connection points at each 
cabin base and at the central building as shown on the drawings; 
connections beyond those points are by others.

Provide suitable storage and accommodation for the Contractor's 
own materials, plant and tools, together with site welfare facilities, 
and allow the cabin supplier reasonable access for delivery.



1/25B 1.00 item

Note:-  Any Partial possession of the works shall be governed

1/26A 1.00 item

All Risks Insurance
1/26B 1.00 item

Burning and Welding conditions
1/26C

1/26D

1/27A

(1)  Provide for insuring the Employer against any liability, loss, claim 
or proceedings in respect of any injury or damage whatsoever 
(except for exclusions permitted under Clause 23 (g) of the 
Conditions of Contract and other than the public Liability Insurance) 
to any person real or personal insofar as any such injury or damage 
arises out of or in the course of or by reason of the execution of the 
works and provide that such injury or damage is due to any 
negligence, omissions or default of the contractor, his servants or 
agents or any Sub-Contractor, his servants or agents (whether or not 
also partly due to the negligence, omission or default or the 
Employer or of any person for whom the Employer is responsible)

(ii)   Provide for insuring against any liability, loss claim or proceeding 
arising under public Liability Insurance and Employer's Liability 
Insurance in accordance with Clause 21 (b) of the Conditions of 
Contract.  Employers Liability of indemnity to be a minimum of Ç13m 
(see clause 23 e for Public Liability Insurances).

Provide for maintaining All Risks Insurance covering any loss or 
damage to the works and Ancillary Items from any cause whatsoever 
for the full value of the works and Ancillary Items from time to time 
plus the percentage for professional fees and cost of site clearance 
stated in the Appendix in accordance with Clause 22 of the 
Conditions of Contract.

It is a condition of the insurance provided by Section 2 of the Policy 
in respect of accidental loss of or damage to physical property 
caused by the use of any form of welding or similar cutting or 
burning equipment inside or near to any buildings, that an indemnity 
shall only be provided under this Policy if the Insured have: -

(1) Ensured that any Factory or other Fire Brigade or Fire Officer at 
the Site of the Contract are aware that the work is to be undertaken 
and the Insured have complied with any fire precaution 
requirements of such Brigade or Officer;

(2) Taken steps to clear any easily combustible material from any 
area around or under the site of the work and to install 
incombustible sheeting to protect timber floors or other such 
property as cannot be removed;



1/27B

1/27C

1/27D

Client Personnel on Site
1/27E 1.00 item

DOMESTIC CONTRACTORS

1/27F a)  Joinery N/A
1/27G b)  Drylining N/A
1/28A c)  Decoration N/A
1/28B d)  Tiling N/A
1/28C e) all other trades N/A
1/28D 1.00 item

TEMPORARY WORKS
Temporary Roads

1/28E 1.00 item

Temporary Buildings for use by the Contractor.

(3) Provided at least one additional two gallon capacity fire 
extinguisher at any Site where there is property which can be burnt 
unless the area is protected by a working sprinkler installation;

(4) Arranged for a senior employee to watch that all cutting or 
burning equipment is extinguished and/or disconnected from a 
power supply before the Site is left unwatched at any time and that, 
at the completion of any Contract and of each day's work, an 
examination is made of the area, not less than half an hour after 
work has ended, to check that property has not begun to smoulder.

There will be no indemnity under Section 1 of the Policy for fire 
damage due to the use of cutting or burning equipment if the 
Insured's employees have failed to comply with the requirements of 
any Factory or other Fire Brigade or Fire Officer at the Site 
concerned.

The Contractor is to allow the Clients personnel, their suppliers and 
equipment on to the site whether or not partial possession has been 
given or prior to practical completion, with no conditions.

When submitting their tender, Contractors shall submit a list of 
proposed domestic contractors for the following trades:

No domestic contractor shall be employed upon or in connection 
with the works against whom the design team shall make reasonable 
objection. Neither the existence or the exercise of the foregoing 
powers shall render the employer in any way liable for any such 
reasonable objection or any costs associated with the appointment 
of an alternative contractor.

Provide and Maintain all necessary temporary hardstandings and 
crossings on site and clear away on completion.



1/28F 1.00 item

1/28G 1.00 item

Site Meetings
1/29A 1.00 item

Temporary Telephone Facilities
1/29B 1.00 item

Telephone Calls
1/29C 1.00 item

Temporary Fencing, Hoardings and Gantries
1/29D 1.00 item

1/29E 1.00 item

Public roads
1/30A 1.00 item

(a)   Provide and maintain temporary office accommodation for the 
Contractor's staff and watertight sheds for the use of workmen 
employed on the site and the storage of materials, tools and tackle, 
in positions to be agreed with the Employer's Representatives.  Alter, 
shift and adapt same as necessary from time to time.

(b)   Provide and maintain, where directed, separate temporary 
latrine accommodation for the use of persons working on the site.  
Keep in clean and sanitary condition at all times.  The Contractors is 
not permitted to use the existing core toilets or lifts during the couse 
of the works.

Contractor to have available for meetings whenever necessary, a 
suitable temporary accommodation with adequate table area, chairs, 
heating, lighting and attendances as necessary.  To be kept clean and 
secure at all times.

Provide and maintain a telephone service, e-mail and or fax facilities 
for the General Foremans Office for the full period of the works and 
pay all charges and expenses in connection therewith.

Include for the cost of all calls, e-mails and faxes made from the 
office by persons on behalf of the Client.

Provide and maintain all necessary temporary fencing, hoardings, 
fans, planked footways,access tunnels, guard rails, gantries, dust 
screens and the like for the protection of the public both internally 
and externally including all necessary temporary lighting and 
signage, and for meeting the requirements of any local and other 
Authority and later, shift and adapt from time to time as necessary. 
All fixed Hoardings are to be painted plywood on timber uprights, 
covered as required.

The site is a greenfield site; no hoardings or existing structures are 
present. The Contractor shall provide, maintain and remove on 
completion all temporary fencing and hoarding required for the safe 
execution of the works

Any public road soiled by construction traffic shall be cleaned daily. 
Tenderers to include for all costs associated with same.



Scaffolding
1/30B 1.00 item

PROTECTING, DRYING AND CLEANING THE WORKS
Protection of Works

1/30C 1.00 item

Inclement Weather
1/30D 1.00 item

Controlling Environment
1/30E 1.00 item

Removing Rubbish and Cleaning
1/31A 1.00 item

1/31B a) Measures to prevent waste arising 1.00 item
1/31C b) Measures to achieve minimisation of waste 1.00 item
1/31D c) Measures to achieve the re-use of materials 1.00 item
1/31E d) Estimated tonnage of C&DW arising on site 1.00 item
1/31F 1.00 item

1/31G 1.00 item

1/31H 1.00 item

Provide all necessary temporary scaffolding for the proper execution 
and completion of the works.  If the Contractor should strike any 
scaffolding before ascertaining whether it is required by any Sub-
Contractor or Public Authority, he must re-erect it, if so required, at 
his own expense.

The Contractor is to case up and protect the work done by other 
tradesmen and be responsible for and make good or pay for the 
making good of any work which may suffer from want of such casing 
and protection.

Provide for carefully covering up and protecting the works or any 
adjoining property exposed by the works, at all times from inclement 
weather.

Provide all necessary equipment, fuel and attendances for drying and 
controlling the works to maintain the correct temperature and 
humidity for moisture sensitive materials.

On completion of the works and as and when directed by the 
Employer's Representative, the Contractor shall clear away and 
remove from the site all construction plant, surplus materials, 
rubbish and temporary works of every kind and leave the whole of 
the site and works clean and in a workmanlike condition to the 
satisfaction of the Employer's Representative.

Prior to commencement of the works, the Contractor shall submit 
for the written agreement of the planning authority or 
Environmental Health Department, where required, a construction 
waste management plan covering the removal of material off site

e) Recycling of waste arising - tonnage to be recycled off site and 
proposed use of recycled materials
f) Estimated tonnage to be used for remedial works at identified 
existing landfill sites.
g) Method of disposal of the residue waste arising, including 
hazardous waste



1/31J 1.00 item

1/31K 1.00 item

1/32A 1.00 item

1/32B All materials and rubble shall be deposited to a licenced site 1.00 item

Final Cleaning
1/32C 1.00 item

1/32D 1.00 item

1/32E 1.00 item

1/32F 1.00 item

METHOD STATEMENT
1/32G 1.00 item

PROGRAMME
1/33A

1/33B 1.00 item

h) Location (Name and address) of the facility or facilities at which 
the residual waste will be disposed of

i) An undertaking that only hauliers with waste collection permits will 
be used to transport waste
Contractors are to keep all roads outside the boundary of the site 
clean all all times

(a)   Provide for cleaning the building inside and out, removing stains 
and touching up paintwork and polished work washing all floors and 
glass and leaving the whole of the works clean to the satisfaction of 
the Employer's Representatives on completion.  Use cleaning 
materials only as recommended by the relevant manufacturers and 
in the absence of such recommendation the materials and methods 
must be approved by the Employer's Representatives.

(b)   On completion remove all temporary markings, coverings and 
protective wrapping unless otherwise instructed.

(c)   Touch up minor faults, carefully matching colour and brushing 
out edges.  Repaint badly marked areas back to suitable breaks or 
junctions.
(d)   Adjust, ease and lubricate all door, windows, drawers, 
ironmongery, appliances, controls and other moving parts as 
necessary to ensure easy and efficient operation. Set aside all keys in 
triplicate.

A method statement is required which shall indicate the Tenderers 
proposed construction procedures and sequence.  The method 
statement should include the Tenderers proposals regarding site set-
up such as storage areas, shall also highlight the interrelating aspects 
of nominated sub-contractors and nominated supply items.

Tenderers may submit proposals for completion of a shorter 
duration than that indicated in the appendix to conditions of 
contract.  Any proposal shall be accompanied by a statement 
indicating the financial implications of such a proposal.

The Tenderer shall submit a comprehensive programme in the form 
of a bar chart, in Microsoft Project or similar system confirming the 
sequence as indicated in this method statement for carrying out the 
works.



1/33C 1.00 item

1/33D 1.00 item

1/33E 1.00 item

1/33F 1.00 item

1/33G 1.00 item

EARLY WARNING
1/33H 1.00 item

SITE MANAGEMENT CHART
1/34A 1.00 item

1/34B 1.00 item

1/34C 1.00 item

1/34D 1.00 item

Particular attention shall be taken to co-ordinate the Mechanical, 
Electrical and Joinery installations.
Tenderer shall also include in his programme, all nominated 
packages.
The programme submitted by the Tenderer must also indicate the 
critical path and must also highlight the latest appointment date 
relating to the Nominated packages.

The contractor is to provide a programme progress report during the 
course of the works (a) Master Report and (b) Sub-Contractors 
Report.
The contractor is to supply all procurement schedules and progress 
reports together with a weekly report/record of resources on site 
including nominated sub-contractors

The Contractor shall advise the Employer's Representative in writing 
immediately he becomes aware of anticipated delays or disruptions 
to the works due to any cause.  Claims for such delays will not be 
entertained unless the Contractor has indicated this package to be 
on the critical path and that all attempts have been made to resolve 
the issue.

The Tenderer shall provide a comprehensive Management Chart 
indicating both full time and visiting members of staff.

The Tender shall indicate those packages which are intended to be 
sub-contracted including the names of the intended Sub-Contractor.

SAFETY, HEALTH AND WELFARE AT WORK (CONSTRUCTION 
REGULATIONS 2006 or latest regulations)

It is the intention of the Client, to appoint the Main Contractor as the 
Project Supervisor - Construction Stage.  This will the done by way of 
a collateral agreement to the Main Contractor through which the 
Main Contractor offers, in consideration of acceptance of his tender 
and with the consent of his insurers, to enter into a collateral 
agreement with the Client to provide the services of a Project 
Supervisor at Construction Stage and to indemnify the Client from 
the consequences of any failure on his part to do so.

The Project Supervisor (Construction) will be required to carry out 
the following duties:--
(a)   Co-ordinate the Health and Safety aspects of the Construction 
Stage.



1/34E 1.00 item

1/34F (c)   Update the Health and Safety plan as work progresses 1.00 item

1/34G (d)   Notify the HSA before work commences. 1.00 item
1/34H 1.00 item

Safety
1/35A 1.00 item

1/35B 1.00 item

1/35C 1.00 item

1/35D 1.00 item

1/35E 1.00 item

Subtotal 0.00
0.00
0.00

(b)   Prepare a developed construction phase Health and Safety plan 
before work starts on site.

(e)   Prepare and update information for the safety file and issue 
promptly to the Employer's Representative on the Clients behalf.

Provide for all costs in complying in all respects with the 
requirements of the Safety Health & Welfare at Work (Construction) 
Regulations 2006 as follows:-
Provide the services of a suitably qualified person to fulfil the 
function and perform on behalf of the Employer the duties of the 
Project Supervisor for the constructions stage as set out in the 
regulations.
If necessary for proper compliance with the regulations, appoint and 
pay all costs in connection with the appointment and provision of a 
health and safety coordinator as provided in the regulations.

Ensure that all domestic and nominated sub-contractors and 
suppliers comply with the requirements of the Project Supervision 
(Construction).

Comply with all other aspects and requirements for the Health, 
Safety & Welfare at Work (Construction) Regulations 2006 applying 
to the execution of the Works.

Adjustm
ent
Total 
(excludi
ng VAT)



Description Job % Cost per Unit Total

PRELIMINARIES AND INSURANCES 0.00

Subtotal 0.00
Adjustment 0.00
Total (excluding VAT) 0.00

Note: Preliminaries and insurances 
are priced in this bill. The Bilboa Hills 
Ground Works Pricing Document 
covers the measured works only — 
do not price the same item in both 
documents.
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