
Description Job % Cost per Unit Total
SITE CLEARANCE & EARTHWORKS 0.00
ROADS, PARKING & HARDSTANDING 0.00
CONCRETE RAFT FOUNDATIONS 0.00
FOUL & SURFACE WATER DRAINAGE 0.00
WASTEWATER TREATMENT SYSTEM 0.00
WATER SUPPLY 0.00
ELECTRICAL SERVICES & SITE LIGHTING 0.00

Subtotal 0.00
Total (excluding VAT) 0.00



Bill Ref. Description Quantity Unit Rate Total

SITE CLEARANCE & EARTHWORKS 0.00
Excavation and Earthworks

1/1A Note

1/1B Note

1/1C 450.00 m3 0.00

1/1D 1.00 item 0.00

1/1E Planking and strutting to uphold the sides of all excavations (cl. 2.04) 1.00 item 0.00

ROADS, PARKING & HARDSTANDING 0.00
2/1A Note

Access Roads
2/1B 100mm down hardcore base to access roads and service area 300.00 m3 0.00
2/1C 804 hardcore top surface to access roads 150.00 m3 0.00

Pod Access Paths
2/1D 115.00 m3 0.00

2/1E 100mm down hardcore base to pod access paths 80.00 m3 0.00
2/1F 804 hardcore surface to pod access paths 35.00 m3 0.00

Parking, EV Point & Bin Storage
2/2A Excavate parking (8 bays), EV point and bin storage areas 100.00 m3 0.00

2/2B 100mm down hardcore to parking, EV and bin storage areas 65.00 m3 0.00
2/2C 804 hardcore to parking, EV and bin storage areas 35.00 m3 0.00
2/2D Form and surface parking bays 8.00 no 0.00
2/2E 2.00 no 0.00

2/2F Bin storage hardstanding, form and surface 6.00 no 0.00
2/2G Dressing to paths 15.00 m3 0.00

CONCRETE RAFT FOUNDATIONS 0.00
3/1A Note

The Contractor shall visit the site of the works to acquaint himself 
with the nature of the work to be carried out, the approach to the site 
and the nature of the ground, as no claim will be recognised on the 
grounds of want of knowledge of the works involved (Specification cl. 
1.02)
All works to be carried out in accordance with the Ground Works 
Technical Specification by L. Colton (16 March 2026), the materials list 
(3 June 2026) and the R Smyth drawings. Figured dimensions govern; 
do not scale drawings. The Contractor shall establish a master bench 
mark at finished floor level for the duration of the contract (cl. 1.09); 
floor levels to be 300mm over existing ground level (cl. 2.10)

Strip topsoil to a depth of 300mm and excavate earth for base; 
stockpile on site for re-use and screening between the pods (cl. 2.02)

Form privacy berms between the buildings from excavated material 
(cl. 1.01)

Hardcore laid in 225mm thick layers of S.R. 21 Annex E T2 perm 
hardcore with 50mm blinding layer of sand or gravel; consolidate with 
3 tonne roller (10 tonne under vehicular paving) or mechanical 
pummer of equivalent compaction (cl. 2.07)

Excavate earth to pod access paths (75m2 x 3 = 23 cu.m x 5, per 
materials list)

EV charging point bases and ducting, civils only (charge point units 
and circuits at item 7/2A)

The Contractor must not under any circumstances pour any concrete 
until the excavations have been inspected, tested and approved by 
the Adviser (cl. 2.03); the certifier is to be present at pouring of 
concrete to comply with TGD Part A 2022 (cl. 2.09)



3/1B Note

Cabin Bases (4 No.)
3/1C Dig out earth for pod bases (25 cu.m x 4) 100.00 m3 0.00
3/1D 100mm down hardcore sub-base (4 cu.m x 4) 16.00 m3 0.00
3/1E 804 hardcore (2 cu.m x 4) 8.00 m3 0.00
3/1F 48.00 m3 0.00

Central Building Base
3/2A Dig out earth for central building base (per materials list) 30.00 m3 0.00
3/2B 100mm down hardcore sub-base 20.00 m3 0.00
3/2C 804 hardcore 10.00 m3 0.00
3/2D 22.00 m3 0.00

Generally
3/3A 1.00 item 0.00

3/3B 5.00 bases 0.00

FOUL & SURFACE WATER DRAINAGE 0.00
4/1A Note

4/1B Foul sewer pipe 100mm dia, supply and lay to falls 200.00 m 0.00
4/1C Surface water sewer pipe 100mm dia, supply and lay to falls 100.00 m 0.00
4/1D 600mm diameter BRE 365 soakaway sumps 6.00 no 0.00
4/1E Gulley traps 10.00 no 0.00
4/1F A.J.s (access junctions) on foul drainage runs 10.00 no 0.00

WASTEWATER TREATMENT SYSTEM 0.00
5/1A Note

5/1B Wastewater treatment system, supply 1.00 system 0.00
5/1C Wastewater treatment system, manufacturer-certified installation 1.00 item 0.00
5/1D Polishing filter (drainage fall 1:180, cl. 2.05) 1.00 unit 0.00
5/1E EPA witness testing and certification 1.00 item 0.00

WATER SUPPLY 0.00
6/1A 1.00 item 0.00

ELECTRICAL SERVICES & SITE LIGHTING 0.00

Raft bases per the R Smyth drawings (Bilbo Field Accommodation 
Base Plan and Section; Development 2025 Service Building), read in 
conjunction with the L. Colton specification; concrete mix C28/35, 
20mm aggregate D20, consistence class S2 75mm slump, exposure 
class XC2, by approved supplier (cl. 2.09)

Reinforced concrete raft slab, C28/35-D20-S2-XC2 (10 x 6 x 0.175 plus 
10%, per base, x 4 bases, per materials list)

Reinforced concrete raft slab, C28/35-D20-S2-XC2 (12.5 x 10 x 0.175 = 
125m2, per materials list)

Reinforcing steel, supply and fix all around as directed by the Advisor 
(cl. 2.09)
Set out bases and establish benchmark at finished floor level 300mm 
over existing ground level (cl. 1.09, 2.10)

Excavate for lines of drains as shown on drawings; all trenches to be 
at least 610mm wider than pipes, in no case less than 610mm deep; 
100mm diameter pipes to have fall of 1 in 60 (rain water and polishing 
filter 1:180); backfill trenches with suitable earth filling compacted in 
225mm layers (cl. 2.05, 2.06). No drains to be covered until inspected 
and approved (cl. 2.03)

Treatment system for P.E. of 14 as per the Site Suitability Assessment 
(John Fanning, EPA Approved Site Assessor, Site Assessment)

Incoming water supply pipework, supply and lay, terminated at the 
connection points at each cabin base and at the central building (see 
Scope Clarification)



7/1A Note

7/1B Note

7/1C 3,000.00 m 0.00

7/1D ESB mini pillars, supply, install and connect 5.00 no 0.00
7/1E 4.00 no 0.00

7/1F Low-level lighting ducting, supply and lay 210.00 m 0.00
7/1G Driveway lighting ducting at 20m centres, supply and lay 280.00 m 0.00
7/1H A.J.s / draw pits on lighting ducting runs 16.00 no 0.00
7/1I Lamp standards, supply, install, cable and connect 16.00 no 0.00
7/1J Pillar lights, supply, install, cable and connect 22.00 no 0.00
7/2A 2.00 no 0.00

7/2B
7/2C Testing, certification and Safe Electric certs on completion 1.00 item 0.00

Bringing ESB services to the connection points at the buildings forms 
part of the works. The assembly, fit-out and internal electrical works 
of the cabins and the central building are excluded (see Scope 
Clarification to the Specification). All electrical works to be carried out 
by a Safe Electric registered electrical contractor and certified on 
completion. The ESB Networks connection charge itself will be paid by 
ESB ducting quantity is per the L. Colton materials list (3 June 2026) 
and is provisional — to be confirmed before award; re-measure on 
completion
Excavate service trenches and lay ESB connection ducting, incl. draw 
wire and marker tape; backfill and compact (provisional qty)

Submains cabling from mini pillars, supply and draw through ducts, 
terminated at the connection point at each cabin base and at the 
central building

EV charge points, 2 no. 22kW dual units: dedicated circuits, 
protection, supply, install and commission (bases and ducting at item 
2/2E)
Not used (cabin fit-out and internal connections are excluded from 
this Contract)
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