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@65mm WALL PENETRATION
FOR GAS PIPE C/W STEEL SLEEVE

@270mm ROOF PENETRATION

FOR GAS COMMON FLUE

CONTRACTOR TO SURVEY SOLAR PANELS
ON ROOF PRIOR TO

CARRYING OUT WORKS

EXISTING FLAT ROOF COMPRISING
BITUMINOUS FELT WATERPROOFING
MEMBRANE, LAID OVER EXISTING

ROOF BUILD-UP.

CONTRACTOR TO SEAL UP AND MAKE GOOD
EXITING BOILER FLUE RISERS
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PROVIDE 1M WIDE CONCRETE
PATH TO ACCESS COMPOUND
ACROSS GRASSED AREA

/
\_ CONTRACTOR TO PROVIDE NEW

CONCRETE BASE AND FENCING
FOR GAS TANK

REFER TO DRAWING
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THIS DRAWING IS THE PROPERTY OF ENERJ BUILDING SERVICES ENGINEERING & SHALL NOT
BE USED, REPRODUCED OR DISCLOSED TO ANYONE WITHOUT PRIOR WRITTEN PERMISSION
OF ENERJ BUILDING SERVICES ENGINEERING & SHALL BE RETURNED UPON REQUEST.

GENERAL NOTES

1. ALL WORK SHALL BE CARRIED OUT IN ACCORDANCE WITH THE ENERJ SPECIFICATION
TOGETHER WITH THE REQUIREMENTS AND BUILDING REGULATIONS OF ALL STATUTORY
AUTHORITIES, STANDARDS AND CODES RELEVANT TO THE WORKS.

2. THE MECHANICAL CONTRACTOR SHALL CO-ORDINATE ALL SERVICES FULLY WITH ALL TRADES
BEFORE COMMENCING WORK.

3. DO NOT SCALE THIS DRAWING. ALL DIMENSIONS SHALL BE TAKEN ON SITE.

4. THE MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL NECESSARY
INFORMATION TO ALLOW PROPER CO-ORDINATION OF ALL SERVICES.

5. EXTRA COSTS INCURRED DUE TO THE CO-ORDINATION EXERCISE NOT BEING COMPLETED WILL
NOT BE ACCEPTED BY THE ENGINEER.

6. EXACT LOCATION OF ALL SERVICES SHALL BE AGREED WITH THE EMPLOYERS
REPRESENTATIVE PRIOR TO COMMENCEMENT ON SITE.

7. ALL SERVICES AS SHOWN ON THIS DRAWING SHALL BE INCLUDED IN THE FINAL TENDER PRICE.

8. SAMPLE OF ALL EQUIPMENT SHALL BE APPROVED BY CLIENT, ARCHITECT AND BUILDING
SERVICES ENGINEER PRIOR TO ORDERING.

9. ALL DIMENSIONS IN MILLIMETERS, UNLESS STATED OTHERWISE.

HEATING SERVICES NOTES

1. THE CONTRACTOR SHALL SUPPLY AND INSTALL THE HEATING SYSTEM COMPLETE WITH ALL
VALVES, CONTROLS MAGNETIC FILTRATION AND SYSTEM EXPANSION VESSEL TO FORM A
COMPLETE SYSTEM.

2. LOCATIONS OF EQUIPMENT AND PIPEWORK SHOWN ARE DIAGRAMMATIC ONLY AND SHALL BE
COORDINATED WITH THE ARCHITECTURAL DRAWINGS, EXISTING SERVICES, AND BUILDING
WORK.

3. UNLESS OTHERWISE STATED ALL ITEMS OF PLANT PIPEWORK, VALVES ETC, SHALL BE SUPPLIED
& INSTALLED UNDER THE MECHANICAL CONTRACT.

4. THE CONTRACTOR MUST ATTEND SITE TO VERIFY THE EXISTING INSTALLATIONS, TIE INS ,DRAIN
DOWNS ETC. LACK OF KNOWLEDGE OF EXISTING INSTALLATION WILL NOT BE ACCEPTED FOR
ANY COST IMPLICATIONS,

5. MECHANIGAL CONTRACTOR WILL VERIFY BY ON SITE INSPECTION AND WITH ASSISTANCE OF
CONTROL SPECIALIST. THE EXISTING CONTROLS POINTS LIST SERVED FROM EXISTING MCC
PANEL SHALL BE RETAINED.

6. THE MECHANICAL CONTRACTOR SHALL VERIFY THE ACTUAL WORKING PRESSURE OF THE
SYSTEM. THE NEW INSTALLATION SHALL NOT EXCEED THIS OPERATIONAL PRESSURE.

7. ALL MECHANICAL AND ELECTRICAL MODIFICATIONS TO BE AGREED WITH ENGINEER AND IBTS
FACILITIES TECHNICAL SERVICES PRIOR TO COMMENCING ON SITE.

8. ALL SHUT DOWNS, TIE INS AT WILL REQUIRED RAMS TWO WEEKS IN ADVANCE TO FACILITATE
APPROVALS PRIOR TO WORK COMMENCING ON SITE.

9. ALL PIPEWORK WITHIN THE BOILER PLANTROOM SHALL BE INSULATED & CLADDED IN STUCCO
ALUMINUM TO MATCH EXISTING.

10. ALL AUTOMATIC AIR VENTS TO BE SUPPLIED COMPLETE WITH INLINE LEVER ACTION ISOLATION

11. MECHANICAL CONTRACTOR TO VISIT SITE AND ASCERTAIN EXACT SYSTEM PRESSURE FOR

LPHW HEATING SYSTEM.
_—— 0\
\ 12. NEW HEATING SYSTEM TO OPERATE WITHIN SAME PRESSURE PROFILE.
\ 13. ALL VALVES ABOVE 32@ MUST BE INSULATED WITH PROPRIETARY JACKETS WITH VELCRO
\ FIXINGS.
\
\ 14. ALL PIPEWORK SIZES NOTED ARE INTERNAL PIPE DIAMETER.
\ 15. TESTING, COMMISSIONING AND BALANCING OF THE INSTALLATION IN ACCORDANCE WITH
\ STANDARD SPECIFICATION "TESTING AND COMMISSIONING".
\
\ 16. PROVIDE LABELS ON EQUIPMENT INCLUDING CONTROLLERS, PUSH BUTTONS, TEMPERATURE
SENSORS AND SIMILAR EQUIPMENT. THE LABEL SHALL BE A NON TARNISHABLE CAST OR
\ ENGRAVED LABEL OF APPROVED SIZE, WORDING AND DESIGN, CLEARLY INDICATING THE
\ T /\/L FUNCTION AND/OR CIRCUIT DESIGNATION OF THE COMPONENT CONCERNED AND SECURLEY
\ \ — FIXED.
\ \ ‘
\ \ \ 17. PROVIDE AUTOMATIC AIR VENTS ON ALL HIGH POINTS ON PIPEWORK SYSTEMS
A
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CONTRACTOR TO SURVEY/SCAN ALLOW TO REINSTATE AND MAKE \
EXISTING IN GROUND SERVICES 500D UPON COMPLETION OF \
AND DETERMINE SUITABLE ROUTE WORKS \
FOR NEW GAS LINE TRENGH \
—

PROVIDE NEW TRENCH FOR
NEW GAS LINE
TRENCH AS PER DETAIL DRAWING

LPG TANK NOTE:

THE BULK LPG STORAGE TANK AND FIRST-STAGE REGULATOR SHALL BE SUPPLIED, INSTALLED
AND COMMISSIONED BY THE CLIENT'S NOMINATED LPG SUPPLIER UNDER THE CLIENT'S LPG
FUEL-SUPPLY AGREEMENT.

THE MAIN CONTRACTOR SHALL PROVIDE THE COMPLETE TANK COMPOUND, INCLUDING
CONCRETE BASE, FENCING, ACCESS GATE, SIGNAGE, ACCESS PATH, UNDERGROUND GAS
PIPEWORK, PE-TO-STEEL TRANSITION, ISOLATION VALVES AND ALL DOWNSTREAM GAS
INSTALLATION FROM THE LPG SUPPLIER'S CONNECTION POINT.

THE MAIN CONTRACTOR SHALL COORDINATE THE FINAL TANK POSITION, ORIENTATION, PIPE
CONNECTION POINT AND COMPOUND REQUIREMENTS WITH THE NOMINATED LPG SUPPLIER
PRIOR TO CONSTRUCTION
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