
1. ALL WORK SHALL BE CARRIED OUT IN ACCORDANCE WITH THE ENERJ SPECIFICATION
TOGETHER WITH THE REQUIREMENTS AND BUILDING REGULATIONS OF ALL STATUTORY
AUTHORITIES, STANDARDS AND CODES RELEVANT TO THE WORKS.

2. THE MECHANICAL CONTRACTOR SHALL CO-ORDINATE ALL SERVICES FULLY WITH ALL TRADES
BEFORE COMMENCING WORK.

3. DO NOT SCALE THIS DRAWING. ALL DIMENSIONS SHALL BE TAKEN ON SITE.

4. THE MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL NECESSARY
INFORMATION TO ALLOW PROPER CO-ORDINATION OF ALL SERVICES.

5. EXTRA COSTS INCURRED DUE TO THE CO-ORDINATION EXERCISE NOT BEING COMPLETED WILL
NOT BE ACCEPTED BY THE ENGINEER.

6. EXACT LOCATION OF ALL SERVICES SHALL BE AGREED WITH THE EMPLOYERS
REPRESENTATIVE PRIOR TO COMMENCEMENT ON SITE.

7. ALL SERVICES AS SHOWN ON THIS DRAWING SHALL BE INCLUDED IN THE FINAL TENDER PRICE.

8. SAMPLE OF ALL EQUIPMENT SHALL BE APPROVED BY CLIENT, ARCHITECT AND BUILDING
SERVICES ENGINEER PRIOR TO ORDERING.

9. ALL DIMENSIONS IN MILLIMETERS, UNLESS STATED OTHERWISE.

1. THE CONTRACTOR SHALL SUPPLY AND INSTALL THE HEATING SYSTEM COMPLETE WITH ALL
VALVES, CONTROLS MAGNETIC FILTRATION AND SYSTEM EXPANSION VESSEL TO FORM A
COMPLETE SYSTEM.

2. LOCATIONS OF EQUIPMENT AND PIPEWORK SHOWN ARE DIAGRAMMATIC ONLY AND SHALL BE
COORDINATED WITH THE ARCHITECTURAL DRAWINGS, EXISTING SERVICES, AND BUILDING
WORK.

3. UNLESS OTHERWISE STATED ALL ITEMS OF PLANT PIPEWORK, VALVES ETC, SHALL BE SUPPLIED
& INSTALLED UNDER THE MECHANICAL CONTRACT.

4. THE CONTRACTOR MUST ATTEND SITE TO VERIFY THE EXISTING INSTALLATIONS, TIE INS ,DRAIN
DOWNS ETC. LACK OF KNOWLEDGE OF EXISTING INSTALLATION WILL NOT BE ACCEPTED FOR
ANY COST IMPLICATIONS,

5. MECHANIGAL CONTRACTOR WILL VERIFY BY ON SITE INSPECTION AND WITH ASSISTANCE OF
CONTROL SPECIALIST. THE EXISTING CONTROLS POINTS LIST SERVED FROM EXISTING MCC
PANEL SHALL BE RETAINED.

6. THE MECHANICAL CONTRACTOR SHALL VERIFY THE ACTUAL WORKING PRESSURE OF THE
SYSTEM. THE NEW INSTALLATION SHALL NOT EXCEED THIS OPERATIONAL PRESSURE.

7. ALL MECHANICAL AND ELECTRICAL MODIFICATIONS  TO BE AGREED WITH ENGINEER AND IBTS
FACILITIES TECHNICAL SERVICES PRIOR TO COMMENCING ON SITE.

8. ALL SHUT DOWNS, TIE INS AT WILL REQUIRED RAMS TWO WEEKS IN ADVANCE TO FACILITATE
APPROVALS PRIOR TO WORK COMMENCING ON SITE.

9. ALL PIPEWORK WITHIN THE BOILER PLANTROOM SHALL BE INSULATED & CLADDED IN STUCCO
ALUMINUM TO MATCH EXISTING.

10. ALL AUTOMATIC AIR VENTS TO BE SUPPLIED COMPLETE WITH INLINE LEVER ACTION ISOLATION

11. MECHANICAL CONTRACTOR TO VISIT SITE AND ASCERTAIN EXACT SYSTEM PRESSURE FOR
LPHW HEATING SYSTEM.

12. NEW HEATING SYSTEM TO OPERATE WITHIN SAME PRESSURE PROFILE.

13. ALL VALVES ABOVE 32Ø MUST BE INSULATED WITH PROPRIETARY JACKETS WITH VELCRO
FIXINGS.

14. ALL PIPEWORK SIZES NOTED ARE INTERNAL PIPE DIAMETER.

15. TESTING, COMMISSIONING AND BALANCING OF THE INSTALLATION IN ACCORDANCE WITH
STANDARD SPECIFICATION "TESTING AND COMMISSIONING".

16. PROVIDE LABELS ON EQUIPMENT INCLUDING CONTROLLERS, PUSH BUTTONS, TEMPERATURE
SENSORS AND SIMILAR EQUIPMENT. THE LABEL SHALL BE A NON TARNISHABLE CAST OR
ENGRAVED LABEL OF APPROVED SIZE, WORDING AND DESIGN, CLEARLY INDICATING THE
FUNCTION AND/OR CIRCUIT DESIGNATION OF THE COMPONENT CONCERNED AND SECURLEY
FIXED.

17. PROVIDE AUTOMATIC AIR VENTS ON ALL HIGH POINTS ON PIPEWORK SYSTEMS
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