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GENERAL NOTES:
Notes refer to all drawings contained in this contract.

All drawings are subject to copy right of Carr Consulting Engineers.
This drawing and all other related parts of this drawing are not to be

reproduced, altered and/or transmitted in any shape or form unless having
permission from Carr Consulting Engineers.
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WORKS ZONE AREA

AREA PROVIDED BY THE EMPLOYER.
CONTRACTORS TEMPORARY PARKING &
WELFARE FACILITIES AREA

CONTRACTOR'S ACCESS ROUTES & TURNING
AS AGREED WITH NPWS

TEMPORARY PEDESTRIAN DIVERSION ROUTE

INFORMATION SIGNAGE INFORMING THE PUBLIC OF THE WORKS.
e THAT THE PATH AND BRIDGE ARE CLOSED TEMPORARILY
e  THAT AN ALTERNATIVE PEDESTRIAN PATH IS AVAILABLE FOR USE

NOTE:

THIS DRAWING SHALL BE READ IN
CONJUNCTION WITH THE DESCRIPTION
AND SPECIFICATION DOCUMENT

ALL ASPECTS OF SITE MANAGEMENT SHALL
BE AGREED WITH NPWS PRIOR TO
COMMENCEMENT OF WORKS

TRAFFIC MANAGEMENT PLAN

CONTRACTOR AND PSCS TO PRODUCE A TRAFFIC
MANAGEMENT PLAN PRIOR TO COMMENCEMENT OF
WORKS ADDRESSING ALL TRAFFIC AND PEDESTRIAN
MOVEMENTS ASSOCIATED WITH THE WORKS
INCLUDING ALL INTERACTION BETWEEN SITE TRAFFIC
AND THE PUBLIC
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