

Sherkin Island Pontoon					
Item	Description	Unit	Quantity	Rate €	Amount €
General - Note these items shall be distributed over each Stage by the Consultant in the Tender & Schedule					
1	Acceptance of appointment as PSDP for a stages 1,2 & 3	sum	1		€ -
3	EL & PL Insurances	sum	1		€ -
4	Printing & Expenses	sum	1		€ -
5	Software Licencing	sum	1		€ -
6	Site Visits	sum	1		€ -
Preliminary (Stage i)					
7	Feasibility to develop a multi recreational user ponton to provide access to the Island	sum	1		€ -
Design Stage (Stage ii)					
8	Bathymetric Survey	sum	1		€ -
9	Development of Design & Contract Documents	sum	1		€ -
10	Appropriate Assessment Screening by CCC	sum	1	n/a	n/a
11	Ecological Impact Assessment, Marine Mammal RA	sum	1		€ -
12	Design Risk Assessment	sum	1		€ -
13	Marine Area Consent (MAC) process	sum	1		€ -
14	Part 8 Planning Documentation	sum	1		€ -
15	Preliminary H&S Plan	sum	1		€ -
16	Cost Estimate	sum	1		€ -
Tender Stage (Stage iii)					
17	Tender Pack	sum	1		€ -
18	Tender Assessment Report	sum	1		€ -
Miscellaneous- Note these items shall be distributed over each Stage by the Consultant in the Tender & Schedule					
24	Any other item not included in above which is necessary for the completion of the project.	sum	1		€ -
26		sum	1		€ -
	Sub-total (excluding VAT)				€ -
	VAT @ 23%				€ -
	Total lump sum price (including VAT)				€ -
	TENDERER				
	ADDRESS				
	TENDERERS SIGNATURE			DATE	

^[1] The Tenderer may include additional work item descriptions not specified here-in.

^[1] Payment may also be subject to re-measurement of works carried out.