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Section: 1.0   BASES AND SUPPORTS 
  

Item: Description Location Linear 
Meters/ 

Qty 

Unit 
Price 

€ 

Total 
€ 

      

      
      

 
Section: 2.0   STRUCTURAL REQUIREMENTS 
  

Item: Description Location Linear 
Meters/ 

Qty 

Unit 
Price 

€ 

Total 
€ 

      

2.1 Opes in Beams     
 Refer to M&E Services drawings  

 
    

      

2.2 Opes in Internal Wall     

 300mm x 200mm for cable tray Ground Floor 5 No.   

 150mm x150mm for cable tray Ground Floor 5 No.   

 300mm x 200mm for cable tray First Floor 5 No.   

 150mm x150mm for cable tray First Floor 5 No.   

      

2.3 Opes in External Walls     
 25mm for external lighting Throughout 30 No.   
 25mm for CCTV devices Throughout 10.No   

 300Ø for ventilation Throughout 4no.   

      

2.4 Opes in 215mm Blockwork Walls     
 300mm x 200mm for cable tray Ground Floor 5 No.   
 150mm x150mm for cable tray Ground Floor 5 No.   

 300mm x 200mm for cable tray First Floor 5 No.   

 150mm x150mm for cable tray First Floor 5 No.   

      
      

2.5 Opes in 100mm Blockwork Walls     
 300mm x 200mm for cable tray Ground Floor 3 No.   
 150mm x150mm for cable tray Ground Floor 3 No.   

 300mm x 200mm for cable tray First Floor 3 No.   

 150mm x150mm for cable tray First Floor 3 No.   

      

2.6 Opes in Floor Slab     
 250mm x 200mm for cable tray First floor 1 no.   
 25mm opes for cables First Floor  3 no.   
 50mm opes for pipe work First Floor  30 no.   
      

2.7 Opes in Roof     
 110Ø for SVP New classroom 3 no.   
      
      

2.8 Grounds for Electrical Outlets in 
Partition/Drylined Walls 

    

      
2.9 Chase for Electrical Outlets in Blockwork 

Walls 
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Section: 3.0   ALTERATIONS TO FINISHES 
  

Item: Description Location Linear 
Meters/ 

Qty 

Unit 
Price 

€ 

Total 
€ 

      
3.1 Fire Sealing     

 Allow for fire sealing all services penetrations in 
the vertical walls, and horizontal floors once 
installation is completed, with proprietary fire 
sealant. 

Throughout    

      
      

3.2 Cutting of ceilings:     
      
 Allow for the miscellaneous cutting of 65mm ope 

in ceiling for Lighting PIRs  
Throughout 20   

      
 Allow for the miscellaneous cutting of 75mm ope 

in ceiling for Emergency Down Lighting fitting 
Throughout 30   
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Section: 4.0   General Attendances 
  

Item: Description Location Linear 
Meters/ 

Qty 

Unit 
Price 

€ 

Total 
€ 

      
4.1 Protection of Mechanical, Electrical 

Equipment 
    

      
 Provide for protective materials / sheeting to 

protect exposed mechanical, electrical and 
services. 
All radiators, panels and plant items to be 
protected with plastic sheeting when delivered to 
site. 

Through out Allow for 
50m roll 

of 
Bubble 

Rap 

  

      
4.2 Access Scaffolding     

      
 Provide access scaffolding to allow the 

Mechanical & Electrical contractors access to the 
roof. 
To be complete with half landings and ladder 
access.  To allow for safe egress to roof. 
Allow for step down on to roof, with parapet at 
700 tall. 

Ground to Roof 
Level 

 
 

   

 Provide access to high level ceilings for M&E 
installations. 

Throughout    
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Section: 5.0   Specialist Attendances 
  

Item: Description Location Linear 
Meters/ 

Qty 

Unit 
Price 

€ 

Total 
€ 

      
5.1 Crainage     

      
      
      

5.2 Waste Removal     
      
 Provide for removal of waste package or any 

other waste generated by the M&E works as 
prescribed herein and in the tender documents 
and drawings. 
Please note there is no provision for storage of 
waste on site.  All waste to be removed as it is 
generated. 

Statement Allow For  
10m³ of 
waste 
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Section: 6.0   Other 
  

Item: Description Location Linear 
Meters/ 

Qty 

Unit 
Price 

€ 

Total 
€ 

      
6.1 Allow for repairing all holes in ceilings and walls 

caused by the removal of the existing services 
Throughout 100   

      
6.2 Allow for painting and patching in of ceilings and 

walls where existing services have left their marks 
Throughout 30m2   

      
      
      
      
      
      
      

 


