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COLMAN EYATTIIYY ASSOCIATES

Building Services Engineers and Project Managers

Colooney National School, Colooney, Co Sligo

PROJECT: New Classroom Extension

PROJECT No: Al1172 REV: TO

SERVICE: Mechanical & Associated Works

REF DESCRIPTION €

1.1 General
To carry out the duties as required under H&S regulations €
Supervision of the mechanical works for the duration of the project. €
Provision of Mechanical O&M Manual and “As Installed” drawings for inclusion in the project | €
Safety File.
Amount for the removal and safe disposal of existing mechanical services being stripped out. | €
Sub Total General €
Forward to Summary

1.2 Element 53 — Water Distribution
To Strip out the water services from the prefab. €
To S&I of under sink water heaters €
To S&I of instantaneous under sink water heaters €
To S&I of new mains water services pipe work, including insulation €
To S&I of new cold water services pipe work, including insulation €
To S&I of new Thermostatic mixing valves €
To test and commission the Water System. €
Sub Total Element 53 - Water Distribution €
Forward to Summary
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COLMAN EYATTOINXH ASSOCIATES
Building Services Engineers and Project Managers
Colooney National School, Colooney, Co Sligo
PROJECT: v DO yr 9
New Classroom Extension
PROJECT No: Al1172 REV: TO
SERVICE: Mechanical & Associated Works
REF DESCRIPTION €
1.3 Element 54 — Space Heating
To Strip out the heating services from the prefab. €
To carry out a fingerprint of the existing heating services distribution and supply the report | €
to the engineers.
To S&I of the heating distribution pipe work for the extension, including the alterations to | €
retained pipework, as detailed on the drawings.
To S&I of the new radiators as detailed on the drawings €
To S&I of the 2-port Valves, IVs & temperature sensors €
To relocate /replace existing rads and pipework. €
To test and commission the new sections of the Distribution System. €
To re-balance the Distribution System as a whole. €
Sub Total Element 56 - Space Heating €
Forward to Summary
1.4 Element 55 - Ventilation Services
To Supply and installation of the Toilet Extract fans, complete with PIR controller and | €
associated ductwork and external grille & backdraft shutters.
To Test and commission all ventilation systems. €
Sub Total Ventilation €
Forward to Summary
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COLMAN FTATTINI ASSOCIATES
Building Services Engineers and Project Managers
Colooney National School, Colooney, Co Sligo
PROJECT: y 00, Vi 9
New Classroom Extension
PROJECT No: Al1172 REV: TO
SERVICE: Mechanical & Associated Works
REF DESCRIPTION €
1.5 Element 56— Drainage Services
To Supply and installation of the Soil and waste pipework €
To Supply and installation of the Vent pipework €
To Test and commission all drainage systems. €
Sub Total Ventilation €
Forward to Summary
1.6 Element 57- Controls
Field devices: €
e To Supply of Digital Room Thermostats
(Wiring by Electrical Contractor)
To Commission the Controls including all field devices €
To carry out 3No. site demonstrations of the controls €
To test and commission controls €
Sub Total Element 58 - Controls €
Forward to Summary
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COLMAN ASSOCIATES
Building Services Engineers and Project Managers
looney National School loon li
PROJECT: Colooney National Sc ool, Colooney, Co Sligo
New Classroom Extension
PROJECT No: Al1172 REV: T0
SERVICE: Mechanical & Associated Works
REF DESCRIPTION €

2.0 Summary

2.1 General €

2.2 Element 53 — Water Distribution €

2.3 Element 54 — Space Heating €

2.4 Element 55 - Ventilation Services €

2.5 Element 56 — Drainage Services €

2.6 Element 57 - Controls €

2.7 Sub Total €

2.8 Vat @ 13.5% €

2.9 Total €

Page 4 of 5 TO 18-08-2026




-

o
COLMAN FYATITDH ASSOCIATES
PROJECT: Colooney National Sch(_)ol, Colooney, Co Sligo
New Classroom Extension
PROJECT No: Al1172 REV: TO
SERVICE: Mechanical & Associated Works
REF DESCRIPTION €

Schedule of Manufacturers & Deliveries

This schedule must be completed. Equipment and materials listed here shall be as specified.

Item Manufacturer Model Delivery in
Weeks

Radiators

Extract Fans & PIRs

Undersink Water Heaters

Instantaneous Water Heaters

Digital Room Thermostats
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