
Pricing Schedule 

Project: Men's and Women's Shed Facility and Accessible WC Alterations 

Employer: Cavan and Monaghan Education and Training Board 

Tenderer: _______________________________________ 

Date: _______________________________________ 

 

Instructions to Tenderers 

1. Tenderers shall complete all sections of this Pricing Schedule. 

2. Prices shall include all labour, materials, plant, equipment, supervision, overheads, 

profit, testing, commissioning and certification necessary to complete the Works. 

3. The Contract is to be awarded as a single contract incorporating Work Package A and 

Work Package B. 

4. The Tender Sum shall include all ancillary items necessary to provide a complete and 

operational facility whether expressly identified or reasonably inferable from the Contract 

Documents. 

5. All prices shall be exclusive of VAT. 

 

 

 

 

 
A project supported by PEACEPLUS; 

a programme managed by the Special EU 

Programmes Body (SEUPB) 

 

 

 

 



Work Package A 

Men's and Women's Shed Facility 

Design and Preliminaries 

Item Description Amount (€) 

A1 Contractor's Design Services (where applicable)  

A2 Project Management, Site Supervision and Coordination  

A3 Temporary Works and Site Establishment  

 

Building Structure 

Item Description Amount (€) 

A4 Structural Floor System  

A5 Structural Wall System  

A6 Structural Roof System  

A7 Structural Internal Partitions  

 

Building Fabric 

Item Description Amount (€) 

A8 Floor Construction  

A9 External Wall Construction  

A10 Roof Construction  

A11 Vapour Control Layers and Breather Membranes  

A12 Airtightness Measures  

 

 



External Envelope 

Item Description Amount (€) 

A13 External Cladding  

A14 Roof Cladding  

A15 Flashings, Trims and Weathering Details  

A16 Gutters and Downpipes  

 

Windows and Doors 

Item Description Amount (€) 

A17 External Windows  

A18 External Doors  

A19 Internal Doors  

 

Internal Finishes 

Item Description Amount (€) 

A20 Plasterboard Linings  

A21 Joinery and Carpentry Works  

A22 Skirtings, Architraves and Trim Finishes  

A23 Internal Decoration  

A24 Floor Finishes  

 

 

 

 



Services Installations 

Item Description Amount (€) 

A25 Electrical Installation  

A26 Lighting Installation  

A27 Fire Detection and Alarm System  

A28 Mechanical Ventilation  

A29 Heating Installation  

A30 Plumbing Installation  

 

Fixtures and Equipment 

Item Description Amount (€) 

A31 Kitchen Units and Worktops  

A32 Kitchen Appliances  

A33 Fixed Furniture and Fittings  

 

External Works 

Item Description Amount (€) 

A34 Service Connections  

A35 External Paths and Hardstanding  

A36 Accessibility Works  

A37 External Drainage  

A38 Reinstatement and Making Good  

 



Completion 

Item Description Amount (€) 

A39 Testing and Commissioning  

A40 Certification, O&M Manuals and Handover Documentation  

 

Subtotal Work Package A     € ______________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Work Package B 

Alterations to Existing Building and Accessible WC Facility 

Alterations to Existing Building 

Item Description Amount (€) 

B1 Survey, Investigation and Setting Out  

B2 Alterations to Existing Building Fabric  

B3 Formation of New Openings  

B4 Structural Alterations and Supports  

B5 Making Good to Existing Finishes  

 

Fire Compartment Wall 

Item Description Amount (€) 

B6 New 60-Minute Fire-Rated Compartment Wall  

B7 Acoustic Separation Requirements  

B8 Fire Stopping and Cavity Barriers  

 

Floors, Walls and Ceilings 

Item Description Amount (€) 

B9 Floor Preparation and Build-Up  

B10 Ceramic Floor Tile Finish  

B11 Wall Preparation  

B12 Wall Tiling  

B13 Ceiling Construction and Finishes  

 



Windows and Doors 

Item Description Amount (€) 

B14 External Windows  

B15 External Door Set  

B16 Internal Doors and Ironmongery  

 

Accessible WC Fit-Out 

Item Description Amount (€) 

B17 Accessible WC Suite  

B18 Accessible Wash Hand Basin  

B19 Grab Rails and Accessibility Fittings  

B20 Mirror, Dispensers and Accessories  

B21 Accessible Signage  

B22 Emergency Assistance Alarm  

 

Plumbing and Drainage 

Item Description Amount (€) 

B23 Plumbing Installation  

B24 Hot and Cold Water Services  

B25 Foul Drainage Works  

B26 Modifications to Existing Services  

 

 

 



Mechanical Services 

Item Description Amount (€) 

B27 Mechanical Extract Ventilation  

B28 Heating Installation  

 
Electrical Services 

Item Description Amount (€) 

B29 Electrical Installation  

B30 Internal Lighting  

B31 Emergency Lighting  

B32 Fire Alarm Alterations and Integration  

B33 Testing and Certification  

 
Finishes 

Item Description Amount (€) 

B34 Painting and Decorating  

B35 Final Cleaning and Handover Preparation  

 
Completion 

Item Description Amount (€) 

B36 Testing and Commissioning  

B37 Certification and Handover Documentation  

 
 

Subtotal Work Package B     € ______________________________ 



Quality / Compliance Documentation 

Item Description Amount (€) 

L1 As-Built Drawings  

L2 Operation & Maintenance (O&M) Manuals  

L3 Building Compliance Certificates  

L4 Electrical, Mechanical and Specialist Systems Certificates  

 

Subtotal - Quality / Compliance Documentation   € __________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Completion 

Item Description Amount (€) 

M1 Waste Removal and Disposal  

M2 Final Cleaning of Completed Works  

 

Subtotal – Completion       € __________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Statutory Appointment 

Item Description Amount (€) 

N1 Amount to Act as Project Supervisor Construction Stage (PSCS)  

 

Subtotal - Statutory Appointment     € __________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Tender Summary 

Description Amount (€) 

Work Package A  

Work Package B  

Quality / Compliance Documentation  

Completion  

PSCS  

 

Total Tender Sum (Excluding VAT)     € __________________ 

VAT  € __________________ 

 

Total Tender Sum (Including VAT)     € __________________ 

 

 

 

Tender Declaration 

We confirm that the above prices are inclusive of all labour, materials, plant, site transport, handling, lifting, 

assembly, installation, testing, commissioning, certification, warranties, supervision and all ancillary work 

necessary for the complete execution of the contract in accordance with the Building Works Specification, 

Drawings and Pricing Documents. 

 

Signed: ______________________ 

Position: ______________________ 

Date: ______________________ 

 

 

 



Information Only - Proposed Construction Methodology for Work Package A 

 

This section is for information purposes only and shall not form part of the Contract Sum. 

Tenderers shall identify the proposed construction methodology for Work Package A and provide a 

brief description of the proposed building system. 

 

Proposed Construction Methodology 

Please tick one: 

☐ Modular Building System 

☐ Off-Site Manufactured Building System 

☐ Traditional On-Site Construction 

☐ Alternative Solution (provide details below) 

 

Description of Proposed Building System 

Tenderers shall provide a brief description of the proposed construction methodology, including: 

• Structural frame type. 

• Floor construction. 

• Wall construction. 

• Roof construction. 

• External cladding system. 

• Insulation system. 

• Proposed foundation requirements. 

• Principal materials. 

• Anticipated design life of the building. 

 

 

 

 

 



Proposed Programme 

Activity Duration 

Design Development (if applicable) _____ Weeks 

Manufacture / Procurement _____ Weeks 

Site Preparation Works _____ Weeks 

Building Installation / Construction _____ Weeks 

Fit-Out & Commissioning _____ Weeks 

Total Programme _____ Weeks 

 

 


