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TENDER BREAKDOWN

Item
(including all necessary preliminaries, insurances, set-up,
mobilisation costs making good, etc.)

1 | Preliminaries (provision of insurance, set-up, health related,
security, etc.)

2 | Undertaking the Role of PSCS

3 | Pre construction underground survey of necessary areas of site
including GPR, test pits, etc.

4 | Complete removal and safe disposal of all woodworm infested
timber flooring and supporting battens

5 | 2 x Woodworm SPI fumigation of entire school building, at least
four weeks apart with 6 hours

6 | Preparation of existing subfloor areas. Currently covered in debris
from floor deterioration and previous bitumen finish.

7 | Supply and Installation of new batons to all floors across the school
excluding GP Hall Area

8 | Supply and Installation of new sprung batons to floors of GP Hall
Area

9 | Supply and Installation of new finished flooring and skirting on
new batons in all areas except GP Hall

10 | Supply and Installation of new finished flooring and skirting on
new batons in GP Hall Area

11 | Supply and installation of 20 new wall vents

12 | Excavation, groundworks, concrete and supply and installation of
bicycle shelter and bike rack as per attached details

13 | Construction of building fabric of proposed new conversion works.
All foundations, insulation, structural floors and screeds,
blockwork, lintels, concrete, steel, window cills, roofs and roof
structures and coverings, etc.

14 | All finishing works to new conversion including wall and ceiling
rendering and painting, (not floor coverings), air-tightness,
skirtings, architraves, finishes, completions, etc.

15 | All plumbing and mechanical installations including fittings and

fixtures, sanitary ware, sink units, etc.
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16

All wiring and electrical work including electrical cabling, fittings,
lights, sockets, computer wiring, fire alarms, etc.

17

Supply and installation of all new window and door units including
external, internal, windows and doors and fire resistant items as
shown.

18

All other external works, new sewers, soakaways etc.

19

All works not included by contractor in Points 4 to 15 above. (List
below)
1.

2.
3.
4.

20

Cleaning, demobilising, etc.

TOTAL (excluding VAT)

VAT

TOTAL (including VAT) —
Equal to the Amount Completed on Form of Tender
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NOTES:

The Contractor shall be deemed to have included in the Tender Sum for all works, materials, labour,
plant, temporary works and ancillary items necessary to fully and properly complete the scope
described in the Works Requirements and drawing package, and by submitting a Tender confirms
that the Pricing Document fully reflects the cost of completing the specified Works.

Tender Pricing Assumptions and Constraints

The Contractor's Tender Sum shall be based on the following general assumptions and constraints:

e The Works will be undertaken in accordance with the Contract Documents and the
information made available at tender stage.

e The Site and working areas will be made available in accordance with the Contract
requirements and agreed programme.

e Existing building fabric, structures and services are assumed to be generally as indicated in
the tender documentation, subject to normal construction tolerances.

e The Contractor shall allow for normal minor variations in existing conditions and for all
incidental works reasonably necessary to complete the Works.

e The Tender Sum shall include all temporary works, protection, access, temporary
weatherproofing, making good, cleaning and other ancillary works necessary for completion.

e The Contractor shall allow for normal coordination with the Employer, Design Team, school
management and other parties identified in the Contract Documents.

e Materials and products shall be based on the specifications and performance requirements
stated in the Contract Documents along with all relevant Building Regulations and Codes of
Practice.

¢ No allowance is required for works, materials or services expressly identified as being outside
the Contractor's scope.

e Any matters requiring clarification at tender stage shall be notified in accordance with the
tender procedures. In the absence of such notification, the Contractor shall be deemed to
have allowed for compliance with the Contract Documents.

These assumptions are provided solely to clarify the basis of pricing and shall not constitute
qualifications, exclusions or amendments to the Contract Documents.



